AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT				1. CONTRACT ID CODE J				OF PAGES		
2. AMENDMENT/MODIFICATION NUMBER A00003	3. EFFECTIVE DATE 05-18-2017		4. REQUISITION/PURCHASE REQ. NUMBER 5. PROJECT NUMBER (if applicable) 438-17-3-353-0018 438-16-104							
6. ISSUED BY CODE		7. ADI	MINISTERED BY (If other that	an Item	(6) C	ODE				
Department of Veterans Affairs VISN 23, Purchase and Contract Section 4101 Woolworth Avenue, Bldg C Omaha NE 68105			Department of Veterans Affairs VISN 23, Purchase & Contract Section 4101 Woolworth Ave, Bldg C Omaha NE 68105							
8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, S		(X)	9A. AMENDMENT OF SOLICITA	ATION NU	JMBER					
To all Offerors/Bidders					VA263-17-R-0160					
				х	9B. DATED (SEE ITEM 11) 04-20-2017					
					10A. MODIFICATION OF CONT	FRACT/O	RDER NUMB	ER		
					10B. DATED (SEE ITEM 13)					
CODE	FACILITY CODE									
11. THIS ITEM (ONLY APPLIES TO AME	NDM	ENTS OF SOLICIT	ATIO	NS					
Image: The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended. Image: State in the image: S										
E. IMPORTANT: Contractor is not, is required to sign this document and return copies to the issuing office.										
	F section headings, including solicitation			,						
Project: 438-16-104, Renovate Building 5 Chapel, Sioux Falls VA Medical Center, Sioux Falls, SD VA Contracting POC: Sharon Spohn, phone: 402-995-4510, email: sharon.spohn@va.gov										
A. This amendment posts the question/answers and adds a stain glass specification.										
B. The questions asked thus far and the answers provided are attached.										
C. The stain glass specification is att	ached.									
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.										
15A. NAME AND TITLE OF SIGNER (Type or print)		S	AME AND TITLE OF CONTRA Sharon A. Spohn ICO23 Contracting		NC	20231	5L3-064	4		

15C. DATE SIGNED

16B. UNITED STATES OF AMERICA

(Signature of Contracting Officer)

BY _

(Signature of person authorized to sign)

15B. CONTRACTOR/OFFEROR

16C. DATE SIGNED

Solicitation Questions and Answers

#	SOW	Question	Answer
	Reference		
1.	Note	There is a note about protecting equipment in offices 224-1, 221-1 in Section 01 of the specifications. What equipment is this, as we did not see these rooms on the prebid walkthrough.	No, these offices are not in Scope.
2.		Who pays for submittal exchange?	The VA. We have a separate contract for those services.
3.		Who pays for testing?	VA
4.		Is commissioning by the contractor or the owner?	Commission for Equipment is by the contractor per 019100 – General Requirements & 230800 – Mechanical Equipment.
5.		Will there be any work related to the elevator?	No
6.		Who provides the equipment and furniture in the chapel?	The VA, that is not part of this contract.
7.		 What is the "A statement that pricing is in accordance with RS means pricing of 3/17/14 contract negotiated coefficient"? What does it mean, what is it for, and why is the dated 3 years behind? 	This procurement is set-aside for the prime MATOC contract holders. They should know what it means. The contract was awarded on 3/17/2014 and it is a base + 4 option year contract.
8.		Will contractors be able to use elevators for personnel and materials to and from the project site?	Yes. Limit material movement shall be after 430 PM. Material and personal movement shall be limited to the two west elevators.
9.		What area is allowed for material staging?	Materials shall be stored in the contractor's job trailers located in the southwest corner of the VA campus.
10.		Is there any required phasing to this project?	No see limited work hours – listed on sheets A102, D102 D402
11.		Do you have uninterrupted daytime work hours?	Yes, refer to question 10's answer.
12.		Will we need to do "loud" work after VA normal working hours?	Yes, this to be discussed @ kick off meeting w/ awarded G.C.
13.		Will anyone remain working on 3 rd floor North side or will contractor have full access?	No, however partial South side will remain in operation, see D103 for construction wall.

14.	Specifications 095100	The specifications call for a square edge tile whereas the Finish and Material Legend calls for a tegular edge, please verify.	Square edge for ACT-3. Angled Tegular edge – ACT-1 and ACT-2 per A800 – Finish Legend.
15.		Also for ACT-2 what type of tile goes into the Metaphors? Are the Metaphors for 9/16" or 15/16? Suspension system?	As shown on A800 Finish Legend; Grid to be 15/16" and model 5727 that refers to Cove Coffer Style Tile for Metaphor System.
16		Can you provide the requirements for the stained glass restoration. There does not appear to be a spec section for this.	There is no formal spec section for stained glass. The spec section mentioned is included in Amendment 0003

STAINGLASS WINDOW REPAIR WORK SPECIFICATION:

Needed Repair and Restoration required for the Chapel Stained glass windows at the Sioux Falls VA Medical Center.

All Eight windows (two panels for each window) need removal and reinstallation. Size as installed currently is 3'4 3/8" wide and 5'7 13/16" high. The panels in each window overlap as installed currently.

All eight windows need old rebar supports removed and replaced. Repair additional lead locations where previous rebar had been attached.

All eight windows need cleaning.

The windows are made up using **Polish antique glass**.

Additional repairs per window by number. Left to right when entering the room:

- 1. No broken glass
- 2. No broken glass.

3. Two pieces broken on lower panel, three pieces broken on upper panel.

4. Lower panel has two broken. Painted red flash glass, one additional painted piece broken. Upper panel has one piece red flash glass chipped, needs replacing.

- 5. Lower panel has one broken piece.
- 6. No broken glass.
- 7. No broken glass.

8. Lower panel has one piece needing to be replaced, doesn't fit lead. Upper panel has one chipped piece and one broken piece.

The windows will be reinstalled in a different sequence.

If carpenters can enlarge the top-front of the window case, they can be reinstalled upper panel stacked on top of the lower panel