

PRICE SCHEDULE SHEET

1.1 BID INSTRUCTIONS

A. A single award will be made on Item CLIN No. 0001 (Base Bid), but in the event the offer exceeds the funds available, a single award will be made on CLIN No. 0002 or Item No. 0003, etc., in that order, based on available funding. Offerors should quote a price on each item listed.

1.2 BID SCHEDULE

Contractor _____

CLIN	Description of Item	Type	Quantity	Unit	Unit Price	Amount
0001	Base Bid: For all labor, materials, equipment, and associated costs to complete the work listed in the Statement of Work for Project Titled "Renovate 2 nd Floor Building for Medical Specialties" Project Number: 437-14-110	FFP	1	JOB	L.S.	\$
0002	ALTERNATE BID NO. 1 DELETE all demolition and remodeling of finishes at Corridors C-105 and C-106. DELETE associated asbestos abatement as drawn and specified in SECTION 02 82 13.19 ASBESTOS FLOOR TILE AND MASTIC ABATEMENT, except as indicated at connections to adjacent remodeling work.	FFP	1	JOB	L.S.	\$
0003	ALTERNATE BID NO. 2: DELETE ceiling mounted patient lift system as drawn and specified in SECTION 11 73 00 CEILING MOUNTED PATIENT LIFT SYSTEM, except retain associated structural support and electrical work.	FFP	1	JOB	L.S.	\$
0004	ALTERNATE BID NO. 3: DELETE ceiling mounted exam lights as drawn and specified in SECTION 26 55 71 MEDICAL AND SURGICAL LIGHTING FIXTURES, except retain associated structural support and electrical work.	FFP	1	JOB	L.S.	\$
0005	ALTERNATE BID NO. 4: DELETE all demolition and remodeling work associated with new Bronchoscopy 2B-04.	FFP	1	JOB	L.S.	\$

Period of Performance days reflected in the contractor proposal for Base Bid is **540-DAYS**

CLIN – Contract Line Item Number

L.S. - Lump Sum

1.3 STATEMENT OF BID ITEM(S)

CLIN 0001: Base Bid: For all labor, materials, equipment, and associated costs to complete the work listed in the Statement of Work for Project Titled "Renovate 2nd Floor Building for Medical Specialties" Project Number: 437-14-110 **Base Bid POP 540-days.**

CLIN 0002 ALTERNATE BIDS: 1. ALTERNATE BID NO. 1: DELETE all demolition and remodeling of finishes at Corridors C-105 and C-106. DELETE associated asbestos abatement as drawn and specified in SECTION 02 82 13.19 ASBESTOS FLOOR TILE AND MASTIC ABATEMENT, except as indicated at connections to adjacent remodeling work. **45-day POP reduction.**

CLIN 0003 ALTERNATE BID NO. 2: DELETE ceiling mounted patient lift system as drawn and specified in SECTION 11 73 00 CEILING MOUNTED PATIENT LIFT SYSTEM, except retain associated structural support and electrical work. **10-day POP reduction.**

CLIN 0004 ALTERNATE BID NO. 3: DELETE ceiling mounted exam lights as drawn and specified in SECTION 26 55 71 MEDICAL AND SURGICAL LIGHTING FIXTURES, except retain associated structural support and electrical work. **10-day POP reduction.**

CLIN 0005 ALTERNATE BID NO. 4: DELETE all demolition and remodeling work associated with new Bronchoscopy 2B-04. **120-day POP reduction.**