

2. AMENDMENT/MODIFICATION NUMBER 0006	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NUMBER 437-24-2-6681-0002	5. PROJECT NUMBER (if applicable) 437-22-101
--	-------------------	---	---

6. ISSUED BY CODE 36C263 Department of Veterans Affairs NETWORK 23 CONTRACTING OFFICE Colin Moening, Contract Specialist 316 Robert Street N. STE. 506 St. Paul MN 55101	7. ADMINISTERED BY (If other than Item 6) CODE Department of Veterans Affairs NETWORK 23 CONTRACTING OFFICE 316 Robert Street N. STE. 506 St. Paul MN 55101
---	--

8. NAME AND ADDRESS OF CONTRACTOR (Number, street, county, State and ZIP Code) To all Offerors/Bidders	(X)	9A. AMENDMENT OF SOLICITATION NUMBER 36C26324R0021
	<input checked="" type="checkbox"/>	9B. DATED (SEE ITEM 11) 12-14-2023
	<input type="checkbox"/>	10A. MODIFICATION OF CONTRACT/ORDER NUMBER
		10B. DATED (SEE ITEM 13)
CODE		FACILITY CODE

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers is extended, is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods:

(a) By completing Items 8 and 15, and returning 1 copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or electronic communication which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by letter or electronic communication, provided each letter or electronic communication makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. April 9, 2024 at 10:00am (CT)

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECK ONE	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.
<input type="checkbox"/>	
<input type="checkbox"/>	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).
<input type="checkbox"/>	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
<input type="checkbox"/>	D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor is not, is required to sign this document and return _____ copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

Project Name: Refurbish Elevators and Replace Controls; Project Number: 437-22-101
POC: Colin Moening; Phone: 651-293-3021; Email: colin.moening@va.gov

The purpose of this amendment is to:

- Provide answers to pre-proposal questions which met the February 29, 2024 submission deadline.
- Announce new proposal deadline of 10:00am (CT) on April 9, 2024. Submit proposals via email to colin.moening@va.gov and Cc teresa.kohlbeck@va.gov.

See attachments for further information.

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print)	16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) Teresa Kohlbeck Contracting Officer VA-VHA-RPOC-2023-0057		
15B. CONTRACTOR/OFFEROR _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA _____ (Signature of Contracting Officer)	16C. DATE SIGNED

See attached document: Questions and Answers, Refurb Elev, due NLT 2pm 29 Feb 2024.

See attached document: Addendum_002_3-26-24.