
FIRE SUPPRESSION - BUILDING 1-9-46 -
FIRST FLOOR

JAS SRM
FX-01-412

BUILDINGS 01 09 46

PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES

EXISTING ROOM SPRINKLER COVERAGE FOR 1B-65 TO REMAIN UNCHANGED. NO WORK REQUIRED FOR
THIS ROOM.
SPRINKLER ZONE -  B9 1ST NORTH

MODIFY EXISTING ROOM SPRINKLER COVERAGE. CEILING IS TO BE REMOVED. CHANGE THE EXISTING
PENDENT TO AN UPRIGHT SPRINKLER. PAINT EXISTING BRANCH LINE PIPE LOCATED IN ROOM.
SPRINKLER ZONE - B9 1ST NORTH

EXISTING ROOM SPRINKLER COVERAGE FOR 1B-98 TO REMAIN UNCHANGED. NO WORK REQUIRED FOR
THIS ROOM.
SPRINKLER ZONE - B46 1ST FLOOR
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PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES
MODIFY EXISTING ROOM SPRINKLER COVERAGE. NEW ROOM 2A-24 COMBINES TWO EXISTING ROOMS.
CHANGE THE TWO EXISTING PENDENTS TO UPRIGHT SPRINKLERS.  LOCATE NEW UPRIGHT SPRINKLERS
FOR COORDINATION.
SPRINKLER ZONE - B46 2ND FLOOR

MODIFY EXISTING ROOM SPRINKLER COVERAGE. REMOVE EXISTING SPRINKLERS. CHANGE THE EXISTING
PENDENT TO AN UPRIGHT SPRINKLER.  LOCATE NEW UPRIGHT SPRINKLERS FOR COORDINATION.
SPRINKLER ZONE - B46 2ND

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING SUSPENDED CEILING TO BE REMOVED.
REMOVE EXISTING PENDENT SPRINKLERS AND MODIFY EXISTING BRANCH LINE FOR COORDINATION.
PROVIDE AND INSTALL THREE NEW UPRIGHT SPRINKLERS.
SPRINKLER ZONE -  B1 2ND CENTER

MODIFY EXISTING ROOM SPRINKLER COVERAGE. NEW ROOM 2D-18 COMBINES TWO EXISTING ROOMS.
REMOVE EXISTING SPRINKLERS AND SPRINKLER DROPS. CHANGE THE THREE EXISTING PENDENTS TO
TWO UPRIGHT SPRINKLERS.  LOCATE NEW UPRIGHT SPRINKLERS FOR COORDINATION.
SPRINKLER ZONE -  B1 2ND CENTER

PROVIDE AND INSTALL ONE  NEW ADDESSABLE SPOT SMOKE DETECTOR IN TR ROOM. COORDINATE
LOCATION WITH THE TR CABLE TRAY LAYOUT.
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FIRE SUPPRESSION - BUILDING 1-9-46 -
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PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES

EXISTING ROOM SPRINKLER COVERAGE FOR 2D-110 TO REMAIN UNCHANGED. NO WORK REQUIRED FOR
THIS ROOM.
SPRINKLER ZONE - B1 2ND ZONE 1

MODIFY EXISTING ROOM SPRINKLER COVERAGE. CEILING IS TO BE REMOVED. REMOVE THE EXISTING
SPRINKLER. CHANGE THE EXISTING PENDENT TO AN UPRIGHT SPRINKLER. PAINT EXISTING BRANCH LINE
PIPE LOCATED IN ROOM.
SPRINKLER ZONE - B46 2ND FLOOR
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FIRE SUPPRESSION - BUILDING 1-9-46 -
THIRD FLOOR

JAS SRM
FX-01-431

BUILDINGS 01 09 46

PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES

MODIFY EXISTING ROOM SPRINKLER COVERAGE. NEW ROOM 3B-23 COMBINES TWO EXISTING ROOMS.
REMOVE EXISTING SPRINKLERS. CHANGE THE EXISTING PENDENT TO UPRIGHT SPRINKLER.  MODIFY
EXISTING BRANCH LINE AND LOCATE NEW UPRIGHT SPRINKLERS FOR COORDINATION.
SPRINKLER ZONE - B9 3RD NORTH

MODIFY EXISTING ROOM SPRINKLER COVERAGE. REMOVE EXISTING SPRINKLERS AND BRANCH LINES
BACK TO CROSS MAIN LOCATED IN CORRIDOR.
SPRINKLER ZONE - B1 3RD CENTER

PROVIDE AND INSTALL NEW BRANCH LINES AND SPRINKLERS IN ROOMS 3D-10 AND 3D-10A. CONNECT TO
EXISTING OUTLET IN CORRIDOR CROSS MAIN. PAINT NEW PIPING. COORDINATE LOCATIONS.
SPRINKLER ZONE - B1 3RD CENTER

EXISTING ROOM SPRINKLER COVERAGE FOR 3C-48 TO REMAIN UNCHANGED. NO WORK REQUIRED FOR
THIS ROOM.
SPRINKLER ZONE - B46 3RD FLOOR

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING SUSPENDED CEILING IS TO BE REMOVED.
REMOVE EXISTING SIDEWALL SPRINKLER AND PROVIDE AND INSTALL NEW UPRIGHT SPRINKLER. PAINT
EXPOSED PIPING.
SPRINKLER ZONE - B1 3RD CENTER

PROVIDE AND INSTALL ONE  NEW ADDESSABLE SPOT SMOKE DETECTOR IN TR ROOM. COORDINATE
LOCATION WITH THE TR CABLE TRAY LAYOUT.
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FIRE SUPPRESSION - BUILDING 1-9-46 -
FOURTH FLOOR

JAS SRM
FX-01-441

BUILDINGS 01 09 46

PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING SUSPENDED CEILING TO BE REMOVED.
REMOVE EXISTING PENDENT SPRINKLER AND MODIFY EXISTING BRANCH LINE FOR COORDINATION.
PROVIDE AND INSTALL NEW UPRIGHT SPRINKLER.
SPRINKLER ZONE - B9 4TH EAST

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING SUSPENDED CEILING TO BE REMOVED.
REMOVE EXISTING PENDENT SPRINKLER AND MODIFY EXISTING BRANCH LINE FOR COORDINATION.
PROVIDE AND INSTALL NEW UPRIGHT SPRINKLER.
SPRINKLER ZONE - B1 4TH WEST

THE EXISTING SUSPENDED CEILING IS TO BE REPAIRED. ADJUST EXISTING PENDENT SPRINKLER TO BE
FLUSH TO SUSPENDED CEILING IF REQUIRED.
SPRINKLER ZONE - B9 4TH CENTER

EXISTING ROOM SPRINKLER COVERAGE FOR 4D-02 TO REMAIN UNCHANGED. NO WORK REQUIRED FOR
THIS ROOM.
SPRINKLER ZONE -  B1 4TH EYE

PROVIDE AND INSTALL ONE  NEW ADDESSABLE SPOT SMOKE DETECTOR IN TR ROOM. COORDINATE
LOCATION WITH THE TR CABLE TRAY LAYOUT.
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FIRE SUPPRESSION - BUILDING 1-9-46 -
PENTHOUSE

JAS SRM
FX-01-451

BUILDINGS 01 09 46

KEYED NOTES
MODIFY EXISTING ATTIC ROOF LEVEL DRY PIPE COVERAGE FOR NEW TR ROOM 501.  CONNECT NEW
BRANCH LINE TO THE EXISTING 2-1/2 INCH  CROSS MAIN TO SUPPLY NEW UPRIGHT SPRINKLER IN THE TR
ROOM. THE APPROXIMATE CEILING HEIGHT OF THE NEW TR ROOM WILL BE 8'-7" ABOVE THE FLOOR. A
MECHANICAL TEE FITTING IS PERMITTED.  NEW PIPING SHALL BE SLOPED TO DRAIN TO CONNECTION AT
THE EXISTING RISER.  THE SPRINKLER SYSTEM MODIFICATION SHALL BE PNEUMATICALLY PRESSURE
TESTED PER NFPA 13.  SPRINKLER ZONE - BLDG 9 5TH FLOOR ATTIC

MODIFY EXISTING ATTIC ROOF LEVEL DRY PIPE COVERAGE FOR NEW TR ROOM 502.  CONNECT NEW
BRANCH LINE TO THE EXISTING 2-1/2 INCH  CROSS MAIN TO SUPPLY NEW UPRIGHT SPRINKLER IN THE TR
ROOM. THE APPROXIMATE CEILING HEIGHT OF THE NEW TR ROOM WILL BE 8'-7" ABOVE THE FLOOR. A
MECHANICAL TEE FITTING IS PERMITTED. NEW PIPING SHALL BE SLOPED TO DRAIN TO CONNECTION AT
THE EXISTING RISER.  THE SPRINKLER SYSTEM MODIFICATION SHALL BE PNEUMATICALLY PRESSURE
TESTED PER NFPA 13.  SPRINKLER ZONE - BLDG 9 5TH FLOOR ATTIC

MODIFY THE EXISTING SPRINKLER COVERAGE ADJACENT TO THE NEW TR 503 SPACE. REMOVE THE
EXISTING SPRINKLER AND PLUG THE OUTLET. INSTALL A NEW SPRINKLER AT THE APPROXIMATE
LOCATION INDICATED. THE USE OF A MECHANICAL TEE SPRINKLER OUTLET IS PERMITTED. THE
LOCATION OF THE EXISTING CEILING LEVEL SPRINKLER COVERAGE IN THE NEW TR ROOM 503 DOES NOT
REQUIRE RELOCATION. REPLACE THE TWO EXISTING SPRINKLERS IN THE NEW TR 503 SPACE.

PROVIDE AND INSTALL ONE NEW ADDRESSABLE SPOT SMOKE DETECTOR IN TR ROOM.  COORDINATE
LOCATION WITH THE TR CABLE TRAY LAYOUT.
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PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.
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FIRE SUPPRESSION - BUILDINGS 40 & 12 & 3

SRM JAS
FX-40-401

40, 12, 3

PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING ROOM AREA IS ENLARGED.  REMOVE
EXISTING PENDENT DROP AND SPRINKLER. REMOVE EXISTING UPRIGHT SPRINKLER. PROVIDE AND
INSTALL NEW UPRIGHT SPRINKLERS. LOCATE SPRINKLER FOR COORDINATION.

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING CEILING IS TO BE REMOVED. REMOVE
EXISTING PENDENT DROP AND SPRINKLER. PROVIDE AND INSTALL NEW UPRIGHT SPRINKLER. LOCATE
SPRINKLER FOR COORDINATION.

MODIFY EXISTING ROOM SPRINKLER COVERAGE. EXISTING CEILING WILL BE REMOVED AND REPLACED.
REMOVE EXISTING PENDENT SPRINKLER AND MODIFY SPRINKLER DROP. PROVIDE AND INSTALL NEW
PENDENT SPRINKLER WITH GUARD IN NEW CEILING. COORDINATE WITH

MODIFY EXISTING ROOM SPRINKLER COVERAGE. REMOVE THE  EXISTING PENDENT SPRINKLER IN THE
NEW TR ROOM SPACE. INSTALL A NEW UPRIGHT SPRINKLER. LOCATE FOR COORDINATION.

PROVIDE AND INSTALL ONE  ADDRESSABLE SPOT SMOKE DETECTOR IN TR ROOM. COORDINATE
LOCATION WITH THE TR CABLE TRAY LAYOUT.

EXISTING ROOM CEILING MOUNTED SMOKE DETECTOR
SHALL REMAIN.

MODIFY EXISTING BRANCH LINE. REMOVE EXISTING PENDENT SPRINKLER AND PIPE DROP. ADD TEE AND
NEW ARM-OVER PIPING CONNECTING TO TWO CEILNG PENDENT SPRINKLERS AS INDICATED.
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FIRE SUPPRESSION - BUILDINGS 51 &
52

JAS LBR
FX-51-401

51, 52

PENDENT SPRINKLER - EXISTING LOCATION

UPRIGHT SPRINKLER - EXISTING LOCATION

SPRINKLER OR DRAIN RISER

LEGEND

SIDEWALL SPRINKLER

EXISTING SPRINKLER BRANCH LINE TO BE REMOVED

KEYED NOTE SYMBOLK

1-HOUR FIRE BARRIER
NEW BRANCH LINE

NEW PENDENT SPRINKLER - NEW LOCATION

NEW UPRIGHT SPRINKLER - NEW LOCATION

EXISTING SPRINKLER BRANCH LINE

NEW PENDENT SPRINKLER - INSTALL AT EXISTING  LOCATION

NEW UPRIGHT SPRINKLER -  INSTALL AT EXISTING LOCATION

GENERAL NOTES
1. THE CONSTRUCTION SCOPE OF WORK INCLUDES ARCHITECTURAL, MECHANICAL AND ELECTRICAL

MODIFICATIONS TO THE SPACES SHOWN ON THIS DRAWING AS PART OF THE EHRM INFRASTRUCTURE
TELECOMMUNICATION ROOM IMPROVEMENTS. THE PROJECT FIRE SUPPRESSION SCOPE OF WORK SHALL
CONSIST OF MODIFYING EXISTING WET PIPE SPRINKLER COVERAGE FOR EACH TELECOMMUNICATION
ROOM AS NOTED.

2. THE APPROXIMATE LOCATIONS OF EXISTING SPRINKLER PIPING AND SPRINKLERS IN ROOMS ARE SHOWN.
THE ASSOCIATED SPRINKLER SYSTEM ZONE IDENTIFICATION IS INDICATED FOR EACH WORK AREA.

3. EXISTING SPRINKLERS AND BRANCH LINES SHALL BE MODIFIED WHERE INDICATED TO BE COORDINATED
WITH NEW CABLE TRAYS TO BE INSTALLED IN TELECOMMUNICATION ROOMS. REFER TO THE T SERIES
DRAWINGS FOR CABLE TRAY LOCATIONS. THE RECOMMENDED LOCATION OF NEW UPRIGHT SPRINKLERS
IS INDICATED FOR EACH ROOM. THE CONTRACTOR SHALL DETERMINE THE FINAL LOCATIONS FOR
MODIFIED BRANCH LINE AND NEW SPRINKLERS.

4. ALL EXISTING SPRINKLERS IN TELECOMMUNICATION ROOMS SHALL BE REPLACED. NEW SPRINKLERS
INSTALLED SHALL BE QUICK RESPONSE, ORDINARY TEMPERATURE, GLASS BULB TYPE. SPRINKLERS SHALL
BE LOCATED FOR LIGHT HAZARD COVERAGE. PROVIDE AND INSTALL SPRINKLER GUARDS ON ALL
TELECOMMUNICATION ROOM SPRINKLERS.

5. EXISTING ROOMS WITH SUSPENDED CEILINGS AND PENDENT SPRINKLERS SHALL REMAIN PROTECTED
WHEN SUSPENDED CEILINGS ARE REMOVED. PENDENT SPRINKLERS SHALL BE CHANGED TO UPRIGHT
SPRINKLERS PRIOR TO WHEN CEILING TILES ARE REMOVED.

6. ALL MODIFICATIONS SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION OF NFPA 13, INSTALLATION
OF SPRINKLER SYSTEMS, AND SPECIFICATION 21 13 13. THE CONTRACTOR SHALL COORDINATE ALL WORK
AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

7. THE PREPARATION OF SPRINKLER SHOP DRAWINGS SHALL BE BY A NICET LEVEL III OR IV TECHNICIAN OR
A REGISTERED FIRE PROTECTION ENGINEER. INSTALLATION SHALL BE PERFORMED BY A CERTIFIED
SPRINKLER CONTRACTOR OR A SPECIALIST WHO IS EXPERIENCED IN THE DESIGN AND INSTALLATION OF
AUTOMATIC SPRINKLER SYSTEMS (MINIMUM 3 YEARS OF EXPERIENCE). 

8. PIPE USED FOR SPRINKLER BRANCH LINE AND ARM-OVER MODIFICATIONS SHALL BE SCHEDULE 40.  ALL
NEW AND EXISTING SPRINKLER PIPING LOCATED IN TELECOMMUNICATION ROOMS SHALL BE PAINTED.
REFER TO SPECIFICATION 21 13 13.

9. PLAIN END FITTINGS ARE NOT PERMITTED.
 
10. PRELIMINARY TESTING:  HYDROSTATICALLY TEST EACH MODIFIED SPRINKLER SYSTEM AT SYSTEM

WORKING PRESSURE, AS REQUIRED BY NFPA 13, 29.7 AND SPECIFICATION 21 13 13 IN THE PRESENCE OF
THE DESIGNATED GOVERNMENT REPRESENTATIVE.

11. FINAL INSPECTION AND TESTING:  ADVISE THE CONTRACTING OFFICER WHEN PRELIMINARY TESTING HAS
BEEN COMPLETED AND ALL NECESSARY CORRECTIONS MADE, SO AS TO PERMIT FINAL INSPECTION AND
TESTING. 

12. THE FINAL TEST SHALL BE WITNESSED BY THE DESIGNATED REPRESENTATIVE OF THE VA. FINAL TESTING
SHALL INCLUDE, BUT IS NOT LIMITED TO, TESTING OF ALL WATERFLOW AND TAMPER SWITCHES
CONNECTED TO MODIFIED SPRINKLER SYSTEMS.

13. RECORD DOCUMENTATION, INCLUDING AS-BUILT DRAWINGS, IS REQUIRED UPON COMPLETION OF THE
PROJECT.  REFER TO SPECIFICATION 21 13 13.

FIRE ALARM SCOPE OF WORK
1. PROVIDE AND INSTALL A NEW ADDRESSABLE SMOKE DETECTOR FOR AREA COVERAGE IN THE

TELECOMMUNICATION ROOMS INDICATED.THE EXISTING BUILDING FIRE ALARM SYSTEM IS MONITORED
AND CONTROLLED BY A SIMPLEX ADDRESSABLE CONTROL UNIT.

2. WHERE INSTALLED, NEW ADDRESSABLE SMOKE DETECTORS SHALL CONNECT TO THE EXISTING FIRE
ALARM SIGNALING LINE CIRCUIT.  FIELD SPLICES TO SIGNALING LINE CIRCUITS IS LIMITED TO THE METHOD
SPECIFIED BY SPECIFICATION 28 31 00.

3.  NEW SMOKE DETECTOR ZONES SHALL BE PROGRAMMED AS  SUPERVISORY DEVICES. THE ANNUNCIATED
TEXT MESSAGE FOR EACH NEW DEVICE SHALL IDENTIFY THE BUILDING, FLOOR AND ROOM IDENTIFICATION
NAME.

4. ALL MODIFICATIONS TO THE FIRE ALARM SYSTEM SHALL BE IN ACCORDANCE WITH THE CURRENT EDITION
OF NFPA 72, NATIONAL FIRE ALARM CODE, AND SPECIFICATION 28 31 00.  THE CONTRACTOR SHALL
COORDINATE ALL WORK AND IMPAIRMENTS TO THE FIRE ALARM SYSTEM WITH THE VA FACILITY MANAGER.

5. TESTING:  NOTIFY THE CONTRACTING OFFICER IN WRITING WHEN THE SYSTEM IS READY FOR FINAL
ACCEPTANCE TESTING.  SUBMIT THE REQUEST FOR TESTING AT LEAST 7 CALENDAR DAYS PRIOR TO TEST
DATE. THE FINAL TESTS SHALL BE WITNESSED BY A DESIGNATED REPRESENTATIVE OF THE VA.

6. RECORD DOCUMENTATION CONSISTING OF A COMPLETED NFPA 72 RECORD OF COMPLETION IS REQUIRED
UPON COMPLETION OF EACH MODIFIED FIRE ALARM SYSTEM.  REFER TO SPECIFICATION 28 31 00.

KEYED NOTES

MODIFY EXISTING BUILDING 51 SPRINKLER COVERAGE. PROVIDE AND INSTALL NEW BRANCH LINE AND
SPRINKLERS INDICATED. CONNECT NEW BRANCH LINE TO NEAREST SPRINKLER CROSS MAIN.
COORDINATE WITH THE TELECOMMUNICATION ROOM CABLE TRAY LAYOUT.

MODIFY EXISTING SPRINKLER COVERAGE. RELOCATE AND REPLACE EXISTING UPRIGHT SPRINKLER.
PROVIDE AND INSTALL ONE NEW UPRIGHT SPRINKLER SUPPLIED FROM MODIFIED BRANCH LINE.
PROVIDE AND INSTALL ONE NEW PENDENT SPRINKLER IN ADJACENT OPEN OFFICE.

REMOVE OR MODIFY EXISTING BRANCH LINE FOR COORDINATION WITH NEW WALL AND SUPPLY TO NEW
SPRINKLERS. REMOVE EXISTING PENDENT SPRINKLER LOCATED IN LINE WITH THE NEW WALL.

PROVIDE AND INSTALL ONE  ADDRESSABLE SPOT SMOKE DETECTOR IN TR ROOM. COORDINATE
LOCATION WITH THE TR CABLE TRAY LAYOUT.
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1. THIS CONTRACTOR SHALL REVIEW ENTIRE SET OF CONTRACT DOCUMENTS:  INCLUDING BUT NOT
NECESSARILY LIMITED TO ALL ARCHITECTURAL, ALL STRUCTURAL, ALL MECHANICAL, ALL ELECTRICAL
DRAWINGS AND ENTIRE PROJECT MANUAL. THIS CONTRACTOR SHALL ACKNOWLEDGE AND INCLUDE IN THE
SCOPE OF WORK (CONTRACT) ALL CONDITIONS PERTINENT TO THE COMPLETION OF HIS WORK. THIS
CONTRACTOR SHALL FULLY COORDINATE HIS WORK WITH THE INSTALLATION OF WORK BY OTHER TRADES
AND MAKE NECESSARY FIELD ADJUSTMENTS AS REQUIRED TO ACCOMMODATE THE INSTALLATION. ALL OF
THE ABOVE SHALL BE INCLUDED IN THE SCOPE OF WORK AT NO ADDITIONAL CHARGE TO THE VA.

2. THIS CONTRACTOR SHALL CAREFULLY EXAMINE THE DRAWINGS AND      SPECIFICATIONS, VISIT THE SITE OF
THE WORK AND FULLY INFORM THEMSELVES AS TO ALL CONDITIONS AND MATTERS THAT CAN, IN ANY WAY,
AFFECT THE WORK OR THE COST THEREOF. SHOULD THIS CONTRACTOR FIND DISCREPANCIES IN, OR
OMISSIONS FROM THE DRAWINGS, SPECIFICATIONS OR OTHER DOCUMENTS, OR BE IN DOUBT AS TO THEIR
MEANING, NOTIFY THE VA/CO AT ONCE, IN WRITING, OF ANY DISCREPANCIES BETWEEN EXISTING
CONDITIONS AND WORK, OR BETWEEN THEIR WORK AND THE WORK OF THEIR TRADES AND OBTAIN
CLARIFICATION PRIOR TO SUBMITTING ANY BID. LACK OF SUCH NOTIFICATION SHALL BE CONSTRUED AS TO
INDICATE NO DISCREPANCIES OR CONFLICTING CONDITIONS EXIST. ADDITIONAL COMPENSATION WILL NOT
BE GRANTED AFTER AWARD OF CONTRACT FOR ANY WORK REQUIRED TO COMPLY WITH THESE
REQUIREMENTS.

3. DRAWINGS ARE GENERALLY DIAGRAMMATIC. ROUTING OF PIPING, CONDUITS, RACEWAYS, ETC., AS SHOWN
ON DRAWINGS, DOES NOT INTEND TO SHOW EVERY RISE, DROP, OFFSET, FITTING NOR EVERY STRUCTURAL
ELEMENT THAT MAY BE ENCOUNTERED DURING THE INSTALLATION OF THIS WORK.  EACH CONTRACTOR
SHALL MAKE ANY REQUIRED CHANGES FROM THE GENERAL ROUTING SHOWN ON THESE DRAWINGS, SUCH
AS OFFSETS, BENDS OR CHANGES IN ELEVATION DUE TO COORDINATION WITH THE WORK OF OTHER
TRADES AND BUILDING CONSTRUCTION.  ALL CHANGES SHALL BE MADE WITHOUT ADDITIONAL COST TO THE
VA OR DELAY IN COMPLETION DATE OF THE PROJECT.

4. IT IS THE INTENT OF THESE DOCUMENTS THAT THE MECHANICAL CONTRACTOR PROVIDE ALL LABOR,
MATERIAL, EQUIPMENT AND TOOLS FOR THE COMPLETE INSTALLATION OF ALL WORK SHOWN ON THE PLANS
AND/OR DESCRIBED HEREIN, INCLUDING ALL DEVICES, CONTROLS AND APPURTENANCES REQUIRED TO SET
SYSTEMS INTO OPERATION.

5. SHOULD CONDITIONS NECESSITATE ANY REARRANGEMENTS, OR IF PIPING CAN BE RUN TO BETTER
ADVANTAGE, PREPARE AND SUBMIT SHOP DRAWINGS SHOWING THE CHANGES BEFORE PROCEEDING WITH
THE WORK. IF SUCH CHANGES ARE APPROVED BY THE VA/CO, THEY SHALL BECOME A PART OF THE
CONTRACT AFTER THEIR APPROVAL.

6. THIS CONTRACTOR SHALL VERIFY ALL MOUNTING, ALL ARRANGEMENTS, HEIGHTS AND LOCATIONS PRIOR
TO ROUGH-IN. ANY MENTION OF A SPECIFIC MOUNTING ARRANGEMENT, WEIGHT OR LOCATION SHALL NOT
RELIEVE THE CONTRACTOR OF THE RESPONSIBILITY TO VERIFY THE SPECIFIC REQUIREMENT FURNISHED
OR THE OTHER TRADES WORKING IN THE SAME AREA. NO ADDITIONS TO THE CONTRACT SUM WILL BE
PERMITTED FOR ITEMS INSTALLED IMPROPERLY, IN WRONG LOCATIONS, IN CONFLICT WITH OTHER WORK,
ETC.

7. ALL WORK SHALL BE DONE IN ACCORDANCE WITH ALL CURRENT FEDERAL      BUILDING CODES,
REGULATIONS, AND REQUIREMENTS, LOCAL UTILITY COMPANY REQUIREMENTS, AND ASHRAE STANDARDS.

8. THIS CONTRACTOR SHALL PAY ALL PERMIT FEES, PLAN REVIEW FEES, LICENSE FEES, INSPECTIONS, AND
TAXES APPLICABLE TO THEIR DIVISION AND SHALL BE INCLUDED IN THE BASE BID AS PART OF THEIR
CONTRACT.

9. THIS CONTRACTOR SHALL BE LICENSED, BONDED, INSURED AND CAPABLE OF PERFORMING QUALITY
WORKMANSHIP. THIS CONTRACTOR GUARANTEES ALL OF HIS WORK AND MATERIALS FOR THE PERIOD AS
REQUIRED IN THE SPECIFICATIONS. FROM FINAL ACCEPTANCE BY THE VA/COR.

10. THIS CONTRACTOR SHALL ESTABLISH SAFE WORKING PROCEDURES FOR THE PROTECTION OF THE
WORKMEN  IN ALL PHASES OF WORK, COMPLYING WITH ALL APPLICABLE PROVISIONS OF CITY, STATE, AND
FEDERAL SAFETY LAWS (OSHA) AND AS RECOMMENDED IN THE "MANUAL OF ACCIDENT PREVENTION IN
CONSTRUCTION" AS ISSUED BY THE ASSOCIATION OF GENERAL CONTRACTORS OF AMERICA, IN., 20TH AND
E. STREETS, N.W. WASHINGTON, D.C.

11. CONTRACTOR SHALL CHECK DRAWINGS OF OTHER TRADES TO VERIFY THAT SPACES IN WHICH THEIR WORK
WILL BE INSTALLED ARE CLEAR OF OBSTRUCTIONS.  WORK SHALL BE INSTALLED TO MAINTAIN MAXIMUM
HEADROOM AND SPACE CONDITIONS AT ALL POINTS IN THE BUILDING.  WHERE HEADROOM OR SPACE
CONDITIONS APPEAR INADEQUATE, CONTRACTOR SHALL NOTIFY VA/COR BEFORE PROCEEDING WITH THE
INSTALLATION OF THEIR WORK.

12. THE SEQUENCE FOR THE INSTALLATION OF ALL WORK SHALL BE COORDINATED BETWEEN ALL
CONTRACTORS ON THE PROJECT AND IN STRICT ACCORDANCE WITH VA STIPULATIONS AS DIRECTED BY
SAME.

13. CONTRACTOR SHALL BE RESPONSIBLE AND PAY FOR ALL CORING, CUTTING, PATCHING, REPAIRING,
REFINISHING AND REMOVAL/REPLACEMENT OF NEW OR EXISTING BUILDING CONSTRUCTION REQUIRED TO
ACCOMMODATE THE INSTALLATION OR REMOVAL OF THEIR WORK. CONTRACTOR SHALL XRAY ALL SLABS
PRIOR TO CORING.  ALL PATCHING, REPAIRING AND REFINISHING WORK SHALL BE PERFORMED BY THOSE
REGULARLY INVOLVED IN THAT TRADE AND SHALL MATCH THE ADJACENT CONSTRUCTION AS CLOSELY AS
POSSIBLE.  CARE SHALL BE TAKEN SO AS NOT TO DAMAGE ANY EXISTING BUILDING CONSTRUCTION OR
ITEMS THAT ARE TO REMAIN.  ANY EXISTING FINISHES THAT ARE DAMAGED DURING THE INSTALLATION OF
NEW WORK OR REMOVAL OF EXISTING WORK SHALL BE REPAIRED, REPLACED AND PAID FOR BY THE
INSTALLING CONTRACTOR, TO THE SATISFACTION OF THE VA/COR. REFER TO ARCHITECTURAL DRAWINGS
FOR EXISTING BUILDING CONSTRUCTION THAT IS TO REMAIN AND, THEREFORE, SUBJECT TO PATCHING,
REPAIRING, REFINISHING, AND REMOVAL/REPLACEMENT.  WHERE THERE IS EVIDENCE THAT WORK OF ONE
TRADE WILL INTERFERE WITH WORK OF OTHER TRADES, ALL TRADES SHALL MEET ON JOB SITE TO WORK
OUT SPACE CONDITIONS AND MAKE SATISFACTORY ADJUSTMENTS TO INSTALLATION OF THE NEW WORK.
CONTRACTORS SHALL VERIFY EXACT LOCATIONS OF ALL DEVICES AND EQUIPMENT WITH FIELD
CONDITIONS, SHOP DRAWINGS, AND WORK OF OTHER TRADES PRIOR TO ROUGH-IN.  EACH CONTRACTOR
SHALL BE RESPONSIBLE, AT THEIR OWN EXPENSE, FOR THE REMOVAL AND REINSTALLATION OF ANY PART
OF THEIR WORK IF SAME WAS INSTALLED WITHOUT CONSULTING WITH OTHER TRADES BEFORE INSTALLING
THEIR WORK.

14. CONTRACTOR SHALL STORE ALL MATERIALS AND EQUIPMENT SHIPPED TO THE SITE IN A PROTECTED AREA.
IF MATERIAL IS STORED OUTSIDE OF THE BUILDING, IT MUST BE STORED OFF THE GROUND A MINIMUM OF
SIX INCHES (6") SET ON 6 X 6 PLANKS AND/OR WOOD PALLETS.  ALL MATERIAL AND EQUIPMENT MUST BE
COMPLETELY COVERED WITH WATERPROOF TARPS OR VISQUIN.  ALL PIPING AND DUCTWORK WILL HAVE
THE ENDS CLOSED TO KEEP OUT DIRT AND OTHER DEBRIS.  NO EQUIPMENT WILL BE ALLOWED TO BE
STORED OUTSIDE THE  BUILDING ON THE SITE UNLESS IT IS SUPPORTED OFF THE GROUND AND
COMPLETELY  PROTECTED WITH WEATHERPROOF COVERS.

15. THIS CONTRACTOR SHALL SUBMIT SHOP DRAWINGS AS REQUIRED IN THE SPECIFICATIONS PRIOR TO THE
START OF INSTALLATION FOR VA/COR APPROVAL AND THE SUCCESSFUL REVIEW BY THE
ARCHITECT/ENGINEER.

16. THIS CONTRACTOR SHALL FURNISH AS-BUILT DRAWINGS TO THE A/E BEFORE FINAL PAYMENT WILL BE
ISSUED. THE AS-BUILT DRAWINGS SHALL BE SUBMITTED IN ELECTRONIC REPRODUCIBLE FORM.

17. THIS CONTRACTOR SHALL BE RESPONSIBLE FOR THE STARTUP AND TESTING OF ALL EQUIPMENT.

18. THIS CONTRACTOR SHALL PROVIDE A COMPETENT OPERATING TECHNICIAN TO INSTRUCT THE VA IN THE
OPERATION AND MAINTENANCE OF THE EQUIPMENT.

19. UPON COMPLETION OF THE WORK, THIS CONTRACTOR SHALL REVIEW AND CHECK THE ENTIRE PORTION OF
WORK, CLEAN EQUIPMENT AND DEVICES.  REMOVE SURPLUS MATERIALS AND RUBBISH FROM THE
PROPERTY AND LEAVE THE WORK IN NEAT AND CLEAN ORDER AND IN COMPLETE WORKING CONDITION.
EACH RESPECTIVE CONTRACTOR SHALL BE RESPONSIBLE FOR THE REMOVAL OF ANY CARTONS, DEBRIS,
EQUIPMENT, ETC., INSTALLED BY THIS CONTRACTOR INCLUDING EQUIPMENT FURNISHED BY OTHERS AND
UNPACKED OR REMOVED FROM CARTONS BY THIS CONTRACTOR.

20. ALL ITEMS THAT REQUIRE ACCESS, SUCH AS FOR OPERATING, CLEANING, SERVICING, MAINTENANCE, AND
CALIBRATION, SHALL BE EASILY AND SAFELY ACCESSIBLE BY PERSONS STANDING AT FLOOR LEVEL, OR
STANDING ON PERMANENT PLATFORMS, WITHOUT THE USE OF PORTABLE LADDERS. EXAMPLES OF THESE
ITEMS INCLUDE, BUT ARE NOT LIMITED TO: ALL TYPES OF VALVES, FILTERS AND STRAINERS, TRANSMITTERS,
CONTROL DEVICES.  PRIOR TO COMMENCING INSTALLATION WORK, REFER CONFLICTS BETWEEN THIS
REQUIREMENT AND CONTRACT DRAWINGS TO THE VA/COR FOR RESOLUTION. FAILURE OF THE
CONTRACTOR TO RESOLVE, OR POINT OUT ANY ISSUES WILL RESULT IN THE CONTRACTOR CORRECTING AT
NO ADDITIONAL COST TO THE VA.

21. UNLESS INDICATED OTHERWISE, THE ARCHITECT/ENGINEER MAKES NO REPRESENTATION AS TO WHETHER
OR NOT ANY HAZARDOUS OR CONTAMINATED MATERIALS (INCLUDING BUT NOT LIMITED TO ASBESTOS,
PCB'S, LEAD, CONTAMINATED SOILS, ETC.) ARE PRESENT WITHIN THE EXISTING BUILDING OR ON THE SITE.
WORK SHOWN ON THE DRAWINGS AND/OR INDICATED IN THE SPECIFICATIONS SHALL NOT BE CONSTRUED
TO CALL FOR CONTACT WITH ANY OF THESE MATERIALS.  IF THESE MATERIALS ARE ENCOUNTERED OR
SUSPECTED, THE CONTRACTOR SHALL NOT DISTURB THEM AND SHALL CONTACT THE VA/COR IMMEDIATELY.

22. IT IS MANDATORY THAT THE COMPLETE EXISTING BUILDING REMAIN IN CONTINUOUS AND
NON-INTERRUPTED OPERATION DURING REMODELING/ALTERING OF SAID EXISTING BUILDING. THE SPECIFIC
AREA(S) BEING REMODELED/ALTERED AT ANY SCHEDULED TIME ARE OBVIOUSLY EXCLUSIVE OF THIS
STATEMENT.  SERVICES TO EXISTING BUILDING SHALL BE KEPT IN CONTINUOUS OPERATION INCLUDING
POWER, SIGNAL SYSTEMS, LIGHTING, TELEPHONE, HEATING, COOLING, VENTILATING, TEMPERATURE
CONTROL, SEWERS AND HOT AND COLD WATER.  ANY ABSOLUTELY NECESSARY INTERRUPTION OF THESE
SERVICES TO ACCOMPLISH CONTRACT WORK SHALL BE ARRANGED WITH THE VA/COR A MINIMUM OF
FOURTEEN (14) WORKING DAYS IN ADVANCE. SUCH INTERRUPTIONS SHALL BE KEPT TO AN ABSOLUTE
MINIMUM AS FAR AS TIME INTERVAL IS INVOLVED AND TEMPORARY SERVICES SHALL BE FURNISHED AND
INSTALLED UNDER THIS CONTRACT WHERE NECESSARY TO ACCOMPLISH THIS PURPOSE.  TEMPORARIES
SHALL BE REMOVED BY THE CONTRACTOR ONLY AFTER NEW PERMANENT SERVICES ARE INSTALLED AND
FULLY OPERATIONAL.

23. IN CASE OF CONFLICTS OR DISCREPANCIES WITHIN OR AMONG THE CONTRACT DRAWINGS, THE BETTER
QUALITY, MORE STRINGENT REQUIREMENTS, OR GREATER QUANTITY OF WORK, AS DETERMINED BY THE
GOVERNMENT/CONTRACTING OFFICER, SHALL BE PROVIDED.

24. ALL EXPOSED PIPE RISERS IN FINISHED SPACES SHALL BE IN PIPE ENCLOSURE CHASES. SEE
ARCHITECTURAL DRAWINGS FOR SIZES AND LOCATIONS. ARCHITECTURAL CHASES ARE NOT PART OF THE
MECHANICAL CONTRACT.

25. MECHANICAL CONTRACTOR TO SUSPEND  EXISTING DUCTWORK, DIFFUSERS, ETC. FROM STRUCTURE
ABOVE IN ALL ROOMS WHERE LAY-IN CEILINGS ARE REMOVED. THIS SHALL BE PERFORMED COMPLIANT
WITH CURRENT ASHRAE AND SMACNA STANDARDS.

1. ALL EQUIPMENT/DEVICES SHALL BE AND OF FIRST RATE QUALITY (UNLESS OTHERWISE SPECIFIED) AND IS TO
BEAR THE APPROPRIATE AGA, CSA OR UL APPROVED LABELS, LISTINGS, AND CERTIFICATIONS FOR THE
SPECIFIC DESIGN PURPOSE.

2. ALL EQUIPMENT SOUND LEVELS SHALL NOT EXCEED 50 DB AT PROPERTY LINE.

3. ALL INTERCONNECTING WIRING AT UNIT SHALL BE FACTORY PRE-WIRED AND REQUIRE ONLY ONE (1) POWER
CONNECTION TO THE UNIT BY THE ELECTRICAL CONTRACTOR. DISCONNECT SWITCH SHALL BE BY THE
ELECTRICAL CONTRACTOR.

4. SUBMIT THE REQUIRED NUMBER OF COPIES OF EACH CATALOG CUT, FOR THE EQUIPMENT SPECIFIED, TO THE
VA/COR FOR APPROVAL AND TO THE ARCHITECT /ENGINEER FOR HIS/HER SUCCESSFUL REVIEW PRIOR TO THE
BEGINNING OF CONSTRUCTION. THIS CONTRACTOR SHALL ALSO ASSEMBLE PRINTED INSTRUCTIONS FOR THE
OPERATION AND MAINTENANCE OF EACH ITEM INSTALLED AND BIND TOGETHER WITH EQUIPMENT CUTS AND
CONTROL WIRING DIAGRAMS.  SUBMIT THE REQUIRED NUMBER OF COPIES TO THE VA/COR FOR HIS/HER
SUCCESSFUL REVIEW.

5. THE DRAWINGS, SCHEDULES AND SPECIFICATIONS HAVE BEEN PREPARED USING ONE MANUFACTURER FOR
EACH PIECE OF EQUIPMENT AS THE BASIS OF DESIGN INCLUDING ALL DIMENSIONAL DESIGN.  IF THE
CONTRACTOR PURCHASES EQUIPMENT FROM A SPECIFIED ACCEPTABLE MANUFACTURER, BUT NOT THE
SCHEDULED MANUFACTURER USED FOR THE BASE DESIGN, THE CONTRACTOR SHALL BE RESPONSIBLE FOR
CHECKING ALL THE DIMENSIONS OF THE EQUIPMENT TO VERIFY THAT IT WILL FIT IN THE SPACE SHOWN ON THE
DRAWINGS.  MINOR DEVIATIONS IN DIMENSIONS WILL BE PERMITTED, PROVIDED THE RATINGS MEET THOSE
SHOWN ON THE DRAWINGS AND EQUIPMENT WILL PHYSICALLY FIT INTO THE SPACE ALLOCATED WITH
SUITABLE ACCESS AROUND EQUIPMENT FOR OPERATION AND MAINTENANCE OF THE EQUIPMENT.  WHEN
EQUIPMENT SUBMITTED FOR REVIEW DOES NOT MEET THE PHYSICAL SIZE OR ARRANGEMENT OF THAT
SCHEDULED AND SPECIFIED, CONTRACTOR SHALL BE RESPONSIBLE FOR ALL ALTERATIONS REQUIRED TO
ACCOMMODATE SUCH EQUIPMENT AT NO ADDITIONAL COST TO THE VA. CONTRACTOR WILL ALSO PAY ALL
COSTS FOR ADDITIONAL WORK REQUIRED BY OTHER CONTRACTORS AND THE VA TO MAKE CHANGES WHICH
WOULD ALLOW THE EQUIPMENT TO FIT IN THE SPACE AND TO FUNCTION AS INTENDED.

6. CONTRACTOR AND/OR MANUFACTURER SHALL VERIFY THAT THE CHARACTERISTICS OF THE EQUIPMENT HE
SUBMITS FOR REVIEW MEET THE CAPACITY AND DUTY SPECIFIED.  WHEN EQUIPMENT SUBMITTED FOR REVIEW
REQUIRES MODIFICATIONS TO THE WORK OF OTHER CONTRACTORS, SUBMITTING CONTRACTOR SHALL PAY
FOR ALL COSTS FOR ADDITIONAL WORK REQUIRED BY OTHER CONTRACTORS, VA, ARCHITECT OR ENGINEER
TO MAKE CHANGES WHICH WOULD ALLOW THE EQUIPMENT FUNCTION SAFELY AND PROPERLY.

7. CONTRACTOR MUST FIELD VERIFY SIZES, CAPACITIES, WEIGHTS, HORSE POWERS, ETC. ON ALL EQUIPMENT.
NOTIFY THE VA/COR IF ANY DISCREPANCIES EXIST BETWEEN THE ACTUAL FIELD CONDITIONS AND THE
DRAWINGS.

HVAC SYMBOLS AND ABBREVIATIONS

VOLUME DAMPERVD

EQUIPMENT TAG

WALL THERMOSTAT OR TEMPERATURE SENSOR

ROUND

CONCENTRIC PIPE REDUCER OR INCREASER

D DRAIN LINE

DIRECTION OF FLOW

PITCH OF PIPE (DOWN)

PIPE ELBOW (TURNED UP)

PIPE ELBOW (TURNED DOWN)

NEW CONNECTION

SOLENOID VALVE

REFRIGERANT EXPANSION VALVE

A.F.F.

BHP

BOP

BTU

BTUH

CC

CFM

DB

EAT

EF

ESP

EWT

FPF

FPM

FV

HP

LAT

LWT

PD

PH

PSI

RPM

SF

SP

TSP

WB

W.C.

WG

ABOVE FINISHED FLOOR

BRAKE HORSEPOWER

BOTTOM OF PIPE

BRITISH THERMAL UNIT

BRITISH THERMAL UNIT PER HOUR

COOLING COIL

CUBIC FEET PER MINUTE

DRAIN LINE

DRY BULB

ENTERING AIR TEMPERATURE

EXHAUST FAN

ENTERING WATER TEMPERATURE

FAHRENHEIT

FINS PER FOOT

FEET PER MINUTE

FACE VELOCITY

HORSEPOWER

LEAVING AIR TEMPERATURE

LEAVING WATER TEMPERATURE

PRESSURE DROP

PHASE

POUNDS PER SQUARE INCH

REVOLUTIONS PER MINUTE

SUPPLY FAN

STATIC PRESSURE

TOTAL STATIC PRESSURE

WET BULB

WATER COLUMN

WATER GAUGE

GALLONS PER MINUTEGPM

EXTERNAL STATIC PRESSURE

WALL HUMIDISTAT

WALL THERMOSTAT OR TEMPERATURE SENSOR WITH GUARD

GENERAL CONTRACTORGC

TEMPERATURE CONTROLTC

MAXIMUM OVERCURRENT PROTECTIONMOCP

MINIMUM CIRCUIT AMPSMCA

TYPICALTYP.

PIPING, DUCTWORK, OR EQUIPMENT TO BE REMOVED

BAS BUILDING AUTOMATION SYSTEM

(E) EXISTING

DIFFUSER TAG

S-SUPPLY
R-RETURN
E-EXHAUST

DIFFUSER/GRILLE
IDENTIFICATION

__CFM
DIFFUSER/GRILLE SIZE

DIFFUSER/GRILLE
AIRFLOW RATE

NTS NOT TO SCALE

NEW CONNECTION POINT

EA EXHAUST AIR

SA SUPPLY AIR

SEE ALL PROJECT GENERAL NOTES AND OTHER REQUIREMENTS INCLUDING THE LIFE SAFETY AND
INFECTION CONTROL WORK LOCATED WITHIN THE GENERAL DRAWINGS SECTION.  COMPLY WITH ALL
REQUIREMENTS AS THEY ARE A DIRECT PART OF THIS SECTION AS IF THEY WERE DIRECTLY INCLUDED
AND PROVIDED HEREIN.

EQUIVALENCY SUBSTITUTIONS:  THE "BASIS OF DESIGN (BOD) COMPLIANCE PROTOCOLS" ARE TO BE
FOLLOWED FOR ALL MATERIALS, EQUIPMENT, ASSEMBLIES AND SYSTEMS SPECIFIED AND DETAILED
THROUGHOUT ALL DRAWINGS AND SPECIFICATION SECTIONS, WHETHER THE BOD DESIGNATE IS
SPECIFICALLY REFERENCED THEREIN OR NOT.  SEE THE GENERAL DRAWINGS SECTION FOR THE
SPECIFIC BOD COMPLIANCE REQUIREMENTS AND PROTOCOLS TO BE FOLLOWED.
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ROUTE 4 CONDENSATE
PIPES ALONG WALL.
MAINTAIN REQUIRED PITCH.

CONDENSATE DOWN
TERMINATE 6" FROM MOP BASIN

CONDENSATE DOWN
TO  FLOOR DRAIN

CONDENSATE DOWN
TO FLOOR DRAIN

REFRIGERANT PIPING  UP TO
FLOOR ABOVE. (2) RS AND (2) RL
SEE MH-01-101

REFRIGERANT PIPING UP TO
CORRIDOR OF 1B-102 EXAM
1. (2) RS AND (2) RL. SEE
MH-01-101 AND MH-01-106

REFRIGERANT PIPING UP,
(1) RL AND (1) RS. SEE
MH-01-106.
PENETRATE UP
THROUGH FLOOR INTO
MECHANICAL ROOM
2D-12 ABOVE.

REFRIGERANT PIPING UP TO ROOM 1D-131
HAC, (1) RL AND (1) RS. SEE MH-01-101 AND
MH-01-106

REFRIGERANT PIPING
UP (2) RS AND (2) RL.
SEE MH-01-101

(E)FD

(E)FD

(E)FD

MECHANICAL - BUILDING 1-9-46 -
BASEMENT PLAN

DG BX
MH-01-100

01, 09, 46

A. SEE ENLARGED TELECOMMUNICATION ROOM MECHANICAL PLANS PER CIRCLE TAG
DESIGNATIONS

B. SEE COMBINED ROOF PLAN  MH-01-106 FOR SPLIT SYSTEM AIR COOLED CONSENSING UNIT
(ACCU.) LOCATIONS.
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MECHANICAL - BUILDING 1-9-46 -
ENLARGED PLANS - BASEMENT

DG BX
MH-01-401

01, 09, 46

1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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MECHANICAL - BUILDING 1-9-46 -
ENLARGED PLANS - BASEMENT

DG BX
MH-01-402

01, 09, 46

1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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ROOF

INTERSTITIAL

DN

DN

STAIRS

CONDENSATE DOWN TO
MOP SINK, TERMINATE
6" FROM MOP BASIN.

CONDENSATE DOWN TO
MOP SINK, TERMINATE 6"
FROM MOP BASIN.

CONDENSATE DOWN
TO FLOOR DRAIN

CONDENSATE DOWN TO 1D-22 HAC MOP
SINK, TERMINATE 6" FROM MOP BASIN.

CONDENSATE DOWN TO 1D-44 HAC MOP
SINK, TERMINATE 6" FROM MOP BASIN.

REFRIGERANT PIPING  DOWN TO
BC-02. (2) RS AND (2) RL. SEE MH-01-100

REFRIGERANT PIPING UP
AND DOWN TO BB-92, (2) RS
AND (2) RL. SEE MH-01-100
AND MH-01-106

REFRIGERANT PIPING  UP AND DOWN.
(2) RS AND (2) RL UP.
(2) RS AND (2) RL UP AND DOWN TO BA-30,
SEE MH-01-100. SEE ALSO MH-01-102.

REFRIGERANT PIPING UP (SEE MH-01-102 AND
MH-01-106) AND DOWN TO BD-84, (1) RS AND (1) RL.
SEE MH-01-100

REFRIGERANT PIPING
UP TO ROOF, (1) RS AND
(1) RL. SEE MH-01-106

REFRIGERANT PIPING
(4) RS AND (4) RL

REFRIGERANT PIPING UP AND DOWN TO
BD-02, (1) RS AND (1) RL. REFRIGERANT
PIPING UP, (2) RS AND (2) RL. SEE
MH-01-100, MH-01-102 AND MH-01-106

REFRIGERATION PIPNG UP TO ROOF,
(1) RS AND (1) RL. SEE MH-01-106

REFRIGERANT PIPING UP
TO ROOF. (2)RS AND (2) RL,
SEE MH-01-102 AND
MH-01-106

REFRIGERANT PIPING  UP
TO ROOF, SEE MH-01-106.
(2) RS AND (2) RL.

(E)FD

MECHANICAL - BUILDING 1-9-46 - FIRST
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A. SEE ENLARGED TELECOMMUNICATION ROOM MECHANICAL PLANS PER CIRCLE TAG
DESIGNATIONS

B. SEE COMBINED ROOF PLAN  MH-01-106 FOR SPLIT SYSTEM AIR COOLED CONSENSING UNIT
(ACCU.) LOCATIONS.

1. CONTRACTOR TO PROVIDE OPENING IN CHASE AND REPAIR OPENING UPON COMPLETION OF
PIPE INSTALLATION.
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MECHANICAL - BUILDING 1-9-46 -
ENLARGED PLANS - FIRST FLOOR

DG BX
MH-01-411

01, 09, 46

1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

MECHANICAL GENERAL NOTES 
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01, 09, 46

1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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TRAC-1C99B

TR
1C-99

CONDENSATE DRAIN TO
MECHANICAL ROOM 1A-01 FLOOR
DRAIN. SEE PLAN MH-01-101

REFRIGERATION PIPING
CONTINUATION, SEE MH-01-101

EXISTING

NEW
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0I & T
1C-99

EXISTING TO
REMAIN

TRAC-1D158

TR
1D-158

CONDENSATE DRAIN
TO  ROOM HAC 1D-22
MOP SINK REFRIGERATION PIPING

CONTINUATION, SEE MH-01-101

NEW8x8

8"Ø

12x8

IRM
1D-158

EXISTING PIPING TO
REMAIN. PROTECT DURING
CONSTRUCTION.
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1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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TRAC-1D64AA

TRAC-1D64AB

CONDENSATE DRAIN DOWN
TO 1D-44 HAC MOP SINK,
SEE MH-01-101

REFRIGERATION PIPING
CONTINUATION,
SEE MH-01-101
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MECHANICAL - BUILDING 1-9-46 -
ENLARGED PLANS - FIRST FLOOR

DG BX
MH-01-414

01, 09, 46

1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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D
N

CONDENSATE DOWN TO MOP
SINK. TERMINATE 6" FROM MOP
BASIN

CONDENSATE DOWN TO MOP SINK.
TERMINATE 6" FROM MOP BASIN

CONDENSATE DOWN
TO FLOOR DRAIN

CONDENSATE DOWN TO
NEAREST FLOOR DRAIN

REFRIGERANT PIPING
UP AND DOWN TO BD-84,
(1) RS AND (1) RL.

REFRIGERANT PIPING UP,
SEE MH-01-106

REFRIGERANT PIPING  UP.
(6) RS AND (6) RL UP SEE MH-01-106.

REFRIGERANT PIPING UP TO 3D-60 MECHANICAL
ROOM, SEE MH-01-103. REFRIGERANT PIPING
DOWN TO 1D-64A. (2) RS AND (2) RL.

REFRIGERANT PIPING
(2) RS AND (2) RL

REFRIGERANT PIPING  UP AND DOWN.
(2) RS AND (2) RL UP.
(2) RS AND (2) RL UP AND DOWN TO BC-02.
SEE MH-01-106

REFRIGERANT PIPING  DOWN TO 1A-54 AND BA-30.
(4) RS AND (4) RL UP SEE MH-01-101.

(E)FD

REFRIGERANT PIPING  UP AND DOWN.
(2) RS AND (2) RL UP FROM 2D-18.
(3) RS AND (3) RL UP AND DOWN TO
1C-99 AND BD-02.
SEE MH-01-106
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01, 09, 46

A. SEE ENLARGED TELECOMMUNICATION ROOM MECHANICAL PLANS PER CIRCLE TAG
DESIGNATIONS

B. SEE COMBINED ROOF PLAN  MH-01-106 FOR SPLIT SYSTEM AIR COOLED CONSENSING UNIT
(ACCU.) LOCATIONS.

1. CONTRACTOR TO PROVIDE OPENING IN CHASE AND REPAIR OPENING UPON COMPLETION OF
PIPE INSTALLATION.

STAIRWELL #14 

2B-65 
CONFERENCE 

STAIRWELL #13 

D 

D 

D 

D 

D 

□ 

D 

D 

2B-67 
EXAM 

9 

2B-69 2B-71 

28-44 
ANES. 

OFFICE 

2B 44A 
M • 

LOUNGE 

28-46 
ANES. 
WORK 
ROOM 

EXAM EXAM 
10 11 

2B-39 2B-37 2B-35 
INTAKE INTAKE INTAKE 

b .,.y-=-2,B-45B 
STOR 

2B-45A 
SUB 
STER 28-

PATIENT 
ACCESS 

2B 22 
NURSE 

ATIO 

cot 2B 25 
AMBULATO 

SURGE~ RECOVE co 
2B-47 

ORTHOPEDIC 

~~- COR~=-=~.q 

2B-48 
CLEAN 
EQUIP 

2B-50 
CLEAN 
CORE 

□ 2B-54 
SURGERY 

D LOUNGE 

28-49 
O,l· 
" 3 2A-24 

TR 

\ 

2B-51A 
CONTROL 

2B-51 
UROLOGY 

~~-

2B-53 
CLEAN 

STORAGE 

2B-55 
ENDOVASCULAR 

~~-

I 
I 

28-
EQUI 
LOSET 

2B-63 
DICTATION 

2A-28 
CHEDULIN 

2A-29 
EMS 

WORK 
ROOM 

& STOR 

2C-41A 
TOILET 

2B-95 
WAITING 

D 

STAIRWELL #15 

T' ,LL 

II 
28 10 
PACU 

IN PATIENT 
RECOVERY 

~ 

2B-90 
WAITING 

28-13 
AC 

28-04 j 
RONCHOSCOP 

2A-09 
SURGICAL 

CONFERENCE 
ROOM 

2A-13A 
TOILET /SWHR 

1&2 
MH-01-42 

STAIRWELL #10 

2A-45 2A-43 

2C-31 
OFFICE 

, -32 
I ICE 

2C-10 
PROCEDURE 

ROOM 

2C-06 
EXAM 

QOM 

2C-06 

2C-12 
~is,~;;;=======j EXAM 
C-3 ROOM 
NTIR 2C-29 
QOM SIMULATION 

2C-28 
SIMULATION 

STORAGE 

2C-27 
DEBRIEF/ 
ONFERE~CE 

-0 
CLC C 

OFFICE OFF 

2c-14 
EQUIP. 

2C-18 
CLEAN 

2C-20 
OFFICE 

2C-26 
SSC 

BREAKROOM 

-05 
CLC 

OFFICE 

URGICA SURGIC&,==::::&c:=,1 
ERVICE ERVIC 

2A-48 
LINICA 
C. IM . 

2A-46 
SURGICAL 

ADMIN. 

-42 

2A-40 
MECHANICAL 

ROOM 

URGICA """'==:,;;;;;==..I 
ERVICE r-

ADMIN. 

NORTH 

2D-28A 
TLT 

2D-30A 
TLT 

2D-34A 
TLT 

2D-36A 
TLT 

2D-40A 
TLT 

2D-42A 
TLT 

STAIRWELL #22 

2C-19 
MEDS 

2C-07 
PROCEDURE 

ROOM 

2C-11 
PROCEDURE 

ROOM 

2C-15 [g] 
PROCEDURE 

ROOM 

2C-23A 
WOMEN'S TLT 

-0 
CLC 

OFFIG~ 
!!A-01 

MECHANICAL 
ROOM 

2C-58A 
TAFF 

TOILET 

2C-82 
OFFICE 

2C-84 
OFFICE 

2D-10 
NURSE 

STATION 

2C-9O 
L__lr TR 

2D-28 
1 BED 

2D-30 
1 BED 

2D-34 
1 BED 

2D-36 
1 BED 

2D-40 
1 BED 

2D-42 
1 BED 

~ ,.,., '::i 
I le::, 

N 

---ll------- 2D-12 
MECHANICAL 

ROOM 

2D-14A 
TOILET 

- -
I 2D-1~ 

CLC --..... ,_, "" ...... - " 

' ROOM 

2D-16, . 
CLC • 

BEDS 
1&2 . ---

MH-01-42 

□ 2D-2S=
NURSE 
STATION 

2D-98A 
TLT 

D 2D-110A f...'b-.!J;;;;J 
TR -11-_ 

2D-37 
1 BED 

2D-110B 
TLT 
□ 

2D-110 
ACTIVITY 

ROOM 
2D- · n A 

0 TLT 

2D-46 
11=;;==11 BED 

2D-100 
1 BED 

2D-46A 
TLT 

□ 

2C-83 
OFFICE 

TOILET 
2C-85 
OFFICE 

PSA 
ACH/PRO 

2C-87 
OILET 

~ 

..,....cu 13 
ELIEHEAL 
STORAGE 
2D-15 

CLC 
BEDS 

2D-15A 
TOILET 

2D-95 
NURSE 

STATION 

STAIRWELL #7 

1&2 
MH-01-42 

: 10 
WH GROUP 

ROOM 

2D-11A 
TOILET 

2D-95A 
WORK 
ROOM 

2D-90A 
TLT 

2D-90 
1 BED 

2D-99A 
TLT 

2E-12 
CLINICAL 
DIETITIAN 
OFFICE 

2E-16 
STORAGE 

STAIRWELL 
#2 

2D-88A 
TLT 

D 

2E-25 
WHOLE HEALTH 

WELLNESS CENTER 

2E-20 
DIETITIAN 

EXAM 

2E-26 
MOVE 
PRGM 

OFFIC 
..A..11======1L----il/ 

2E-
STORAG 

2E-38A 
N&FS 
MOVE 
CLASS 
ROOM 

STAIRWELL #4 

2D-82A 
TLT 

2D 82 
1 BED 

2E-40 
TRAY 

ASSEMBLY 

2E-42 
DISHWASHER 

AREA 

~=c:i 2D-85 □ 
NURSE 
STATION 

2D-80 
1 BED 

2D-80A 
TLT 

2D-78A 
TLT 

rr----""""71----2D-105A 
□ 

2D-79A 
2D-78 
1 BED 

2D-101 
1 BED 

2D-52 
LIBRARY 

ELEC TLT 
2D-105B 

TLT 

D 2D-105 D 
DINING 

2D-73A 
TLT 
□ 

D-103A 2D-71A 
TLT TLT 

D-55A 
MEDS ELEV 1 

2D-59 
1 BED 

2D-73 
1 BED 

2D-71 
1 BED 

2D 62A 
TLT 

2D-60 
11=;==41 1 BED 

2D-62 
"=;==l 1 BED 

lz 
C::,
N_J 

2D-77 
HAC 

2D-74 
1 BED 

2D-72 
1 BED 

2D-66 
1 BED 

2D-64 
FAMILY 
ROOM 

□ 

2D-72A 
TLT 

2D-66A 
TLT 

EB 1 BUILDING 1, 9, 46 - SECOND FLOOR PLAN 
1/16"=1'-o" o 4' B' 1e· ,,. ----

-/3(}./}1.vt 
BANCROFT ARCHITECTS+ ENGINEERS VA 

STAIRWELL #20 

2E-51 
COOK 
REF. 

2E-50 
COOKING 
CENTER 

= 

STAIRWELL # 1 

2E-49 
POT 

WASH 

2E-48 
VEG. 
REF. 

2E-47 
DAIRY 
REF. 

MECHANICAL GENERAL NOTES 

@MECHANICAL KEY NOTES - NEW WORK 

N 

EB 
ROOM 2C-90 

ROOM 20-18 

KEY PLAN 

ROOM 2A-24 

ROOM 2C-33 

AutoCAD SHX Text
ROOM 2A-24

AutoCAD SHX Text
ROOM 2D-18

AutoCAD SHX Text
ROOM 2C-90

AutoCAD SHX Text
ROOM 2C-33

AutoCAD SHX Text
STAIRWELL #15

AutoCAD SHX Text
STAIRWELL #14

AutoCAD SHX Text
STAIRWELL #9

AutoCAD SHX Text
STAIRWELL #13

AutoCAD SHX Text
STAIRWELL #10

AutoCAD SHX Text
STAIRWELL #7

AutoCAD SHX Text
STAIRWELL #3

AutoCAD SHX Text
STAIRWELL #4

AutoCAD SHX Text
STAIRWELL #1 

AutoCAD SHX Text
2B-65

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
2B-66

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
8

AutoCAD SHX Text
2B-68

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
7

AutoCAD SHX Text
2B-70

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
6

AutoCAD SHX Text
2B-72

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
5

AutoCAD SHX Text
2B-74

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
4

AutoCAD SHX Text
2B-76

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
3

AutoCAD SHX Text
2B-78

AutoCAD SHX Text
EXAM 

AutoCAD SHX Text
2

AutoCAD SHX Text
2B-84

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1

AutoCAD SHX Text
2B-80

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
2B-67

AutoCAD SHX Text
EXAM 

AutoCAD SHX Text
9

AutoCAD SHX Text
2B-69

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
10

AutoCAD SHX Text
2B-71

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
11

AutoCAD SHX Text
2B-73

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
12

AutoCAD SHX Text
2B-75

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
13

AutoCAD SHX Text
2B-77

AutoCAD SHX Text
EXAM/

AutoCAD SHX Text
PROC.

AutoCAD SHX Text
14

AutoCAD SHX Text
2B-79

AutoCAD SHX Text
INTAKE 3

AutoCAD SHX Text
2B-82

AutoCAD SHX Text
INTK 2

AutoCAD SHX Text
2B-85

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2B-86B

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
2B-86A

AutoCAD SHX Text
STAFF

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2B-86

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2B-95

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
2C-36

AutoCAD SHX Text
MENS

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2B-90

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
2B-32

AutoCAD SHX Text
ELECT.

AutoCAD SHX Text
2B-26

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2B-25

AutoCAD SHX Text
AMBULATORY

AutoCAD SHX Text
SURGERY

AutoCAD SHX Text
RECOVERY

AutoCAD SHX Text
2B-22

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2B-63

AutoCAD SHX Text
DICTATION

AutoCAD SHX Text
2A-22

AutoCAD SHX Text
SURG RES

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-36

AutoCAD SHX Text
---

AutoCAD SHX Text
2A-25

AutoCAD SHX Text
VOL.

AutoCAD SHX Text
SERVICE

AutoCAD SHX Text
2A-57

AutoCAD SHX Text
SURG

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-61

AutoCAD SHX Text
WOMENS

AutoCAD SHX Text
LOCKER/

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2A-65

AutoCAD SHX Text
MENS

AutoCAD SHX Text
LOCKER/

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2A-70

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2A-66

AutoCAD SHX Text
CHIEF

AutoCAD SHX Text
ANES.

AutoCAD SHX Text
2A-62

AutoCAD SHX Text
SURG

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-60

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2A-58

AutoCAD SHX Text
SURG

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-56

AutoCAD SHX Text
BREAK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2A-46

AutoCAD SHX Text
SURGICAL

AutoCAD SHX Text
ADMIN.

AutoCAD SHX Text
2A-42

AutoCAD SHX Text
SURGICAL

AutoCAD SHX Text
SERVICES

AutoCAD SHX Text
ADMIN. 

AutoCAD SHX Text
2A-40

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2A-43

AutoCAD SHX Text
SURGICAL

AutoCAD SHX Text
SERVICES

AutoCAD SHX Text
2A-45

AutoCAD SHX Text
SURGICAL

AutoCAD SHX Text
SERVICES

AutoCAD SHX Text
2A-47

AutoCAD SHX Text
ACOS

AutoCAD SHX Text
SSC/SL

AutoCAD SHX Text
2A-13A

AutoCAD SHX Text
TOILET/SWHR

AutoCAD SHX Text
2A-13

AutoCAD SHX Text
ON

AutoCAD SHX Text
CALL

AutoCAD SHX Text
2A-09

AutoCAD SHX Text
SURGICAL

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2A-07

AutoCAD SHX Text
CLC

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-05A

AutoCAD SHX Text
CLC

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-05

AutoCAD SHX Text
CLC

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-03

AutoCAD SHX Text
CLC

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2B-03

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2B-06

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
2B-10

AutoCAD SHX Text
PACU

AutoCAD SHX Text
IN-PATIENT

AutoCAD SHX Text
RECOVERY

AutoCAD SHX Text
2C-35A

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-35

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2B-09

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2B-13

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2B-14

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
MNGR

AutoCAD SHX Text
2C-41

AutoCAD SHX Text
GI

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2C-41A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2B-15

AutoCAD SHX Text
CONSULT

AutoCAD SHX Text
2C-48 TOILET

AutoCAD SHX Text
2C-46

AutoCAD SHX Text
PRE-OP

AutoCAD SHX Text
2C-40

AutoCAD SHX Text
PTNT.

AutoCAD SHX Text
LCKRS.

AutoCAD SHX Text
2C-40A

AutoCAD SHX Text
GI

AutoCAD SHX Text
STORGE

AutoCAD SHX Text
2C-39

AutoCAD SHX Text
WOMENS

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-47

AutoCAD SHX Text
ENDOSCOPY

AutoCAD SHX Text
PROCEDURES

AutoCAD SHX Text
2C-51

AutoCAD SHX Text
SPS

AutoCAD SHX Text
2C-60

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
2C-58

AutoCAD SHX Text
BREAK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-59

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2C-58A

AutoCAD SHX Text
STAFF

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-61

AutoCAD SHX Text
GI/ENDOSCOPY

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
2C-38

AutoCAD SHX Text
TELE.

AutoCAD SHX Text
2C-63

AutoCAD SHX Text
GAS

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2A-01

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-72

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-74A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-74

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-76

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
LINEN

AutoCAD SHX Text
2C-77

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2C-78A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-78

AutoCAD SHX Text
UNISEX

AutoCAD SHX Text
LOCKER ROOM

AutoCAD SHX Text
2C-79

AutoCAD SHX Text
FEMALE

AutoCAD SHX Text
LOCKER ROOM

AutoCAD SHX Text
2C-79A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-75

AutoCAD SHX Text
BATH

AutoCAD SHX Text
2C-80

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2C-73

AutoCAD SHX Text
LINEN

AutoCAD SHX Text
2C-82

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-71A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-82A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-84

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-86

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-86A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2E-08

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-89

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
WH CHIEF

AutoCAD SHX Text
2C-87A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-87

AutoCAD SHX Text
PSA

AutoCAD SHX Text
COACH/PROV

AutoCAD SHX Text
2C-85

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-85A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2C-83

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2D-12

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2E-11A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2E-11

AutoCAD SHX Text
BREAK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2E-13

AutoCAD SHX Text
SEC.

AutoCAD SHX Text
N&FS

AutoCAD SHX Text
2E-13A

AutoCAD SHX Text
CHIEF

AutoCAD SHX Text
N&FS

AutoCAD SHX Text
2E-15

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2E-16

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2E-14

AutoCAD SHX Text
CLINIC.

AutoCAD SHX Text
DIET.

AutoCAD SHX Text
OFF.

AutoCAD SHX Text
2E-12

AutoCAD SHX Text
CLINICAL

AutoCAD SHX Text
DIETITIAN

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2E-10

AutoCAD SHX Text
WH GROUP

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2E-25

AutoCAD SHX Text
WHOLE HEALTH

AutoCAD SHX Text
WELLNESS CENTER

AutoCAD SHX Text
2E-20

AutoCAD SHX Text
DIETITIAN

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
2E-26

AutoCAD SHX Text
MOVE

AutoCAD SHX Text
PRGM

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2E-40

AutoCAD SHX Text
TRAY

AutoCAD SHX Text
ASSEMBLY

AutoCAD SHX Text
2E-41

AutoCAD SHX Text
MECH.

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2E-38A

AutoCAD SHX Text
N&FS

AutoCAD SHX Text
MOVE

AutoCAD SHX Text
CLASS

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2E-42

AutoCAD SHX Text
DISHWASHER

AutoCAD SHX Text
AREA

AutoCAD SHX Text
2E-43

AutoCAD SHX Text
DIETITIAN

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2E-44

AutoCAD SHX Text
SUPR

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2E-45

AutoCAD SHX Text
SUPR

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2E-46

AutoCAD SHX Text
DIETITIAN

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2E-47

AutoCAD SHX Text
DAIRY

AutoCAD SHX Text
REF.

AutoCAD SHX Text
2E-48

AutoCAD SHX Text
VEG.

AutoCAD SHX Text
REF.

AutoCAD SHX Text
2E-49

AutoCAD SHX Text
POT

AutoCAD SHX Text
WASH

AutoCAD SHX Text
2E-51

AutoCAD SHX Text
COOK

AutoCAD SHX Text
REF.

AutoCAD SHX Text
2E-52

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2E-53

AutoCAD SHX Text
MECH. &

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2E-50

AutoCAD SHX Text
COOKING

AutoCAD SHX Text
CENTER

AutoCAD SHX Text
2A-48

AutoCAD SHX Text
CLINICAL

AutoCAD SHX Text
DOC. IMP.

AutoCAD SHX Text
2A-50

AutoCAD SHX Text
MEDICAL

AutoCAD SHX Text
RECORD

AutoCAD SHX Text
CODING

AutoCAD SHX Text
TRANS.

AutoCAD SHX Text
2A-52

AutoCAD SHX Text
DECEDENT AFFAIRS

AutoCAD SHX Text
SCANNING

AutoCAD SHX Text
2A-38

AutoCAD SHX Text
CANCER

AutoCAD SHX Text
PHYS

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-34

AutoCAD SHX Text
UROLOGIST

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-32

AutoCAD SHX Text
OR NRS

AutoCAD SHX Text
MNGR

AutoCAD SHX Text
2A-28

AutoCAD SHX Text
SCHEDULING

AutoCAD SHX Text
2C-42

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2C-71

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-70

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2A-26

AutoCAD SHX Text
PREP

AutoCAD SHX Text
CENTER

AutoCAD SHX Text
2A-30

AutoCAD SHX Text
SURG

AutoCAD SHX Text
PURCH

AutoCAD SHX Text
2A-64

AutoCAD SHX Text
SURG

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2B-28

AutoCAD SHX Text
STAFF

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2B-34

AutoCAD SHX Text
PTNT

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2B-35

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2B-37

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2B-39

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2B-40

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2B-42

AutoCAD SHX Text
ELEC

AutoCAD SHX Text
2B-44

AutoCAD SHX Text
ANES.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2B-44A

AutoCAD SHX Text
ANES.

AutoCAD SHX Text
LOUNGE

AutoCAD SHX Text
2B-46

AutoCAD SHX Text
ANES.

AutoCAD SHX Text
WORK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2B-48

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
EQUIP

AutoCAD SHX Text
2B-50

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
CORE

AutoCAD SHX Text
2B-54

AutoCAD SHX Text
SURGERY

AutoCAD SHX Text
LOUNGE

AutoCAD SHX Text
2B-64

AutoCAD SHX Text
EQUIP

AutoCAD SHX Text
CLOSET

AutoCAD SHX Text
2B-45

AutoCAD SHX Text
O.R.

AutoCAD SHX Text
#1

AutoCAD SHX Text
2B-47

AutoCAD SHX Text
ORTHOPEDIC

AutoCAD SHX Text
O.R.

AutoCAD SHX Text
#2

AutoCAD SHX Text
2B-49

AutoCAD SHX Text
O.R.

AutoCAD SHX Text
#3

AutoCAD SHX Text
2B-45A

AutoCAD SHX Text
SUB

AutoCAD SHX Text
STER

AutoCAD SHX Text
2B-45B

AutoCAD SHX Text
STOR

AutoCAD SHX Text
2B-51A

AutoCAD SHX Text
CONTROL

AutoCAD SHX Text
2B-61

AutoCAD SHX Text
EQUIP

AutoCAD SHX Text
CLOSET

AutoCAD SHX Text
2B-49A

AutoCAD SHX Text
SUB

AutoCAD SHX Text
STERILE

AutoCAD SHX Text
2B-51

AutoCAD SHX Text
UROLOGY

AutoCAD SHX Text
O.R.

AutoCAD SHX Text
#4

AutoCAD SHX Text
2B-53

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2B-55

AutoCAD SHX Text
ENDOVASCULAR

AutoCAD SHX Text
O.R.

AutoCAD SHX Text
#5

AutoCAD SHX Text
2B-58

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2B-56

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
HOLDING

AutoCAD SHX Text
2B-55A

AutoCAD SHX Text
CONTROL

AutoCAD SHX Text
2B-55B

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
2B-88

AutoCAD SHX Text
OUTPT.

AutoCAD SHX Text
RECP.

AutoCAD SHX Text
2B-89

AutoCAD SHX Text
AMB.

AutoCAD SHX Text
SURG.

AutoCAD SHX Text
RECP.

AutoCAD SHX Text
2B-87

AutoCAD SHX Text
MECH/ELEC

AutoCAD SHX Text
2A-19

AutoCAD SHX Text
MECH/ELEC

AutoCAD SHX Text
2A-51

AutoCAD SHX Text
MECH/ELEC

AutoCAD SHX Text
2C-93

AutoCAD SHX Text
TELE

AutoCAD SHX Text
2C-91

AutoCAD SHX Text
TELE

AutoCAD SHX Text
2E-38

AutoCAD SHX Text
COPIER

AutoCAD SHX Text
2A-37

AutoCAD SHX Text
---

AutoCAD SHX Text
2A-35A

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
2A-35

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2A-33

AutoCAD SHX Text
STOR.

AutoCAD SHX Text
2A-29

AutoCAD SHX Text
EMS

AutoCAD SHX Text
WORK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
& STOR

AutoCAD SHX Text
LIBERTY ELEVATORS (1,2,3)

AutoCAD SHX Text
INDEPENDENCE ELEVATORS (4,5)

AutoCAD SHX Text
VICTORY ELEVATORS (7,8)

AutoCAD SHX Text
2B-60

AutoCAD SHX Text
PATIENT

AutoCAD SHX Text
ACCESS

AutoCAD SHX Text
CORE

AutoCAD SHX Text
2B-27

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
2B-31

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
STAIRWELL #20

AutoCAD SHX Text
2D-20

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2D-22

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-21A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-22A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-23

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-24

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-26

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-26A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-24A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-28

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-25

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2D-23A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2D-96

AutoCAD SHX Text
EQUIP

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2D-28A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-30A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-30

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-25A

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
2D-31

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-31A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-34

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-34A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-36A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-36

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-33

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2D-110B

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-110

AutoCAD SHX Text
ACTIVITY

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2D-98

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
BARIATRIC

AutoCAD SHX Text
2D-98A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-40

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-40A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-42A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-42

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
STAIRWELL #22

AutoCAD SHX Text
2D-37

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-37A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-39

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-39A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-41

AutoCAD SHX Text
LAUNDRY

AutoCAD SHX Text
2D-43

AutoCAD SHX Text
LINEN

AutoCAD SHX Text
2D-100

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-100A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-102

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-102A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-45

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-49

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-45A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-49A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-44

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-44A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-46

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-46A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-48

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2D-50

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
2D-52

AutoCAD SHX Text
LIBRARY

AutoCAD SHX Text
2D-55

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2D-55A

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
2D-59

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-57

AutoCAD SHX Text
STOR

AutoCAD SHX Text
2D-56

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-56A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-59A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
ELEV 12

AutoCAD SHX Text
2D-60

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-62

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-60A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-61

AutoCAD SHX Text
STOR

AutoCAD SHX Text
2D-62A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-64

AutoCAD SHX Text
FAMILY

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2D-55B

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-103

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-101

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-101A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-103A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-66

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-66A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-67

AutoCAD SHX Text
LINEN

AutoCAD SHX Text
2D-69

AutoCAD SHX Text
LAUNDRY

AutoCAD SHX Text
2D-71

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-72

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-73

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-74

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-73A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-71A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-74A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-72A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-105A

AutoCAD SHX Text
ELEC

AutoCAD SHX Text
2D-99

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-105

AutoCAD SHX Text
DINING

AutoCAD SHX Text
2D-99A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-91

AutoCAD SHX Text
KITCHEN

AutoCAD SHX Text
2D-89

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
BATH

AutoCAD SHX Text
2D-85

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2D-85A

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
2D-79

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-79A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-105B

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-78

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-78A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-80A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-80

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-82

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-88

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-90

AutoCAD SHX Text
1 BED

AutoCAD SHX Text
2D-82A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-84

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
2D-86

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2D-88A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-90A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-95A

AutoCAD SHX Text
WORK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2D-95

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2D-77

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2D-11A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2D-15A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2D-11

AutoCAD SHX Text
ESCORT

AutoCAD SHX Text
2D-13

AutoCAD SHX Text
TELEHEALTH

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2D-14

AutoCAD SHX Text
CLC

AutoCAD SHX Text
EQUIP.

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2D-14A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
2D-16

AutoCAD SHX Text
CLC

AutoCAD SHX Text
BEDS

AutoCAD SHX Text
2D-15

AutoCAD SHX Text
CLC

AutoCAD SHX Text
BEDS

AutoCAD SHX Text
2D-10

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
2C-01

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
2C-05

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
2C-31

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-32

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-06

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-07

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-10

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-12

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-11

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-15

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-06A

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2C-08

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2C-30

AutoCAD SHX Text
CNTRL

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
2C-29

AutoCAD SHX Text
SIMULATION

AutoCAD SHX Text
2C-28

AutoCAD SHX Text
SIMULATION

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
2C-27

AutoCAD SHX Text
DEBRIEF/

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
2C-14

AutoCAD SHX Text
EQUIP.

AutoCAD SHX Text
2C-18

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
2C-17

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2C-20

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
2C-26

AutoCAD SHX Text
SSC

AutoCAD SHX Text
BREAKROOM

AutoCAD SHX Text
2C-19

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
2C-19A

AutoCAD SHX Text
CRYO

AutoCAD SHX Text
2C-25

AutoCAD SHX Text
ELEC

AutoCAD SHX Text
2C-21

AutoCAD SHX Text
MEN'S

AutoCAD SHX Text
LOCKER

AutoCAD SHX Text
2C-23

AutoCAD SHX Text
WOMEN'S

AutoCAD SHX Text
LOCKER

AutoCAD SHX Text
2C-23A

AutoCAD SHX Text
WOMEN'S TLT

AutoCAD SHX Text
2C-21A

AutoCAD SHX Text
MEN'S

AutoCAD SHX Text
TLT

AutoCAD SHX Text
2D-21

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
BATH

AutoCAD SHX Text
2B-04

AutoCAD SHX Text
BRONCHOSCOPY

AutoCAD SHX Text
STAIRWELL #2

AutoCAD SHX Text
2D-17

AutoCAD SHX Text
CLC

AutoCAD SHX Text
BEDS

AutoCAD SHX Text
2B-05

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
2B-29

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
2E-07

AutoCAD SHX Text
UNIT

AutoCAD SHX Text
MNGR

AutoCAD SHX Text
2B-83

AutoCAD SHX Text
INTK 1

AutoCAD SHX Text
2C-34

AutoCAD SHX Text
HAC

AutoCAD SHX Text
2D-110A

AutoCAD SHX Text
TR

AutoCAD SHX Text
1&2

AutoCAD SHX Text
MH-01-421

AutoCAD SHX Text
1&2

AutoCAD SHX Text
MH-01-422

AutoCAD SHX Text
1&2

AutoCAD SHX Text
MH-01-423

AutoCAD SHX Text
1&2

AutoCAD SHX Text
MH-01-424

AutoCAD SHX Text
2C-33

AutoCAD SHX Text
IRM

AutoCAD SHX Text
2C-90

AutoCAD SHX Text
TR

AutoCAD SHX Text
2A-24

AutoCAD SHX Text
TR

AutoCAD SHX Text
2D-18

AutoCAD SHX Text
TR

AutoCAD SHX Text
KEY PLAN

AutoCAD SHX Text
N

AutoCAD SHX Text
0

AutoCAD SHX Text
4'

AutoCAD SHX Text
8'

AutoCAD SHX Text
16'

AutoCAD SHX Text
32'

AutoCAD SHX Text
1/16"=1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
BUILDING 1, 9, 46 - SECOND FLOOR PLAN

AutoCAD SHX Text
NORTH

AutoCAD SHX Text
MECHANICAL GENERAL NOTES

AutoCAD SHX Text
MECHANICAL KEY NOTES - NEW WORK

AutoCAD SHX Text
X

JMcAllister
Snapshot

JMcAllister
Rectangle

JMcAllister
Text Box
SHEET        OF 279

JMcAllister
Text Box
117



8"Ø

6"Ø

22x10 RG

OI & T
2A-24

SURG. RES.
2A-22A

RELOCATE
EXISTING

EXISTING
TO REMAIN

TR
2A-24

TRAC-2A24A

TRAC-2A24B

CONDENSATE DRAIN TO ROOM 2B-58
HAC MOP SINK. SEE MH-01-102

REFRIGERATION PIPING
CONTINUATION,
SEE MH-01-102

RELOCATEDNEW

REFRIGERATION DOWN
TO 1A-20 WAITING. SEE
MH-01--101

REFRIGERATION PIPING
CONTINUATION,
SEE MH-01-102

Project Number

Building Number

Drawing Number

Project Title

Location

Issue Date Checked Drawn

Drawing Title

VA  FORM   08 - 6231

A

3

K:
\C

C
G

_P
R

O
JE

C
TS

\2
01

8\
18

-1
21

 3
6C

26
31

9D
00

44
 V

IS
N

 2
3 

ID
IQ

 (N
or

th
 D

ak
ot

a 
+ 

Io
w

a)
\4

37
-2

1-
20

5 
EH

R
M

 F
ar

go
, N

D
\4

00
- D

es
D

oc
s\

40
2-

 D
ra

w
in

gs
\W

O
R

KI
N

G
\M

H
-0

1-
42

1.
dw

g
3/

14
/2

02
2 

11
:1

2:
29

 A
M

ISSUE FOR BIDOffice of
Construction
and Facilities
Management

U.S. Department
of Veterans Affairs

B

C

D

E

F

A

B

C

D

E

F

21 4 5 6 7 8 9 10

PhaseARCHITECT/ENGINEER OF RECORD STAMPCONSULTANT

321 4 5 6 7 8 9 10

EHRM INFRASTRUCTURE
UPGRADES

FARGO VA HEALTH CARE SYSTEM

437-21-205

Revisions: Date:

www. bancroft-ae.com

3300 Dundee RD.
Northbrook, IL 60062

T: 847.952.9362

ISSUE FOR BID 03-18-22
3/18/2022

SHEET         OF 281
Bancroft Project No: 18-121

MECHANICAL - BUILDING 1-9-46 -
ENLARGED PLANS - SECOND FLOOR

DG BX
MH-01-421

01, 09, 46

1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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TELE
2C-91

WH WAITING ROOM
2C-8822x10 22x10

REMOVE HUMIDIFIER AND ALL ASSOCIATED
PIPING INCLUDING DRAINS AND DOMESTIC
WATER. REMOVE AND CAP PIPING AT MAINS

EXISTING WALL
MOUNTED MINI-SPLIT

EXISTING CONDENSATE
DRAIN LINES

TR
2C-90 EXISTING TO REMAIN

HUMIDISTAT FOR
HUMIDIFIER TO BE REMOVED

TELE
2C-91

WH WAITING ROOM
2C-88

TR
2C-90

TRAC-2C90A

TRAC-2C90BCONDENSATE DRAIN TO MECHANICAL
ROOM 2A-01 FLOOR DRAIN.
SEE MH-01-102

REFRIGERATION PIPING
CONTINUATION,
SEE MH-01-102
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1. WALL MOUNTED VRF DUCT FREE DX SPLIT SYSTEMS INDOOR UNIT. TELECOMMUNICATION
ROOM AIR CONDITIONING UNIT (TRAC). COORDINATE ALL LOCATIONS WITH NEW AND
EXISTING PIPING , ELECTRIC PANELS ETC. FOR CODE REQUIRED CLEARANCE AND
EQUIPMENT ACCESS PRIOR TO FINAL LOCATION.

2. INSULATED  COPPER CONDENSATE DRAIN LINE FROM NEW WALL MOUNTED CONDENSATE
PUMPS BELOW AC UNITS TO NEAREST INDIRECT WASTE CONNECTION. FOR LOCATION AND
PIPING ROUTING SEE FULL FLOOR PLANS. ( IN MULTIPLE SYSTEM INSTALLATIONS DRAIN
LINES FROM EACH UNIT SHALL BE SERVED BY ONE CONDENSATE PUMP AND DRAIN LINE TO
NEAREST MOP SINK OR FLOOR DRAIN WITH A SINGLE  INDEPENDENT CONNECTION FOR ALL
INSTALLATION CONDENSATE LINES EXITING ROOMS.).

3. REFRIGERANT SUCTION (RS) AND LIQUID (RL) LINES FROM EVAPORATOR COIL CONNECTION
TO REMOTE OUTDOOR AIR COOLED CONDENSING UNIT (ACCU). FOR LOCATION AND PIPING
ROUTING SEE ROOF AND FULL FLOOR PLANS. SIZE PIPING PER MANUFACTURE'S
RECOMMENDATION.

A. INSTALLING HVAC CONTRACTOR SHALL BE RESPONSIBLE FOR PROTECTING ALL EXISTING HVAC
EQUIPMENT SYSTEM COMPONENTS AND CONTROLS TO BE USED AS BACK UP FOR NEW SPLIT
SYSTEM AIR CONDITIONING FROM DAMAGE WITHIN NEW TR SPACE. EXISTING SHALL REMAIN
OPERATIONAL UPON COMPLETION OF CONTRACT.

B. CONTRACTOR RESPONSIBLE FOR REMOVING AND REINSTALLATION OF CEILING TILES AS
REQUIRED TO FACILITATE INSTALLATION OF REFRIGERANT AND CONDENSATE DRAIN PIPING.

1. EXISTING THERMOSTATS AND CONTROL WIRING TO REMAIN AND ARE TO BE  ADJUSTED 10
DEGREES ABOVE NEW AC EQUIPMENT SETPOINTS

2. ALL EXISTING HVAC SYSTEMS, EQUIPMENT, AIR DISTRIBUTION DUCTWORK, PLUMBING PIPING,
MEDICAL GAS AND CONTROLS TO REMAIN. THIS INCLUDES ALL EQUIPMENT, PIPING,
DUCTWORK AND CONTROLS SERVING AREAS OUTSIDE OF THIS ROOM .

3. EXISTING GRILLES, REGISTERS AND OPEN ENDED DUCTS TO REMAIN AS IS.

4. WHERE EXISTING CEILINGS ARE TO BE REMOVED, EXISTING DIFFUSERS, GRILLES ,  FLEXIBLE
DUCT SHALL BE SUSPENDED FROM FROM STRUCTURE ABOVE. AS PART OF NEW WORK
SCOPE. A SECOND ADJUSTMENT OF LOCATIONS MAY BE REQUIRED TO ACCOMMODATE NEW
DATA WIRING AND DEVICES.

5. EXISTING SPLIT SYSTEM DX CASSETTE  OR VRF FAN COIL TERMINALS,  RELATED CONTROLS
AND DRAIN PIPING  SHALL REMAIN AS BACK UP SYSTEMS FOR NEW DEDICATED HEAT
REMOVAL AND COOLING IN  NEW WORK SCOPE.

6. EXISTING VAV BOX AND RELATED PIPING, DUCTWORK, AIR DEVICES AND THERMOSTATS TO
REMAIN AS  BACK UP SYSTEMS FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.

7. EXISTING EXHAUST  FAN, DUCTWORK,  THERMOSTATS AND RELATED TEMP CONTROLS TO
REMAIN AS BACK UP SYSTEM  FOR NEW DEDICATED HEAT REMOVAL AND COOLING IN  NEW
WORK SCOPE.
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AREA 1
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6
A-01-411

7
A-01-411

A-01-412
5

8
A-01-411

RATED PARTITION LEGEND
CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.

1 HR FIRE BARRIER

2 HR FIRE BARRIER

SMOKE BARRIER

1 HR FIRE BARRIER (EXISTING)

2 HR FIRE BARRIER (EXISTING)

SMOKE BARRIER (EXISTING)

GENERAL DEMOLITION NOTES

CEILING DEMOLITION LEGEND

CEILING DEMOLITION KEY NOTESX

FLOOR PLAN KEY NOTESX
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ARCHITECTURAL - BUILDING 1-9-46 -
FIRST FLOOR PLAN - AREA 1

DA JM
A-01-101.1

1-9-46

LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS
TO LEVEL ABOVE.  INSTALL THREE
(3) 4" CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLIES TO LEVEL ABOVE FOR
2A-24, 3B-23, 4B-23, 501, 502 &
503.

PROVIDE CORES & REFRIGERANT
PIPING UP AND DOWN FOUR (4)
RS & FOUR (4) RL, CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES.
SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED . 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCATIONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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LOCATION OF ELECTRICAL
AND TELECOMMUNICATION
CONDUITS TO LEVEL ABOVE.
INSTALL THREE (3) 4" CORES
AND MECHANICAL
RE-ENTERABLE FIRESTOP
SLEEVE ASSEMBLIES TO LEVEL
ABOVE.

LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS
TO LEVEL ABOVE.  INSTALL
THREE (3) 4" CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES
TO LEVEL ABOVE UP TO 2C-33.

PROVIDE CORES & REFRIGERANT
PIPING UP AND DOWN TWO (2) RS
& TWO (2) RL, CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES.
SEE MH-01-106

PROVIDE REFRIGERANT PIPING UP
AND DOWN TWO (2) RS & TWO (2)
RL. SEE MH-01-106

PROVIDE REFRIGERANT PIPING UP AND
DOWN TWO (2) RS & TWO (2) RL,
MECHANICAL RE-ENTERABLE FIRESTOP
SLEEVES AND CORES. SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED . 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCATIONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED . 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS
TO LEVEL ABOVE.  INSTALL
THREE (3) 4" CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES
TO LEVEL ABOVE.

LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS
TO LEVEL ABOVE IN EXISTING
CHASE.  GENERAL CONTRACTOR
TO VERIFY.  IF FLOOR
PENETRATIONS REQUIRED
INSTALL THREE (3) 4" CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES
TO 4E-15A.

LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS
TO LEVEL ABOVE.  INSTALL
THREE (3) 4" CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES
FROM BASEMENT LEVEL BELOW.

PROVIDE CORES & REFRIGERANT
PIPING UP AND DOWN TWO (2) RS
& TWO (2) RL, CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES.
SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

~ □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTIROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTIROL MODULES WITIH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCATIONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 

N 

E9 KEY PLAN 

ID□ 

AutoCAD SHX Text
STAIRWELL #3

AutoCAD SHX Text
STAIRWELL #2

AutoCAD SHX Text
STAIRWELL #4

AutoCAD SHX Text
STAIRWELL #1

AutoCAD SHX Text
INDEPENDENCE ELEVATORS (4,5)

AutoCAD SHX Text
ELEV. #6

AutoCAD SHX Text
ELEV.#5

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1A-01

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1C-08

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1B-90C

AutoCAD SHX Text
VAULT

AutoCAD SHX Text
1A-05

AutoCAD SHX Text
TELEHEALTH

AutoCAD SHX Text
1A-05A

AutoCAD SHX Text
EXAM/OFF.

AutoCAD SHX Text
1B-90B

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
SUPR.

AutoCAD SHX Text
1C-12

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-14

AutoCAD SHX Text
EXAM &

AutoCAD SHX Text
EDUC.

AutoCAD SHX Text
1C-14A

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1C-16

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
1C-15

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-13

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-11

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-10

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-23A

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
1C-23

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
1C-19

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-22

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
1C-21

AutoCAD SHX Text
RN OFF.

AutoCAD SHX Text
1C-96

AutoCAD SHX Text
HEALTHEVET

AutoCAD SHX Text
/TH

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1C-94

AutoCAD SHX Text
ROI

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1C-92

AutoCAD SHX Text
ROI

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
OFFICE/

AutoCAD SHX Text
AOD

AutoCAD SHX Text
1C-18

AutoCAD SHX Text
RN

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1C-17

AutoCAD SHX Text
RN OFFICE

AutoCAD SHX Text
BUSINESS 

AutoCAD SHX Text
OFFICE/

AutoCAD SHX Text
AOD

AutoCAD SHX Text
1C-93

AutoCAD SHX Text
BUSINESS

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1C-104

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
1C-97

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
BUSINESS

AutoCAD SHX Text
SUPR.

AutoCAD SHX Text
1E-01

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
1C-111

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-112

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-113

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-114

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
1C-95

AutoCAD SHX Text
ELIGIBILITY

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1C-107

AutoCAD SHX Text
PHARM

AutoCAD SHX Text
1C-109

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-110

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-108

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
1C-106

AutoCAD SHX Text
CLEAN

AutoCAD SHX Text
1C-105

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
1C-120A  TLT

AutoCAD SHX Text
1C-118

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
1C-119

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
1E-20

AutoCAD SHX Text
PROSTHETICS

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1C-117

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1C-115

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1E-15

AutoCAD SHX Text
PURCHASING

AutoCAD SHX Text
AGENT

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-26

AutoCAD SHX Text
COGNITIVE

AutoCAD SHX Text
SPLINT

AutoCAD SHX Text
1E-38

AutoCAD SHX Text
PATIENT

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1E-37

AutoCAD SHX Text
STAFF

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1E-33

AutoCAD SHX Text
PRIVATE

AutoCAD SHX Text
TREATMENT

AutoCAD SHX Text
1E-28

AutoCAD SHX Text
ADL

AutoCAD SHX Text
EVALUATION

AutoCAD SHX Text
1E-25A

AutoCAD SHX Text
O.T.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-31

AutoCAD SHX Text
PRIVATE

AutoCAD SHX Text
TREATMENT

AutoCAD SHX Text
1D-16

AutoCAD SHX Text
MECH.

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1D-05

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
1D-06

AutoCAD SHX Text
DIABETIC

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-03

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1D-34

AutoCAD SHX Text
WORK RM

AutoCAD SHX Text
1D-32

AutoCAD SHX Text
PHARM

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-33

AutoCAD SHX Text
M.H.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1E-27

AutoCAD SHX Text
WHEELCHAIR

AutoCAD SHX Text
WORK ROOM

AutoCAD SHX Text
1B-90E

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
PHARMACY

AutoCAD SHX Text
1E-41

AutoCAD SHX Text
HAC

AutoCAD SHX Text
1D-11

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
STATION

AutoCAD SHX Text
PC RED

AutoCAD SHX Text
1D-12

AutoCAD SHX Text
MEDS

AutoCAD SHX Text
1D-08

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1D-10

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-09

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-14

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-15

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-13

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-28

AutoCAD SHX Text
RHEUMA.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-26

AutoCAD SHX Text
RHEUMA.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-24

AutoCAD SHX Text
RHEUMA.

AutoCAD SHX Text
PROCEDURE

AutoCAD SHX Text
1D-17

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1D-22

AutoCAD SHX Text
HAC

AutoCAD SHX Text
1D-18

AutoCAD SHX Text
ENDOSCO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-19

AutoCAD SHX Text
LIVER

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-20

AutoCAD SHX Text
BREAK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1D-25

AutoCAD SHX Text
RHEUMA.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-29

AutoCAD SHX Text
RHEUMA.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-27

AutoCAD SHX Text
CLEAN UTIL.

AutoCAD SHX Text
1D-30

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-31

AutoCAD SHX Text
NEURO.

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
1D-01

AutoCAD SHX Text
ELEC

AutoCAD SHX Text
1D-02

AutoCAD SHX Text
TELE

AutoCAD SHX Text
INTAKE

AutoCAD SHX Text
1D-42

AutoCAD SHX Text
GROUP

AutoCAD SHX Text
EDUCATION &

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1D-43

AutoCAD SHX Text
GROUP

AutoCAD SHX Text
EDUCATION &

AutoCAD SHX Text
CONFERENCE

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1D-41

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
1D-40

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
1D-44

AutoCAD SHX Text
HAC

AutoCAD SHX Text
1D-150

AutoCAD SHX Text
1D-152

AutoCAD SHX Text
OPER 1

AutoCAD SHX Text
1D-159

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
1D-157

AutoCAD SHX Text
ELIG.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1D-155

AutoCAD SHX Text
CHIEF

AutoCAD SHX Text
1D-160

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
1D-156

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1D-154

AutoCAD SHX Text
X-RAY

AutoCAD SHX Text
1D-153

AutoCAD SHX Text
DENTAL LAB

AutoCAD SHX Text
1D-36

AutoCAD SHX Text
BARIATRIC

AutoCAD SHX Text
PATIENT

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1D-37

AutoCAD SHX Text
BARIATRIC

AutoCAD SHX Text
PATIENT

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
1D-38

AutoCAD SHX Text
NUTR.

AutoCAD SHX Text
1D-39

AutoCAD SHX Text
OUTPT.

AutoCAD SHX Text
NURSE

AutoCAD SHX Text
1D-35

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
MECHANICAL

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1E-35

AutoCAD SHX Text
BREAK

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
1E-28A

AutoCAD SHX Text
TOILET

AutoCAD SHX Text
MODULE

AutoCAD SHX Text
1E-10

AutoCAD SHX Text
PROSTHETICS

AutoCAD SHX Text
CHIEF

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-09

AutoCAD SHX Text
PMRS 

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
SUPERVISOR

AutoCAD SHX Text
1E-11

AutoCAD SHX Text
PROSTHETICS

AutoCAD SHX Text
LAB

AutoCAD SHX Text
1E-08

AutoCAD SHX Text
PROSTHETIST

AutoCAD SHX Text
ORTHOTIST

AutoCAD SHX Text
EXAM/OFFICE

AutoCAD SHX Text
1E-07

AutoCAD SHX Text
PROSTHETICS

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-39

AutoCAD SHX Text
SPEECH

AutoCAD SHX Text
EXAM

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-36

AutoCAD SHX Text
ELECTRICAL

AutoCAD SHX Text
1E-06

AutoCAD SHX Text
PROSTHETICS

AutoCAD SHX Text
ASSIT.

AutoCAD SHX Text
CHIEF

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-05A

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1E-05

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
1E-34

AutoCAD SHX Text
PT/OT

AutoCAD SHX Text
STORAGE

AutoCAD SHX Text
1E-32

AutoCAD SHX Text
PRIVATE

AutoCAD SHX Text
TREATMENT

AutoCAD SHX Text
1E-30A

AutoCAD SHX Text
OUTPATIENT

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1E-30

AutoCAD SHX Text
OUTPATIENT

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
1E-25

AutoCAD SHX Text
INPATIENT

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
1E-25B

AutoCAD SHX Text
P.T.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
1D-151

AutoCAD SHX Text
SPECIAL

AutoCAD SHX Text
NEEDS 1

AutoCAD SHX Text
1C-20

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
1E-40

AutoCAD SHX Text
REC.

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
1D-23

AutoCAD SHX Text
SOILED

AutoCAD SHX Text
UTILITY

AutoCAD SHX Text
MATCHLINE

AutoCAD SHX Text
MATCHLINE

AutoCAD SHX Text
MATCHLINE

AutoCAD SHX Text
13

AutoCAD SHX Text
17

AutoCAD SHX Text
18

AutoCAD SHX Text
14

AutoCAD SHX Text
1.	REMOVE AND STORE CEILING TILES IN THIS AREA AS REMOVE AND STORE CEILING TILES IN THIS AREA AS REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY INSTALLATION. REINSTALL TILES AND GRID WHEN  WORK IS COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A TEMPORARILY ERECT A SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. PRIOR TO TURNING OVER AREA TO VA.  AFTER WORK HOURS  AFTER WORK HOURS WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA.

AutoCAD SHX Text
A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL REQUIRED INSTALLATION AND DEMOLITION WORK B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED. C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE CEILING, PROTECTED, TEMPORARILY HUNG AND THEN REATTACHED IN THE SAME LOCATIONS AS WHICH THEY WERE FOUND PRIOR TO DEMOLITION. D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE ANY CEILING GRID/TILES DAMAGED DURING CONSTRUCTION, MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR ADDITIONAL INFORMATION. E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF SHIFT IT MUST BE PROTECTED OVERNIGHT.

AutoCAD SHX Text
1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE TELECOMMUNICATIONS ROOM (TR).  2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. . 3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL STUD ASSEMBLY (1-HR RATED) 4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN TYPE 'X' GYPSUM BOARD.

AutoCAD SHX Text
KEYNOTE 1

AutoCAD SHX Text
DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR SIGNAGE SCHEDULE AND RELATED DETAILS. A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS NO MORE HAZARDOUS THAN NORMAL OPERATIONS.  INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR INFECTION CONTROL MODULES WITH VA STATION APPROVAL. CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL REQUIREMENTS BY ALL CLASSES" ON SHEET GI101.  B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES.  C. AT LOCATION OF CORES THROUGH RATED PARTITIONS AT LOCATION OF CORES THROUGH RATED PARTITIONS INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO CORING FOR CONDUIT.  DO NOT CUT REINFORCEMENT.  CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM.  ADJUST CORE LOCATIONS AS NEEDED.   AT LOCATIONS WITH MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. WALL, SPACE CORES AT 16" MINIMUM.

AutoCAD SHX Text
X

AutoCAD SHX Text
KEY PLAN

AutoCAD SHX Text
N

AutoCAD SHX Text
0

AutoCAD SHX Text
2'

AutoCAD SHX Text
4'

AutoCAD SHX Text
8'

AutoCAD SHX Text
16'

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
BUILDING 1-9-46 - FIRST FLOOR PLAN - AREA 4

AutoCAD SHX Text
NORTH

AutoCAD SHX Text
1C-99

AutoCAD SHX Text
(CURRENTLY_OI&T)

AutoCAD SHX Text
1D-158

AutoCAD SHX Text
(CURRENTLY_IRM)

AutoCAD SHX Text
TR

AutoCAD SHX Text
TR

JMcAllister
Snapshot

JMcAllister
Text Box
 44



AREA 5

1/A-01-101.4

1/A-01-101.5

1/A
-01

-10
1.5

4
A-01-413

3
A-01-413

2
A-01-413 A-01-413

1

A-01-412
8

RATED PARTITION LEGEND
CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.

1 HR FIRE BARRIER

2 HR FIRE BARRIER

SMOKE BARRIER

1 HR FIRE BARRIER (EXISTING)

2 HR FIRE BARRIER (EXISTING)

SMOKE BARRIER (EXISTING)

GENERAL DEMOLITION NOTES

CEILING DEMOLITION LEGEND

CEILING DEMOLITION KEY NOTESX

FLOOR PLAN KEY NOTESX

1

GENERAL PLAN NOTES

Project Number

Building Number

Drawing Number

Project Title

Location

Issue Date Checked Drawn

Drawing Title

VA  FORM   08 - 6231

A

3

K:
\C

C
G

_P
R

O
JE

C
TS

\2
01

8\
18

-1
21

 3
6C

26
31

9D
00

44
 V

IS
N

 2
3 

ID
IQ

 (N
or

th
 D

ak
ot

a 
+ 

Io
w

a)
\4

37
-2

1-
20

5 
EH

R
M

 F
ar

go
, N

D
\4

00
- D

es
D

oc
s\

40
2-

 D
ra

w
in

gs
\W

O
R

KI
N

G
\A

-B
01

-1
01

.1
-5

.d
w

g
3/

13
/2

02
2 

12
:2

3:
23

 P
M

ISSUE FOR BIDOffice of
Construction
and Facilities
Management

U.S. Department
of Veterans Affairs

B

C

D

E

F

A

B

C

D

E

F

21 4 5 6 7 8 9 10

PhaseARCHITECT/ENGINEER OF RECORD STAMPCONSULTANT

321 4 5 6 7 8 9 10

EHRM INFRASTRUCTURE
UPGRADES

FARGO VA HEALTH CARE SYSTEM

437-21-205

Revisions: Date:

www. bancroft-ae.com

3300 Dundee RD.
Northbrook, IL 60062

T: 847.952.9362

ISSUE FOR BID 03-18-22
3/18/2022

SHEET         OF 279
Bancroft Project No: 18-121

ARCHITECTURAL - BUILDING 1-9-46 -
FIRST FLOOR PLAN - AREA 5

DA JM
A-01-101.5

1-9-46

LOCATION OF ELECTRICAL AND
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FIRESTOP SLEEVE ASSEMBLIES FROM
BASEMENT LEVEL BELOW.
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RE-ENTERABLE FIRESTOP SLEEVE
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED . 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITIH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS TO
LEVEL ABOVE.  INSTALL THREE (3) 4"
CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLIES TO LEVEL ABOVE.

PROVIDE REFRIGERANT PIPING UP
AND DOWN FOUR (4) RS & FOUR
(4) RL, CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLIES. SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONllRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONllRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCATIONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BO. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 

KEY PLAN 
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ARCHITECTURAL - BUILDING 1-9-46 -
SECOND FLOOR PLAN - AREA 2

DA JM
A-01-102.2

1-9-46

THREE (3) 4" CONDUITS FROM
BASEMENT LEVEL AND THROUGH
THE FIRST FLOOR BELOW,
THROUGH MECH/ELEC SHAFT.

PROVIDE REFRIGERANT PIPING UP
AND DOWN FOUR (4) RS & FOUR
(4) RL, CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLIES. SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITIH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCA llONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS 011-IERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON ll-lESE DRAWINGS IN ll-lE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH ll-lEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

~ □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN ll-llS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH ll-lE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES ll-lROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCATIONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING ll-lROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR) . 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BO. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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LOCATION OF ELECTRICAL AND TELECOMMUNICATION
CONDUITS TO LEVEL ABOVE IN EXISTING CHASE.
GENERAL CONTRACTOR TO VERIFY.  IF FLOOR
PENETRATIONS REQUIRED INSTALL THREE (3) 4" CORES
AND MECHANICAL RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLIES TO 4E-15A
LOCATION OF ELECTRICAL AND TELECOMMUNICATION
CONDUITS TO LEVEL ABOVE.  INSTALL THREE (3) 4"
CORES AND MECHANICAL RE-ENTERABLE FIRESTOP
SLEEVE ASSEMBLIES TO LEVEL ABOVE.

PROVIDE REFRIGERANT PIPING UP AND DOWN ONE (1)
RS & ONE (1) RL, CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE ASSEMBLIES. SEE
MH-01-106

PROVIDE REFRIGERANT PIPING UP AND DOWN THREE
(3) RS & THREE (3) RL, CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE ASSEMBLIES. SEE
MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS----601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCATIONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BO. ON METAL 
STUD ASSEMBLY (1----HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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PROVIDE REFRIGERANT PIPING UP
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 
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SHIFT IT MUST BE PROTECTED OVERNIGHT. 
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INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
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ARCHITECTURAL - BUILDING 1-9-46 -
THIRD FLOOR PLAN - AREA 2
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A-01-103.2

1-9-46

PROVIDE REFRIGERANT PIPING & CORE UP
AND DOWN FOUR (4) RS & FOUR (4) RL,
CORES AND MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES. SEE
MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS . 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED, REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP,) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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LOCATION OF ELECTRICAL AND TELECOMMUNICATION CONDUITS TO LEVEL
ABOVE.  INSTALL THREE (3) 4" CORES AND MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLY.

LOCATION OF ELECTRICAL AND TELECOMMUNICATION CONDUITS TO LEVEL
ABOVE IN EXISTING CHASE.  GENERAL CONTRACTOR TO VERIFY.  IF FLOOR
PENETRATIONS REQUIRED INSTALL THREE (3) 4" CORES AND MECHANICAL
RE-ENTERABLE FIRESTOP SLEEVE ASSEMBLIES TO 4E-15A.

PROVIDE REFRIGERANT PIPING &
CORES UP AND DOWN TWO (2) RS
& TWO (2) RL, CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES.
SEE MH-01-106

PROVIDE REFRIGERANT PIPING &
CORES UP AND DOWN FIVE (5) RS
& FIVE (5) RL, CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES.
SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITIH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCA llONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY {1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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CORES UP AND DOWN FOUR (4)
RS & FOUR (4) RL, CORES AND
MECHANICAL RE-ENTERABLE
FIRESTOP SLEEVE ASSEMBLIES.
SEE MH-01-106
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED . 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITIH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 

KEY PLAN 
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SMOKE BARRIER (EXISTING)

GENERAL DEMOLITION NOTES

CEILING DEMOLITION LEGEND

CEILING DEMOLITION KEY NOTESX

FLOOR PLAN KEY NOTESX

1

GENERAL PLAN NOTES

Project Number

Building Number

Drawing Number

Project Title

Location

Issue Date Checked Drawn

Drawing Title

VA  FORM   08 - 6231

A

3

K:
\C

C
G

_P
R

O
JE

C
TS

\2
01

8\
18

-1
21

 3
6C

26
31

9D
00

44
 V

IS
N

 2
3 

ID
IQ

 (N
or

th
 D

ak
ot

a 
+ 

Io
w

a)
\4

37
-2

1-
20

5 
EH

R
M

 F
ar

go
, N

D
\4

00
- D

es
D

oc
s\

40
2-

 D
ra

w
in

gs
\W

O
R

KI
N

G
\A

-B
01

-1
04

.1
-4

.d
w

g
3/

10
/2

02
2 

11
:4

4:
35

 A
M

ISSUE FOR BIDOffice of
Construction
and Facilities
Management

U.S. Department
of Veterans Affairs

B

C

D

E

F

A

B

C

D

E

F

21 4 5 6 7 8 9 10

PhaseARCHITECT/ENGINEER OF RECORD STAMPCONSULTANT

321 4 5 6 7 8 9 10

EHRM INFRASTRUCTURE
UPGRADES

FARGO VA HEALTH CARE SYSTEM

437-21-205

Revisions: Date:

www. bancroft-ae.com

3300 Dundee RD.
Northbrook, IL 60062

T: 847.952.9362

ISSUE FOR BID 03-18-22
3/18/2022

SHEET         OF 279
Bancroft Project No: 18-121

ARCHITECTURAL - BUILDING 1-9-46 -
FOURTH FLOOR PLAN - AREA 2

CZ KK
A-01-104.2

1-9-46

  048

PROVIDE REFRIGERANT PIPING &
UP AND DOWN FOUR (4) RS &
FOUR (4) RL. SEE MH-01-106

A. AREA OF WORK IS LOCATED IN PATIENT METAL HEALTH WARD.  ANY AND ALL
PERSONNEL ENTERING MUST HAVE ADDITIONAL TRAINING & AND APPROVAL FROM
THE NURSE MANAGER.
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON THESE DRAWINGS IN THE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM THE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH THEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN THIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH THE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES THROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCA llONS AS NEEDED. AT LOCATIONS WITH 
MORE THAN TWO (2) CORES PASSING THROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BO. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED . 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITIH VA STATION APPROVAL. 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCAllONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U . 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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GENERAL PLAN NOTES

LOCATION OF ELECTRICAL AND
TELECOMMUNICATION CONDUITS TO LEVEL
ABOVE.  INSTALL THREE (3) 4" CORES AND
MECHANICAL RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLY TO 4E-15A FROM LEVEL 3 BELOW.
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LOCATION OF ELECTRICAL AND TELECOMMUNICATION
CONDUITS TO LEVEL ABOVE.  INSTALL THREE (3) 4"
CORES AND MECHANICAL RE-ENTERABLE FIRESTOP
SLEEVE ASSEMBLY TO TR 503 ABOVE.

PROVIDE CONDENSATE DOWN ONE (1), CORES AND
MECHANICAL RE-ENTERABLE FIRESTOP SLEEVE
ASSEMBLIES.
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A. REFER TO TECHNOLOGY AND ELECTRICAL FOR FULL 
REQUIRED INSTALLATION AND DEMOLITION WORK 

B. ALL EXISTING LIGHTING, CONDUIT, DUCTWORK, MECHANICAL 
GRILLS, & SPRINKLER HEADS TO REMAIN IN EXISTING 
LOCATIONS AND PROTECTED UNLESS OTIHERWISE NOTED. 

C. ANY ELECTRICAL FIXTURES AND DEVICES THAT ARE NOT 
IDENTIFIED ON TIHESE DRAWINGS IN TIHE AREAS OF CEILING 
DEMOLITION, ARE TO BE CAREFULLY REMOVED FROM TIHE 
CEILING, PROTECTED, TEMPORARILY HUNG AND THEN 
REATTACHED IN THE SAME LOCATIONS AS WHICH TIHEY 
WERE FOUND PRIOR TO DEMOLITION. 

D. CONTRACTOR TO CAREFULLY REMOVE SECTIONS OF 
EXISTING CEILING TILE TO ALLOW FOR THE INSTALLATION 
OF ALL REQUIRED CONDUIT AND ELECTRICAL EQUIPMENT 
PER CONTRACT DRAWINGS. CONTRACTOR SHALL REINSTALL 
CEILING IN EXACT LOCATION. CONTRACTOR TO REPLACE 
ANY CEILING GRID /TILES DAMAGED DURING CONSTRUCTION, 
MATCHING EXISTING. REFER TO ELECTRICAL SHEETS FOR 
ADDITIONAL INFORMATION. 

E. IF A RATED ASSEMBLY IS NOT INSTALLED BY END OF 
SHIFT IT MUST BE PROTECTED OVERNIGHT. 

M □ KEYNOTE 1 

□ 
1. REMOVE AND STORE CEILING TILES IN TIHIS AREA AS 

REQUIRED FOR MECHANICAL DUCTWORK, PIPING, ELECTRICAL 
CONDUIT, TECHNOLOGY EQUIPMENT AND/OR SECURITY 
INSTALLATION. REINSTALL TILES AND GRID WHEN WORK IS 
COMPLETED. REPLACE ANY DAMAGED TILES AND GRIDS TO 
MATCH EXISTING. G.C. SHALL TEMPORARILY ERECT A 
SUSPENDED PLASTIC BARRIER 6 MIL AROUND AREA OF 
CEILING WORK TO BE PERFORMED DURING ONE SHIFT AND 
G.C. SHALL REMOVE SUSPENDED PLASTIC BARRIER AT THE 
END OF SHIFT. G.C. SHALL MOP CLEAN THIS AREA OF WORK. 
PRIOR TO TURNING OVER AREA TO VA. AFTER WORK HOURS 
WILL REQUIRE ADDITIONAL COORDINATION WITH TIHE VA. 

@ DENOTES SIGNAGE LOCATION, REFER TO SHEET AS-601 FOR 
SIGNAGE SCHEDULE AND RELATED DETAILS. 

A. ALL WORK ASSOCIATED WITIH TEMPORARY CEILING REMOVAL 
AND INSTALLATION OF CABLING SHALL BE CONSIDERED AS 
NO MORE HAZARDOUS THAN NORMAL OPERATIONS. 
INFECTION CONTROL REQUIREMENTS FOR THIS WORK SHALL 
INCLUDE "VISQUEEN" TYPE BARRIER AROUND WORK AND/OR 
INFECTION CONTROL MODULES WITIH VA STATION APPROVAL 
CONTRACTOR SHALL ALSO ADHEAR TO "INFECTION CONTROL 
REQUIREMENTS BY ALL CLASSES" ON SHEET Gl101. 

B. AT LOCATION OF ALL CORES TIHROUGH FLOORS INSTALL 
RE-ENTERABLE FIRESTOP ASSEMBLIES. 

C. AT LOCATION OF CORES THROUGH RATED PARTITIONS 
INSTALL RE-ENTERABLE FIRESTOP ASSEMBLIES (TYP.) 

D. CONTRACTOR TO LOCATE EXISTING REINFORCING PRIOR TO 
CORING FOR CONDUIT. DO NOT CUT REINFORCEMENT. 
CORES SHALL HAVE 4" CLEAR MINIMUM BETWEEN THEM. 

0 

ADJUST CORE LOCA llONS AS NEEDED. AT LOCATIONS WITH 
MORE TIHAN TWO (2) CORES PASSING TIHROUGH A C.M.U. 
WALL, SPACE CORES AT 16" MINIMUM. 

1. DOCUMENTATION MADE AVAILABLE TO A/E DOES NOT 
INDICATE WET USE AREA ABOVE ROOM PROGRAMMED TO BE 
TELECOMMUNICATIONS ROOM (TR). 

2. REPLACE EXISTING A,B&C TYPE FIRE EXTINGUISHER WITH 
CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER. 

3. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXTINGUISHER IN 
SEMI-RECESSED CABINET SET IN NEW GYP. BD. ON METAL 
STUD ASSEMBLY (1-HR RATED) 

4. INSTALL CLEAN AGENT A,B&C TYPE FIRE EXllNGUISHER IN 
SEMI-RECESSED CABINET IN EXISTING WALL WRAP CABINET IN 
TYPE 'X' GYPSUM BOARD. 
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)

14. RELOCATE EXISTING FIRE EXTINGUISHER CABINET AND ASSOCIATED SIGNAGE.
REPLACE FIRE EXTINGUISHER WITH CLEAN AGENT A,B  & C FIRE EXTINGUISHER.
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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A. AREA OF WORK IS LOCATED IN PATIENT METAL HEALTH WARD.  ANY AND ALL
PERSONNEL ENTERING MUST HAVE ADDITIONAL TRAINING AND APPROVAL FROM THE
NURSE MANAGER.
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STORAGE
4E-15A

EDUC. DIR.
OFFICE

4E-16

STORAGE
4E-15A

EDUC. DIR.
OFFICE

4E-16

TR
4E-15A

EDUC. DIR.
OFFICE

4E-16

COMPUTER
TRAINING ROOM

4E-15

MECHANICAL
ROOM

4E-19

ELEVATOR # 6
EQUIPMENT

ROOM
4E-19A

GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE CONTINUOUS

OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
I. ALL EXISTING WALLS WITH TR'S ARE TO BE FULLY PATCHED & PREPPED TO A LIKE NEW APPEARANCE BEFORE RECEIVING  NEW PLYWOOD PANELS.
J. IN ALL EXISTING OI&T AND IRM ROOMS TO BE CONVERTED TO TR'S - ALL EXISTING PLYWOOD PANELS TO BE REMOVED A WALLS PATCHED AND PREPPED TO RECEIVE PAINT AND NEW PLYWOOD

PANELS.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.
1HR FIRE BARRIER
1 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO REMOVE SELECT EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN OVER TO VA.  SEE
TELECOM, SECURITY & ELECTRICAL DRAWINGS FOR MORE INFORMATION.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH METAL STUDS AND

DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH TO MATCH EXISTING WALL FINISH.
5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION OF NEW DOOR AND

FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO RECEIVE NEW LARGER SIZE DOOR AND FRAME
ASSEMBLY.  PATCH ADJACENT WALLS TO MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED
ITEMS INCLUDING ROOM SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO
EXISTING CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT OPENING FOR NEW
FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE
FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO REMOVE ALL PLUMBING FIXTURE.  CAP SUPPLY AT MAIN TO PREVENT DEADLEGS.
9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY. BASIS OF DESIGN IS

EDGE GUARD.
10. REMOVE EXISTING WALL MOUNTED SERVER RACK.
11. GC TO CAREFULLY REMOVE ALL CASEWORK/ FURNITURE AND HOLD FOR REINSTALLATION.
12. PROTECT EXISTING FLOOR FINISH MATERIAL.  REPAIR/REPLACE ANY DAMAGED FINISH MATERIAL TO PROVIDE

FOR A SEAMLESS, FINISHED APPEARANCE.
13. REMOVE PARTITION - FULL HEIGHT TO EXTENT SHOWN.
14. REMOVE DOOR AND FRAME.
15. REPLACE EXISTING ENTIRE LAY-IN CEILING ASSEMBLY WITH NEW TO MATCH. INSTALL NEW LIGHT FIXTURE.
16. AFTER REMOVAL OF ALL SCHEDULED EQUIPMENT ,PAINT ENTIRE WALL-FULL HEIGHT.
17. REMOVE EXISTING WALL BASE (ALL WALLS) AND PREPARE WALLS TO RECEIVE NEW BASE.
18. G.C. TO CAREFULLY REMOVE FURNITURE AND WALL SHELVING WITHIN EXISTING ROOM AND TURN OVER TO

THE VA.
19. REMOVE PORTION OF WALL AS SHOWN AND DOOR, FRAME AND HARDWARE AS REQUIRED TO ACCOMMODATE

NEW DOOR OPENING(S).  PATCH WALL TO MATCH EXISTING ADJACENT. PREPARE FOR PAINT.
20. CAREFULLY REMOVE EMBEDDED SCALE AND ASSOCIATED DIGITAL READER. TURN OVER TO VA.
21. REMOVE WALL TO EXTENT SHOWN.  PATCH ADJACENT WALLS TO FINISHED APPEARANCE.
22. REMOVE WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING TO RECEIVE WALL INFILL CONSTRUCTION.
23. REMOVE EXISTING WALL AS REQUIRED TO RECEIVE SCHEDULED DOOR AND FRAME INSTALLATION.
24. REMOVE EXISTING VCT/ LVT AND ALL ASSOCIATED ADHESIVE. PREP AND LEVEL EXISTING CONCRETE FLOOR

TO RECEIVE NEW FINISH.
25. CAREFULLY REMOVE PORCELAIN TILE.  TURN OVER TO VA. REMOVE GROUT DOWN TO CONCRETE SUBSTRATE

AND PREPARE TO RECEIVE NEW SCHEDULED FINISH.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED DURING DEMOLITION.  PATCH ANY
FIREPROOFING ON STEEL THAT IS MISSING.

D2. REMOVE EXISTING CEILING ASSEMBLY IN ITS ENTIRETY.  INCLUDING LIGHT FIXTURES AND DIFFUSERS.
D3. REMOVE EXISITING CEILING GRID TO EXTENT REQUIRED TO ACCOMIDATE NEW PARTITIONS.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.
D5. REMOVE EXISTING GYPSUM BOARD CEILING AND FRAMING ABOVE.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO
PAINTING THE ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT,
PROVIDE (1) PRIME COAT AND (2) FINISH COATS OVER PATCHED/REPAIRED
WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY
THAT IS 1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET
A501. THIS INCLUDES ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH
SIDES OF WALL. BASIS OF DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. INSTALL LVT/VCT TO MATCH EXISTING ADJACENT.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF

PARTITION.  IF NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE
1-HR RATING.

7.  PROVIDE 1' - 0" X 1' - 0" ACCESS PANEL TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
9. INSTALL NEW WALL BASE.  FINISHES TO MATCH EXISTING ADJACENT.
10. REINSTALL CASEWORK TO FINISHED, WORKING CONDITION. PAINT WALL FULL

HEIGHT, CORNER TO DOOR FRAME - MATCH EXISTING COLOR.
11. REPAIR/ REPLACE CARPET TO A SEAMLESS FINISHED APPEARANCE.
12. INFILL FLOOR OPENING WITH CONCRETE WITH F'C = 3,000 P.S.I. MINIMUM IF

LESS THAN 3".  IF MORE THAN 3" CONTACT COR AND STRUCTURAL ENGINEER
BEFORE PROCEEDING. PREP SURFACE TO RECEIVE SCHEDULED FLOOR
FINISH.

13. INFILL WINDOW OPENING.  SEE DETAILS 1 & 7 / A-503 SIMILAR.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE PROVIDER
/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION IS NOT PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE.
FOR BID PURPOSES ASSUME ENTIRE CEILING EXTENT IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

C3. INSTALL ACT CEILING ASSEMBLY AND LIGHT FIXTURES. SEE FIRE
PROTECTION, MECHANICAL AND ELECTRICAL FOR ADDITIONAL
INFORMATION.

DENOTES NEW CEILING

SMOKE BARRIER
SMOKE BARRIER (EXISTING)

2 HR FIRE BARRIER
2 HR FIRE BARRIER (EXISTING)
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CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.

SMOKE BARRIER

1 HR FIRE BARRIER

2 HR FIRE BARRIER

SMOKE BARRIER (EXISTING)

1 HR FIRE BARRIER (EXISTING)

2 HR FIRE BARRIER (EXISTING)

1. REMOVE EXISTING WINDOW ASSEMBLY IN ITS ENTIRETY PREP OPENING FOR INFILL.
2. PAGING ANTENNA SAFETY ZONE.  DO NOT ENTER.
3. PROVIDE AND INSTALL VISQUEEN TYPE PLASTIC SHEET AND ZIPPER DOOR AS REQUIRED TO

MAINTAIN TYPE IV INFECTION CONTROL PRECAUTIONS.  EXTEND AND SEAL TO ROOF
DECK/STRUCTURE AND EXISTING WALLS.

4. PROVIDE AND INSTALL WALK OFF MAT(S).
5. EXISTING AIR HANDLER. PROTECT.

1. EXISTING STEEL COLUMN.
2. PROVIDE AND INSTALL NEW SHIP LADDER.
3. PROVIDE AND INSTALL NEW METAL ACCESS STAIRS. REFER TO STRUCTURAL DRAWINGS.
4. REMOVE SECTIONS OF EXISTING ROOF TO INSTALL NEW STAIR SUPPORTS. PROVIDE BOOT

FLASHING AT ALL SUPPORT LOCATIONS. TIE-INTO EXISTING ROOF ASSEMBLY.
5. PAGING ANTENNA SAFETY ZONE.  DO NOT ENTER.
6. FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.
7. EXISTING AIR HANDLER. PROTECT.
8. EXISTING PIPE.
9. PREP AND LEVEL CONC FLOOR SLAB TO RECEIVE SCHEDULED FINISH.
10. CONTRACTOR TO CONFIRM FIRE-RATED SEALANT AT HEAD AND BASE OF PARTITION.  IF NOT

EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE 1-HR RATED.
11. PAINT FULL EXTENT OF EXPOSED PARTITION.   SEE ALSO FINISH SCHEDULE.
12. PAINT FULL HEIGHT OF WALL TO EXTENT SHOWN.  MATCH EXISTING COLOR.

4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS
WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE
PROVIDER/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS
AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. 1HR RATED CEILING SHAFT WALL ASSEMBLY.  SEE SPEC SECTION
07 84 00.

C2. EXISTING STEEL BEAM ABOVE.
C3. EXISTING RAFTERS ABOVE.
C4. PAINT FULL EXTENT OF TOP OF SHAFT WALL ASSEMBLY.

NOT USED

A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE

CONTINUOUS OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET

GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS

UL 419 ASSEMBLY.
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+/-
 3'-

6" 
V.I

.F.
+/-

 7'-
0" 

VIF

+/-
 2'-

0" 
VIF

NEW ACCESS STAIR TO BE DELEGATED DESIGN.
PROVIDE METAL STAIR WITH:
· 1-1/2" Ø METAL TUBE RAILING
· 1-1/2" Ø METAL TUBE HAND RAIL
· STEEL BAR GRATING TREADS
· STEEL BAR GRATING LANDING
· CONTINUOUS STRINGER

REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

CONTRACTOR TO REMOVE 2'-0" X 2'-0" AREA OF EXISTING ROOF TO INSTALL NEW
STAIR SUPPORTS. CONTRACTOR TO PATCH AND REPAIR ROOF AT COMPLETION
OF STAIR INSTALLATION. CONTRACTOR TO PROVIDE PRE-MANUFACTURED BOOT
FLASHING AROUND STAIR SUPPORTS PER DETAIL  5/A502.

NEW SHIP LADDER TO BE DELEGATED DESIGN.
PROVIDE METAL STAIR WITH:
· 1-1/2" Ø METAL TUBE RAILING
· 1-1/2" Ø METAL TUBE HAND RAIL
· STEEL BAR GRATING TREADS
· STEEL BAR GRATING LANDING

CONTRACTOR TO PROVIDE AND INSTALL NEW HM DOOR AND FRAME AT
EXISTING WINDOW OPENING. OPENING HEIGHT SHALL BE UNDERSIDE OF
EXISTING CONCRETE BEAM AND AS SHOWN ON A-01-453. CONTRACTOR TO
VERIFY SIZE OF NEW OPENING AFTER REMOVAL OF EXISTING WINDOW AND
PORTION OF WALL.

CONTRACTOR TO PATCH AND REPAIR EXISTING
FLOOR AS REQUIRED TO INSTALL STAIR
SUPPORTS.

PROVIDE NEW GALVANIZED STEEL LINTEL FOR EXISTING
VENEER TO REMAIN ABOVE. SEE STRUCTURAL
DRAWINGS.

EXISTING CONCRETE BEAM

EXISTING BRICK VENEER

REMOVE EXISTING CONCRETE SILL - INFILL WITH FACE BRICK AND CMU BACK UP
WITHE AS REQUIRED TO ESTABLISH FLUSH SILL SUBSTRATE.

7
A601

9
A601

12
'-1

0"

NEW ACCESS STAIR TO BE DELEGATED DESIGN.
PROVIDE METAL STAIR WITH:
· 1-1/2" Ø METAL TUBE RAILING
· 1-1/2" Ø METAL TUBE HAND RAIL
· STEEL BAR GRATING TREADS
· STEEL BAR GRATING LANDING
· CONTINUOUS STRINGER

REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

CONTRACTOR TO REMOVE 2'-0" X 2'-0" AREA OF
EXISTING ROOF TO INSTALL NEW STAIR SUPPORTS.
CONTRACTOR TO PATCH AND REPAIR ROOF AT
COMPLETION OF STAIR INSTALLATION.
CONTRACTOR TO PROVIDE PRE-MANUFACTURED
BOOT FLASHING AROUND STAIR SUPPORTS PER
DETAIL  5/A502.

2"

2"

CONTRACTOR TO REMOVE 2'-0" X 2'-0" AREA OF EXISTING ROOF TO INSTALL NEW STAIR SUPPORTS.
CONTRACTOR TO PATCH AND REPAIR ROOF AT COMPLETION OF STAIR INSTALLATION. CONTRACTOR TO
PROVIDE PRE-MANUFACTURED BOOT FLASHING AROUND STAIR SUPPORTS PER DETAIL  5/A502. TYPICAL
(6) LOCATIONS REFER TO STRUCTURAL DRAWINGS

6'-
3"

2"

STRINGER TO STOP 2" CLEAR ABOVE TOP OF ROOF MEMBRANE

NEW ACCESS STAIR TO BE DELEGATED DESIGN.
PROVIDE METAL STAIR WITH:
· 1-1/2" Ø METAL TUBE RAILING
· 1-1/2" Ø METAL TUBE HAND RAIL
· STEEL BAR GRATING TREADS
· STEEL BAR GRATING LANDING
· CONTINUOUS STRINGER

REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

CONTRACTOR TO REMOVE 2'-0" X 2'-0" AREA OF EXISTING ROOF TO INSTALL NEW STAIR SUPPORTS.
CONTRACTOR TO PATCH AND REPAIR ROOF AT COMPLETION OF STAIR INSTALLATION. CONTRACTOR TO
PROVIDE PRE-MANUFACTURED BOOT FLASHING AROUND STAIR SUPPORTS PER DETAIL  5/A502. TYPICAL (6)
LOCATIONS REFER TO STRUCTURAL DRAWINGS.

STRINGER TO STOP 2" CLEAR
ABOVE TOP OF ROOF

MEMBRANE

6'-
3"

NEW ACCESS STAIR TO BE DELEGATED DESIGN.
PROVIDE METAL STAIR WITH:
· 1-1/2" Ø METAL TUBE RAILING
· 1-1/2" Ø METAL TUBE HAND RAIL
· STEEL BAR GRATING TREADS
· STEEL BAR GRATING LANDING
· CONTINUOUS STRINGER

REFER TO STRUCTURAL DRAWINGS FOR ADDITIONAL INFORMATION.

2"

STRINGER TO STOP 2" CLEAR
ABOVE TOP OF ROOF
MEMBRANE

CONTRACTOR TO REMOVE 2'-0" X 2'-0" AREA OF EXISTING ROOF TO INSTALL NEW STAIR SUPPORTS.
CONTRACTOR TO PATCH AND REPAIR ROOF AT COMPLETION OF STAIR INSTALLATION. CONTRACTOR TO

PROVIDE PRE-MANUFACTURED BOOT FLASHING AROUND STAIR SUPPORTS PER DETAIL  5/A502. TYPICAL (6)
LOCATIONS REFER TO STRUCTURAL DRAWINGS.
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REMOVE EXISTING WINDOW
COMPLETE

REMOVE PORTION OF EXISTING
BRICK VENEER TO UNDERSIDE OF

CONCRETE BEAM BEHIND. SALVAGE
BRICK FOR REINSTALLATION AS

REQUIRED AT NEW WORK.
COORDINATE WITH NEW WORK AND

STRUCTURAL DRAWINGS.

EXISTING ROOF AND FLASHING
PROTECT FROM DAMAGE

REMOVE EXISTING CONCRETE
SILL - INFILL WITH VENEER

BRICK RECLAIMED FROM
DEMOLITION ABOVE

TOOTH IN SALVAGED BRICK FOR
FINISHED END BRICKS REQUIRED AT

JAMB OF NEW DOOR TO CREATE A
COMPLETE VENEER

EXISTING ROOF AND FLASHING

NEW PAINTED HOLLOW METAL DOOR
AND FRAME

NEW ACCESS STAIR TO BE DELEGATED DESIGN.
PROVIDE METAL STAIR WITH:

· 1-1/2" Ø METAL TUBE RAILING
· 1-1/2" Ø METAL TUBE HAND RAIL
· STEEL BAR GRATING TREADS
· STEEL BAR GRATING LANDING

· CONTINUOUS STRINGER
REFER TO STRUCTURAL DRAWINGS FOR

ADDITIONAL INFORMATION.

NEW SILL FLASHING AND DOOR
THRESHOLD AT DOOR

PROVIDE NEW GALVANIZED STEEL LINTEL TO
SUPPORT EXISTING VENEER ABOVE DOOR.

SEE STRUCTURAL DRAWINGS.
GALVINIZED BEND PLATE HEAD.

GALVINIZED BEND PLATE JAMB.

GALVINIZED BEND PLATE SILL.

MITTER WELD ALL CORNERS
- HEAD, JAMB & SILL
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A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO

PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO
ENSURE CONTINUOUS OPERATION  OF EQUIPMENT.

E. NOT ALL KEYANOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED
PER EACH SHEET.

F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.

1. PROVIDE NEW METAL ACCESS STAIRS. REFER TO STRUCTURAL DRAWINGS.
2. REMOVE SECTIONS OF EXISTING ROOF TO INSTALL NEW STAIR SUPPORTS. PROVIDE BOOT

FLASHING AT ALL SUPPORT LOCATIONS. TIE-INTO EXISTING ROOF ASSEMBLY.
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OPEN OFFICE
0001

RESTROOM
0004

TR
0006

OPEN OFFICE
0001

OFFICE
0003

OFFICE
0002

RESTROOM
0004

2
A-52-101

A-52-101
3

A-52-101
4

A-52-101
5

TR
0006

OPEN OFFICE
0001

RESTROOM
0004

00
06

D1

B

D1

G.C. TO CAREFULLY
REINSTALL
FURNITURE FOR ONE
WORKSTATION.

TR
0006

OPEN OFFICE
0001

RESTROOM
0004

OPEN OFFICE
0001

RESTROOM
0004

GENERAL NOTES
A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.  CONTRACTOR TO ENSURE

CONTINUOUS OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF DESIGN FOR 1 HR WALL IS UL 419

ASSEMBLY.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.

SMOKE BARRIER

1 HR FIRE BARRIER

2 HR FIRE BARRIER

SMOKE BARRIER (EXISTING)

1 HR FIRE BARRIER (EXISTING)

2 HR FIRE BARRIER (EXISTING)

RATED PARTITION LEGEND

1. G.C. TO CAREFULLY REMOVE  EQUIPMENT WITHIN EXISTING OI&T OR IRM ROOM AND TURN
OVER TO VA.

2. EXISTING HANDRAIL, WALL BASE AND CARPET TO BE MODIFIED TO ACCEPT NEW DOOR.
3. SUPPLY AND INSTALL WALK OFF MAT(S). SEE DETAILS ON SHEET GI101.
4. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY.   INFILL WALL WITH

METAL STUDS AND DRYWALL.  ALIGN WITH EXISTING WALLS, PATCH, LEVEL AND FINISH
TO MATCH EXISTING WALL FINISH.

5. REMOVE EXISTING  DOOR, FRAME AND HARDWARE IN ITS ENTIRETY FOR INSTALLATION
OF NEW DOOR AND FRAME.  PORTIONS OF EXISTING WALL TO BE DEMOLISHED TO
RECEIVE NEW LARGER SIZE DOOR AND FRAME ASSEMBLY.  PATCH ADJACENT WALLS TO
MATCH ADJACENT CONDITIONS. RELOCATE ALL WALL MOUNTED ITEMS INCLUDING ROOM
SIGNAGE, CHAIR RAILS, CORNER GUARDS AND WALL MOUNTED ADJACENT TO EXISTING
CORRIDOR DOOR AND REINSTALL AT NEW DOOR LOCATION.

6. REMOVE EXISTING DOOR, FRAME AND HARDWARE.  PREPARE WALL CONSTRUCTION AT
OPENING FOR NEW FRAME.

7. REMOVE EXISTING CARPET AND REMOVE ALL ASSOCIATED ADHESIVE. PREP AND LEVEL
EXISTING CONCRETE FLOOR TO RECEIVE NEW FINISH.

8. G.C. TO CAREFULLY REMOVE ALL CASEWORK AND PLUMBING FIXTURE.  CAP SUPPLY AT
MAINS TO PREVENT DEADLEGS.

9. INSTALL TEMPORARY FLAME RESISTANT CONSTRUCTION PANELS WITH DOOR ENTRY.
BASIS OF DESIGN IS EDGE GUARD.

DEMOLITION PLAN KEYNOTES

D1. STRUCTURE IS FIRE PROTECTED.  FIRE PROOFING MAY BE DISTURBED
DURING DEMOLITION.  PATCH ANY FIREPROOFING ON STEEL THAT IS
MISSING.

D2. REMOVE EXISTING CEILING GRID TO EXTENT REQUIRED TO
ACCOMMODATE NEW PARTITIONS.

D3. REMOVE LIGHT FIXTURE.
D4. SEE FIRE PROTECTION DRAWINGS FOR SPRINKLER HEAD MODIFICATIONS.

DEMO CEILING KEYNOTES

X

X

1. FINISH WALL CORNER TO CORNER AND FLOOR TO CEILING.  PRIOR TO PAINTING THE
ENTIRE WALL SURFACE WITH (1) FINISH COAT OF PAINT, PROVIDE (1) PRIME COAT AND
(2) FINISH COATS OVER PATCHED/REPAIRED WALL SURFACES.

2. INSTALL NEW HANDRAIL, NEW CRASH RAIL  AND WALL BASE TO CREATE LONG
CONTINUOUS RUN.  EXTEND HANDRAIL, CRASH RAIL AND WALL BASE TO NEXT
ASSEMBLY JOINT.  FOR DETAILS SEE SHEET A-502.

3. MODIFY EXISTING WALL CONSTRUCTION TO CONSTRUCT A WALL ASSEMBLY THAT IS
1HR RATED PARTITION, AS IDENTIFIED AS WALL TYPE A ON SHEET A501. THIS INCLUDES
ADDING 58" GYP. BOARD TO UNDERSIDE OF DECK ON BOTH SIDES OF WALL. BASIS OF
DESIGN FOR 1HR WALL IS UL 419 ASSEMBLY.

4. PAINT FULL EXTENT OF EXPOSED WALL. SEE FINISH SCHEDULE.
5. WINDOW OPENING INFILL CONSTRUCTION.
6. CONTRACTOR TO CONFIRM FIRE RATED SEALANT AT HEAD AND BASE OF PARTITION.  IF

NOT EXISTING - INSTALL (BOTH SIDES OF PARTITION) TO MAKE 1-HR RATING.
7.  PROVIDE 1' - 0" X 1' - 0" ACCESS HATCH TO BE LOCATED FOR VALVE ACCESS.
8.  FIRE EXTINGUISHER CABINET MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.

FLOOR PLAN KEYNOTES

CEILING PLAN KEYNOTESX

X

FLOOR PLAN LEGEND
4'X8' AC GRADE 3/4" TRADE SIZE FIRE RATED PLYWOOD BACKBOARD PAINTED HIGH GLOSS
WHITE WITH (2) COATS OF FIRE RESISTANT PAINT FOR SERVICE
PROVIDER/SECURITY/VIDEO/ETC. AROUND PERIMETER WALLS OF TRS AND ENTRANCE ROOMS
AS SHOWN.  ENSURE THAT FIRE RATING STAMP IS TO REMAIN UNCOVERED BY PAINT.

C1. CONTRACTOR TO PAINT UNDERSIDE OF DECK WHERE FIREPROOFING OR
INSULATION ISN'T PRESENT BRIGHT WHITE.  SEE ROOM FINISH SCHEDULE ,
FOR BID PURPOSES ASSUME ENTIRE CEILING PERIMETER IS TO BE PAINTED.

C2.  INSTALL NEW CEILING GRID AND EDGE ANGLE.  INSTALL NEW CEILING TILES
TO MATCH EXISTING.

Project Number

Building Number

Drawing Number

Project Title

Location

Issue Date Checked Drawn

Drawing Title

VA  FORM   08 - 6231

A

3

K:
\C

C
G

_P
R

O
JE

C
TS

\2
01

8\
18

-1
21

 3
6C

26
31

9D
00

44
 V

IS
N

 2
3 

ID
IQ

 (N
or

th
 D

ak
ot

a 
+ 

Io
w

a)
\4

37
-2

1-
20

5 
EH

R
M

 F
ar

go
, N

D
\4

00
- D

es
D

oc
s\

40
2-

 D
ra

w
in

gs
\W

O
R

KI
N

G
\A

-B
03

-1
01

.d
w

g
3/

16
/2

02
2 

9:
53

:0
6 

AM

ISSUE FOR BIDOffice of
Construction
and Facilities
Management

U.S. Department
of Veterans Affairs

B

C

D

E

F

A

B

C

D

E

F

21 4 5 6 7 8 9 10

PhaseARCHITECT/ENGINEER OF RECORD STAMPCONSULTANT

321 4 5 6 7 8 9 10

EHRM INFRASTRUCTURE
UPGRADES

FARGO VA HEALTH CARE SYSTEM

437-21-205

Revisions: Date:

www. bancroft-ae.com

3300 Dundee RD.
Northbrook, IL 60062

T: 847.952.9362

ISSUE FOR BID 03-18-22
3/18/2022

SHEET         OF 279
Bancroft Project No: 18-121

ARCHITECTURE - BUILDING 3 - FIRST
FLOOR & ENLARGED PLANS

DA JM
A-03-101

3

DENOTES SIGNAGE LOCATION DENOTES NEW CEILING

10. G.C. TO CAREFULLY REMOVE FURNITURE AND TURN OVER TO VA.
11. PREPARE AND LEVEL EXISTING CONCRETE FLOOR AS REQUIRED TO RECEIVE NEW

SCHEDULED FLOOR FINISH.
12. REMOVE PARTITION IN ITS ENTIRETY. PATCH AS REQUIRED ADJACENT WALL TO REMAIN

TO RECEIVE NEW CONSTRUCTION OF RATED WALL PARTITION.
13. PREPARE OPENING IN WALL FOR NEW FIRE EXTINGUISHER CABINET.  SEE DETAIL 1/A-502.
14. PREPARE OPENING IN EXISTING PARTITION TO RECEIVE NEW DOOR AND FRAME. SEE

DOOR SCHEDULE.
15. REMOVE EXISTING WINDOW ASSEMBLY IN ITS ENTIRETY.  PREPARE OPENING FOR INFILL.
16. CARPET TO REMAIN OUTSIDE OF PERIMETER OF NEW INSTALLED PARTITIONS. PROTECT

FROM DUST/DAMAGE.

9. CONTRACTOR TO CONFIRM FIRE-RATED SEALANT AT HEAD AND BASE OF PARTITION.  IF
NOT EXISTING INSTALL (BOTH SIDES OF PARTITION) TO MAKE 1-HR RATED.
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1. REMOVE EXISTING WALL MOUNTED SERVER RACK. 1. INSTALL FLOOR MOUNTED EMCORE UNIT.  SEE ELECTRICAL AND
TECHNOLOGY DRAWINGS FOR ADDITIONAL INFORMATION INCLUDING
MOUNTING INFORMATION.

2. PROVIDE AND INSTALL BRACKET MOUNTED FIRE EXTINGUISHER CABINET
MOUNTED 48" A.F.F. TO CENTERLINE OF HANDLE.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.

SMOKE BARRIER

1 HR FIRE BARRIER

2 HR FIRE BARRIER

SMOKE BARRIER (EXISTING)

1 HR FIRE BARRIER (EXISTING)

2 HR FIRE BARRIER (EXISTING)

A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.

CONTRACTOR TO ENSURE CONTINUOUS OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS

FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF

DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.

DENOTES SIGNAGE LOCATION
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0 DEMOLlllON PLAN KEYNOTES @ FLOOR PLAN KEYNOTES 

RA TED PARTITION LEGEND 

------ ------
•o-□- •o_o_ 

■ 00-00- ■00-00-

BUILDING 10 - MEZZANINE DEMOLITION FLOOR PLAN FLOOR PLAN LEGEND 
1;a·=r-o· 0 2' 4' 8' 16' - -- - 0 

BUILDING 10 - MEZZANINE FLOOR PLAN 
1/a"=l'-o" 0 f 4' 8' ... ----

-/3()./flu :c================::!:c==========;~=======C::::::=I =======; 

BANCROFT ARCHITECTS+ ENGINEERS VA ID□ 

AutoCAD SHX Text
45

AutoCAD SHX Text
0

AutoCAD SHX Text
2'

AutoCAD SHX Text
4'

AutoCAD SHX Text
8'

AutoCAD SHX Text
16'

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
1

AutoCAD SHX Text
BUILDING 10 - MEZZANINE DEMOLITION FLOOR PLAN

AutoCAD SHX Text
0

AutoCAD SHX Text
2'

AutoCAD SHX Text
4'

AutoCAD SHX Text
8'

AutoCAD SHX Text
16'

AutoCAD SHX Text
1/8"=1'-0"

AutoCAD SHX Text
2

AutoCAD SHX Text
BUILDING 10 - MEZZANINE FLOOR PLAN

AutoCAD SHX Text
DEMOLITION PLAN KEYNOTES

AutoCAD SHX Text
GENERAL NOTES

AutoCAD SHX Text
FLOOR PLAN KEYNOTES

AutoCAD SHX Text
X

AutoCAD SHX Text
RATED PARTITION LEGEND

AutoCAD SHX Text
N

AutoCAD SHX Text
N

AutoCAD SHX Text
X

AutoCAD SHX Text
FLOOR PLAN LEGEND

JMcAllister
Snapshot

JMcAllister
Text Box
 80



Project Number

Building Number

Drawing Number

Project Title

Location

Issue Date Checked Drawn

Drawing Title

VA  FORM   08 - 6231

A

3

K:
\C

C
G

_P
R

O
JE

C
TS

\2
01

8\
18

-1
21

 3
6C

26
31

9D
00

44
 V

IS
N

 2
3 

ID
IQ

 (N
or

th
 D

ak
ot

a 
+ 

Io
w

a)
\4

37
-2

1-
20

5 
EH

R
M

 F
ar

go
, N

D
\4

00
- D

es
D

oc
s\

40
2-

 D
ra

w
in

gs
\W

O
R

KI
N

G
\A

-B
11

-1
01

.d
w

g
3/

14
/2

02
2 

3:
04

:3
0 

PM

ISSUE FOR BIDOffice of
Construction
and Facilities
Management

U.S. Department
of Veterans Affairs

B

C

D

E

F

A

B

C

D

E

F

21 4 5 6 7 8 9 10

PhaseARCHITECT/ENGINEER OF RECORD STAMPCONSULTANT

321 4 5 6 7 8 9 10

EHRM INFRASTRUCTURE
UPGRADES

FARGO VA HEALTH CARE SYSTEM

437-21-205

Revisions: Date:

www. bancroft-ae.com

3300 Dundee RD.
Northbrook, IL 60062

T: 847.952.9362

ISSUE FOR BID 03-18-22
3/18/2022

SHEET         OF 279
Bancroft Project No: 18-121

ARCHITECTURAL - BUILDING 11 - FIRST
FLOOR PLANS

DA JM
A-11-101

11

1. REMOVE EXISTING WALL MOUNTED SERVER RACK.
2. RELOCATE EXISTING UTILITIY PIPING AS REQUIRED TO

ACCOMIDATE NEW SERVER RACK. COORDINATE FINAL LOCATIONS
WITH VA/COR.

3. PROVIDE AND INSTALL VISQUEEN TYPE PLASTIC SHEET AND
ZIPPER DOOR AS REQUIRED TO MAINTAIN TYPE IV INFECTION
CONTROL PRECAUTIONS. EXTEND AND SEAL TO ROOF
DECK/STRUCTURE ABOVE.

4. SUPLLY AND INSTALL WALK OFF MATS.
5. PROTECT EXISTING FINISHES FROM DUST AND DAMAGE.

CONTRACTOR IS REQUIRED TO MAINTAIN ALL RATED PARTITIONS.

SMOKE BARRIER

1 HR FIRE BARRIER

2 HR FIRE BARRIER

SMOKE BARRIER (EXISTING)

1 HR FIRE BARRIER (EXISTING)

2 HR FIRE BARRIER (EXISTING)

1. PROVIDE AND INSTALL FLOOR MOUNTED TELECOMMUNICATIONS
ENCLOSURE (TE).  SEE ELECTRICAL AND TECHNOLOGY DRAWINGS FOR
ADDITIONAL INFORMATION.

2. PROVIDE AND INSTALL BRACKET MOUNTED EXTINGUISHER. MOUNT AT 48"
A.F.F. TO CENTERLINE OF HANDLE.

3. PAINT WALL AND PIPING FULL HEIGHT TO EXTENTS SHOWN AT CONCLUSION
OF INSTALLATIONS OF SERVER RACK AND RELOCATED UTILITIES.

A. FOR GENERAL NOTES AND LEGENDS REFER TO SHEET A001.
B. FOR GENERAL INFECTION CONTROL NOTES AND DETAILS REFER TO SHEET GI101.
C. FOR FINISH SCHEDULE REFER TO SHEET AF-601.
D. EXISTING IT/TR/OI&T ROOMS TO REMAIN ACTIVE DURING CONSTRUCTION. G.C. TO PROTECT EQUIPMENT DURING CONSTRUCTION WITH VISQUEEN.

CONTRACTOR TO ENSURE CONTINUOUS OPERATION  OF EQUIPMENT.
E. NOT ALL KEY NOTES APPLY TO ALL PLAN SHEETS.  G.C. TO APPLY ONLY AS INDICATED PER EACH SHEET.
F. MAINTAIN A 4 ' - 0" CLEAR PATH OF TRAVEL IN THE CORRIDORS AT ALL TIMES.
G. ALL WORK TO BE PERFORMED AS PART OF TR MODIFICATION SHALL BE CONSIDERED AS TYPE IV AND FOLLOW "INFECTION CONTROL PRECAUTIONS

FOR CLASS IV" ON SHEET GI101.
H. APPLY FIRE RATED SEALANT TO ALL EXISTING  AND NEW PENETRATIONS IN EXISTING WALLS TO MAKE EXISTING WALLS A 1 HR ASSEMBLY. BASIS OF

DESIGN FOR 1 HR WALL IS UL 419 ASSEMBLY.
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