



INSTRUCTIONS TO CONTRACTOR

Addendum #1

August 29, 2025

Preform Site Prep for SPS Equipment

Fargo VAMC

Fargo, ND

Project # 437-CSI-241

The Contents of this Revision alter and amend the original drawings and specifications:

Drawings:

1. Drawing GI001
 - a. Revised and updated sheet index.
2. Drawing S401
 - a. Revised details 9/S401 and 16/S401.
3. Drawing AS101-B (Sheet Not Reissued)
 - a. Revision: At plan 1/AS101-B. Delete partition type E6c at grid line 1 between grids B and D. See 2/AS501 for partition construction.
4. Drawing AS501
 - a. Revised detail 2
5. Drawing MH-104
 - a. Added sheet.
6. Drawing PP-103
 - a. Removed Ventilation at Trailer Enclosure.

Specifications:

1. Specification 07 40 00 SIDING PANELS
 - a. Revision: Revised sections 2 and 3.
2. Specification 09 22 16 NON-STRUCTURAL METAL FRAMING
 - a. Revision: Revised and added section 3.5
3. Specification 09 29 00 GYPSUM BOARD
 - a. Revision: Revised and added section 3.4

ATTACHMENTS:

DRAWINGS: GI001, S401, AS101-B, AS501, MH-104, PP-103

SPECIFICATIONS: 07 40 00, 09 22 16, 09 29 00.

ISSUED BY ANDERSON: TO, GB, EW, JU, KQ, EW, AW