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# POUND OR NUMBER
& AND
@ AT
AB ANCHOR BOLT
ACI AMERICAN CONCRETE INSTITUTE
ACT ACOUSTIC CEILING TILE
AD AREA DRAIN
AFF ABOVE FINISH FLOOR
AISC AMERICAN INSTITUTE OF STEEL CONSTRUCTION
AISI AMERICAN IRON AND STEEL INSTITUTE
ALUM ALUMINUM
ANOD ANODIZED
ASD ALTERNATE STRESS DESIGN 
ASTM AMERICAN SOCIETY FOR TESTING AND MATERIALS
AWS AMERICAN WELDING SOCIETY

BD BOARD
BLK BLOCK
BM BEAM 
B.O. BOTTOM OF
BOT BOTTOM
BRG BEARING
BRKT BRACKET
BSMT BASEMENT
BLDG BUILDING
BYND BEYOND

CAB CABINET
CIP CAST-IN-PLACE
CJ CONTROL JOINT
CLG CEILING
CLR CLEAR
COL COLUMN
CONC CONCRETE 
CONST JT CONSTRUCTION JOINT
CONT CONTINUOUS
CPT CARPET TILE
CRSI CONCRETE REINFORCING STEEL INSTITUTE

DBL DOUBLE
DEMO DEMOLISH OR DEMOLITION
DET DETAIL
DIA DIAMETER
DIM DIMENSION 
DIR DIRECTION
DN DOWN
DR DOOR
DWG DRAWING

EA EACH 
EE EACH END
EF EACH FACE
EJ EXPANSION JOINT
EL ELEVATION 
ELEC ELECTRICAL
ELEV ELEVATOR OR ELEVATION
EQ EQUAL
ES EACH SIDE
EXIST EXISTING

FD FLOOR DRAIN OR FIRE DEPARTMENT
FIN FINISH
FIXT FIXTURE
FLR FLOOR
F.O. FACE OF
FT FOOT OR FEET

GA GAUGE
GR GRADE
GYP GYPSUM

HDR HEADER
HEF HORIZONTAL EACH FACE
HI HIGH
HM HOLLOW METAL
HOR HORIZONTAL
HP HIGH POINT
HR HOUR
HT HEIGHT
HVAC HEATING, VENTILATING, AND AIR

CONDITIONING

ICBO INTERNATIONAL CONFERENCE OF BUILDING
OFFICIALS

ID INSIDE DIAMETER
ILO IN LIEU OF
IN INCH
INCL INCLUDE
INSUL INSULATED OR INSULATION
INT INTERIOR

JT JOINT

K KIP (1000 POUNDS)

LP LOW POINT 
LVL LEVEL

MAX MAXIMUM 
MECH MECHANICAL
MFR MANUFACTURED
MIN MINIMUM
MTL METAL

NF NEAR FACE
NIC NOT IN CONTRACT
NO NUMBER
NOM NOMINAL
NTS NOT TO SCALE

OC ON CENTER
OD OUTSIDE DIAMETER
OH OPPOSITE HAND
OPNG OPENING
OZ OUNCE

ABBREVIATIONS

P PAINT
PL PLATE
PLUMB PLUMBING
PLY PLYWOOD
PNL PANEL
PSF POUNDS PER SQUARE FOOT  
PSI POUNDS PER SQUARE INCH
PT PRESSURE TREATED
PT POINT
PR PAIR
PROP PROPERTY

R RADIUS
RBR RUBBER
RB RESILIENT BASE
RCP REFLECTED CEILING PLAN
RE RIGHT END
REF REFERENCE
REQD REQUIRED
RET RETURN
RM ROOM
R.O. ROUGH OPENING

SDI STEEL DECK INSTITUTE
SECT SECTION
SHT SHEET
SIM SIMILAR
SOG SLAB ON GRADE
SPEC SPECIFIED OR SPECIFICATION
SPK SPRINKLER OR SPEAKER
SQ SQUARE
SSTL STAINLESS STEEL
STC SOUND TRANSMISSION CLASS
STD STANDARD
STIFF STIFFENER  
STL STEEL
STRUCT STRUCTURE OR STRUCTURAL
SUP SUPPORT
SYM SYMMETRICAL

T&B TOP AND BOTTOM
TBD TO BE DETERMINED
TEMP TEMPERATURE
THK THICK OR THICKNESS
THRD THREADED
T.O. TOP OF
T.O.C TOP OF CONCRETE
T.O.F TOP OF FRAMING
T.O.S TOP OF STEEL/STUD
T.O.W TOP OF WALL
TYP TYPICAL

U/S UNDERSIDE
UNO UNLESS NOTED OTHERWISE
US UNDERSIDE

VB VAPOR BARRIER
VERT VERTICAL
VIF VERIFY IN FIELD

W/ WITH
WD WOOD
WDW WINDOW
WSF WELDED SHEET FLOORING

Room name

101

1t

VIEW NAME
1/8" = 1'-0"1 DRAWING TITLE

SCALE

BUILDING SECTION

DIRECTION OF SIGHT
DRAWING NUMBER

SHEET NUMBER

WALL SECTION

DETAIL CUT

1

A101

DETAIL CALLOUT

A101

1

1

A101

1

A101

1

A101

DIRECTION OF SIGHT
DRAWING NUMBER

SHEET NUMBER

DRAWING NUMBER
SHEET NUMBER

DRAWING NUMBER

SHEET NUMBER

INTERIOR ELEVATION

DRAWING NUMBER
DIRECTION OF SIGHT

SHEET NUMBER

ROOM TAG

ROOM NAME
ROOM NUMBER

KEYNOTE TAG

5-04 KEYNOTE DESIGNATION
1
0
1 DOOR TAG

DOOR NUMBER

PARTITION TAG

WALL DESIGNATION

WINDOW TAG

WINDOW DESIGNATION

ELEVATION MARKER

HEIGHT

NORTH ARROW

TRUE NORTH

PLAN NORTH

ARCHITECTURAL SYMBOLS

M3A

STEEL/METAL STUD

WOOD (ROUGH) BLOCKING OR SHIM

CONCRETE

PLAN AND SECTION

WOOD (ROUGH)

2'X2' ACT CEILING SYSTEM WITH HOLD 
DOWN CLIPS

GYPSUM BOARD

CEILING

CONCRETE

ELEVATION

CENTER LINE

LINE SYMBOLS

GRID LINE

PROPERTY LINE

CUT LINE

BATT INSULATION

WOOD SUBSTRATE

MATERIAL LEGEND

FLOORING
DEMO LINE

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

EXISTING 2'X2' ACT CEILING SYSTEM TO REMAIN 
UNLESS OTHERWISE NOTED

EXISTING GYPSUM BOARD
CEILING/SOFFIT TO REMAIN UNLESS
OTHERWISE NOTED

2'X2' SECURITY METAL CEILINGS

DEMOLISH ACT CEILING SYSTEM

CPT-1 - CARPET TILE

EXISTING - TO REMAIN AS-IS

WSF-1 - WELDED SEAM FLOORING, WOOD PATTERN, 
VERTICAL GRAIN

WSF-2 - WELDED SEAM FLOORING, LINEN PATTERN

WSF-1 - WELDED SEAM FLOORING, WOOD PATTERN, 
HORIZONTAL GRAIN

LEGEND NOTES
1. THESE LEGENDS ARE COMPOSED OF STANDARD SYMBOLS AND ARE

PERTINENT TO THE CONDITIONS ON THIS SET OF DRAWINGS TO THE
EXTENT APPLICABLE.

2. ADDITIONAL LEGENDS AND/OR OTHER LEGENDS MAY APPEAR IN THIS
SET OF DRAWINGS TO INDICATE SPECIFIC CONDITIONS IN LIEU OF
SYMBOLS SHOWN ON THIS SHEET.

V.A. SYMBOLS

FIRE RESISTIVE RATED LINE, 1 HOUR

FIRE RESISTIVE RATED LINE, 2 HOUR

FIRE RESISTIVE RATED LINE, 3 HOUR

FIRE RESISTIVE RATED LINE, 4 HOUR

FIRE-RATED, SMOKE BARRIER LINE, 1 HOUR

FIRE-RATED, SMOKE BARRIER LINE, 2 HOUR

FIRE-RATED, SMOKE BARRIER LINE, 3 HOUR

FIRE-RATED, SMOKE BARRIER LINE, 4 HOUR

V V ITEM - VA SUPPLIED AND INSTALLED

VC ITEM - VA SUPPLIED AND CONTRACTOR INSTALLED

CC ITEM - CONTRACTOR SUPPLIED AND INSTALLED

1

A
COLUMN GRID

DIMENSION LINE

NORTH ARROW

CL CENTER LINE
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NOTES

G0.01

UPDATE WING 4B
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2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

SHEET INDEX

GENERAL

G0.00 COVER SHEET

G0.01 SHEET INDEX, ABBREVIATIONS, SYMBOLS, LEGENDS AND GENERAL NOTES

G0.02 LOCATION MAP AND CONTRACTOR STAGING

G1.00 PHASING PLAN

G2.00 INFECTION CONTROL RISK ASSESSMENT

G3.00 LIFE SAFETY PLAN

ARCHITECTURAL

AD1.00 DEMOLITION PLAN

AD1.10 DEMOLITION REFLECTED CEILING PLAN

A1.00 FLOOR PLAN

A1.10 REFLECTED CEILING PLAN

A5.00 ROOM FINISH SCHEDULE

A5.10 FLOOR AND WALL FINISH PLAN

A5.20 INTERIOR ELEVATIONS

A5.21 INTERIOR ELEVATIONS AND CASEWORK DETAILS

A5.30 WALL PROTECTION PLAN AND DETAILS

A5.40 SIGNAGE PLAN, SCHEDULE AND DETAILS

A6.00 DOOR SCHEDULE, ELEVATIONS AND DETAILS

MECHANICAL

M0.00 GENERAL NOTES, SYMBOLS, AND ABBREVIATIONS

MD1.01 HVAC DEMOLITION PLAN

M1.01 NEW HVAC PLAN

M2.00 MECHANICAL DETAILS AND SCHEDULES

PLUMBING

P0.00 GENERAL NOTES, SYMBOLS AND ABBREVIATIONS

P1.01 PLUMBING REMODEL PLAN

ELECTRICAL

E0.00 ELECTRICAL LEGENDS AND ABBREVIATIONS

E0.01 ELECTRICAL SCHEDULES

E0.02 DOOR ACCESS CONTROL DETAILS AND SEQUENCES

E0.03 ELECTRICAL DETAILS AND SCHEMATIC DIAGRAMS

E0.04 ELECTRICAL CONSTRUCTION PHASING PLAN

ED1.00 POWER DEMOLITION PLAN

ED2.00 LIGHTING DEMOLITION PLAN

ED3.00 SPECIAL SYSTEMS DEMOLITION PLAN

E1.00 POWER PLAN - NEW CONSTRUCTION

E2.00 LIGHTING PLAN - NEW CONSTRUCTION

E3.00 SPECIAL SYSTEMS PLAN - NEW CONSTRUCTION

FAD1.00 FIRE ALARM DEMOLITION PLAN

FA1.00 FIRE ALARM PLAN - NEW CONSTRUCTION

FIRE PROTECTION

FD1.01 FIRE PROTECTION DEMOLITION PLAN

FP1.01 NEW FIRE PROTECTION PLAN

GENERAL NOTES:
1. ALL WORK SHALL COMPLY WITH APPLICABLE CODES, REGULATIONS, AND ORDINANCES.
2. THE CONTRACTOR SHALL PERFORM ALL TESTING AND INSPECTIONS AS SPECIFIED, OR AS NECESSARY TO

DEMONSTRATE A COMPLETE AND SATISFACTORY INSTALLATION.
3. THE CONTRACTOR SHALL PROTECT EXISTING BUILDING AND MATERIALS NOTED TO REMAIN, AND SHALL BE

RESPONSIBLE FOR DAMAGE TO THE SAME RESULTING FROM WORK UNDER THIS CONTRACT. THE
CONTRACTOR SHALL RESTORE DAMAGED EXISTING BUILDING MATERIALS TO THEIR ORIGINAL CONDITION.

4. CONTRACTOR SHALL INSPECT SITE AND FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO
COMMENCING CONSTRUCTION. CONTRACTOR SHALL NOTIFY ARCHITECT/CONTRACTING OFFICER
REPRESENTATIVE IMMEDIATELY OF ANY DISCREPANCIES.

5. CONTRACTOR SHALL COORDINATE ALL WORK AND SHOP DRAWINGS WITH OTHER TRADES.
6. CONTRACTOR SHALL BE RESPONSIBLE FOR COORDINATION OF ALL WORK. CONTRACTOR SHALL ANTICIPATE

AREAS WHERE THE INSTALLATION OF MECHANICAL AND ELECTRICAL WORK WILL BE RESTRICTED,
CONGESTED, OR DIFFICULT TO INSTALL, AND SHALL COORDINATE INSTALLATION BETWEEN ALL TRADES.

7. SUB-CONTRACTOR SHALL COORDINATE LOCATIONS FOR ALL MECHANICAL AND ELECTRICAL ITEMS WITH THE
GENERAL CONTRACTOR. CONTRACTOR SHALL NOTIFY ARCHITECT/CONTRACTING OFFICER
REPRESENTATIVE OF ANY DISCREPANCIES PRIOR TO INSTALLATION AND/OR FABRICATION.

8. ALL ANGLES ON PLANS ARE 45- OR 90-DEGREES, UNLESS NOTED OTHERWISE. CURVED ELEMENTS ARE
LOCATED AS DIMENSIONED.

9. ALL ITEMS ARE NEW UNLESS SPECIFICALLY IDENTIFIED AS EXISTING.
10. SEE LIFE SAFETY PLAN FOR LOCATIONS OF FIRE- AND SMOKE-RATED PARTITIONS.
11. INSTALL BLOCKING WITHIN PARTITIONS AS REQUIRED FOR INSTALLATION OF WALL-MOUNTED CABINETS,

TOILET ACCESSORIES, WALL STOPS, AND MISCELLANEOUS ITEMS.
12. ALL CONTRACTORS WORKING WITHIN THE CONSTRUCTION LIMITS MUST PARTICIPATE IN AN HOUR LONG

ORIENTATION PROVIDED BY THE COR.
13. ALL CONTRACTORS MAY BE SUBJECT TO A TOOL AND MATERIAL CHECK PRIOR TO AND IMMEDIATELY AFTER

LEAVING THE CONSTRUCTION LIMITS.
14. ALL CONSTRUCTION ACTIVITIES WHICH ARE CONSIDERED BY OSHA TO BE "HOT WORK" SHALL ABIDE BY THE

FARGO VA HOT WORK PERMITTING POLICY. HOT WORK MAY BE INSPECTED AT ANY TIME.
15. CONTRACTOR SHALL COORDINATE A BEHIND THE WALL INSPECTION WITH THE OWNER PRIOR TO

REPLACING ANY FINISHES WHICH MAY OBSTRUCT FROM PLAIN SIGHT WORK THAT HAS BEEN COMPLETED.
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E
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BLDG. NO.
1   MEDICAL CENTER
3   ADMINISTRATION OFFICE

8   FLAGPOLE

9   MEDICAL CENTER

10  BOILER PLANT

11  MAINTENANCE GARAGE

12  WAREHOUSE

13  LAUNDRY

30  ADMINISTRATION OFFICE

39  HIGH VOLTAGE SWITCHGEAR BLDG

42  UND SCHOOL OF MEDICINE

46  MEDICAL CENTER

MC- MOTORCYCLE PARKING

CP- CAR/VAN POOL PARKING

   - HANDICAPPED PARKING

40  VBA REGIONAL OFFICE
41  OXYGEN STORAGE TANK

43  PICNIC SHELTER AND PATIO
44  XCEL ENERGY BLDG (NATURAL GAS)

20  GATE WELL

50  COLD STORAGE BUILDING
51  HRMS
52  ADMINISTRATION OFFICE
53  HAZMAT STORAGE BUILDING
54  PANDEMIC FLU STORAGE BUILDING
56  CHILLER PLANT

R- RESERVED PARKING

UND- UNIVERSITY OF NORTH DAKOTA

AFGE- AMERICAN FEDERATION GOVERNMENT EMPLOYEE

RO EOM- REGIONAL OFFICE EMPLOYEE OF THE MONTH

HCHV- HEALTH CARE HOMELESS VETERANS

NFFE- NATIONAL FEDERATION FEDERAL EMPLOYEE
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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R

REF.

DW

REF.

DW

R

REF.

PHASE 1

PHASE 2

PHASING LEGEND:

PHASE 3

1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A

TOILET
4B-59A

1 BED
4B-59

TOILET
4B-63A

1 BED
4B-63

DINING /

ACTIVITIES
4B-65

CORRIDOR
4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62

ANTE
4B-64

TOILET
4B-64B

SECLUSION
4B-64A

NURSE STATION
4B-70

CORRIDOR
4B-C3

ACTIVITY / DINING

ROOM
4B-40

SALLY PORT
4B-C2

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

CORRIDOR
4B-C1

TEMPORARY CONSTRUCTION BARRIER, 
LOCATION TO BE COORDINATED WITH 
COR AND WING 4B TO ALLOW NEEDED 
ACCESS THROUGH CORRIDOR FOR 
PATIENT, STAFF, RAPID RESPONSE 
TEAM AND GURNEY/EQUIPMENT, ETC.

CONTRACTOR ACCESS FOR PHASE 3

CONSTRUCTION ANTE ROOM

A

CORRIDOR
4B-C4

A

1HR TEMPORARY CONSTRUCTION PARTITION - WALL TYPE A.  SECURE WALL 
TO FLOOR AND SURFACES THAT MEETS FIRE RATED ASSEMBLY 
REQUIREMENTS AND FIRE TAPED AND SEALED.  CONTRACTOR SHALL NOT 
DRILL ANY HOLES INTO FLOOR TO SECURE TEMPORARY CONSTRUCTION 
PARTITIONS.  SEE SHEET G2.00 FOR WALL TYPE A.

TEMP. CONSTRUCTION BARRIER:

WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A

TOILET
4B-59A

1 BED
4B-59

TOILET
4B-63A

1 BED
4B-63 DINING /

ACTIVITIES
4B-65

CORRIDOR
4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62

ANTE
4B-64

TOILET
4B-64B

SECLUSION
4B-64A

NURSE STATION
4B-70

CORRIDOR
4B-C4

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

4
B

-5
7

4
B

-5
8

4
B

-6
0

4
B

-5
9

4
B

-6
3

A

T4B-C2.1

A

CONTRACTOR ACCESS 
FOR PHASE 1

CONSTRUCTION ANTE ROOM

TEMPORARY

SALLYPORT

T4B-C2A

TEMPORARY CONSTRUCTION BARRIER IN NURSES STATION 
WILL REQUIRE SPECIAL COORDINATION DUE TO SPLITTING IT 
IN HALF.  COORDINATE WITH VA COR AND WING 4B.

NURSE STATION
4B-70

TOILET
4B-70A

NURSE LOUNGE
4B-70B

1 BED
4B-72

TOILET
4B-72A

TOILET
4B-74A

1 BED
4B-74

1 BED
4B-76

TOILET
4B-76A

1 BED
4B-75

TOILET
4B-75A

TOILET
4B-73A

1 BED
4B-73STAIRWELL #15

S15-4

MECH/ELEC
4B-71

CLEAN
4B-49

SOILED
4B-47

CORRIDOR
4B-C4

CORRIDOR
4B-C3

NURSE MANAGER
4B-45

EXAM ROOM
4B-43

ACTIVITY / DINING

ROOM
4B-40 SALLY PORT

4B-C2

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

CORRIDOR
4B-C1

TEMPORARY

SALLYPORT

T4B-C2

A

A

TEMPORARY SALLY PORT
WILL BE USED WHEN WORK
ON EXISTING SALLY PORT
ELECTRICAL AND VIDEO
SECURITY SYSTEM IS BEING
WORKED ON.

TEMPORARY 
CONSTRUCTION 
BARRIER IN NURSES 
STATION WILL REQUIRE 
SPECIAL 
COORDINATION DUE TO 
SPLITTING IT IN HALF.  
COORDINATE WITH VA 
COR AND WING 4B.

TEMPORARY CONSTRUCTION 
BARRIER, LOCATION TO BE 
COORDINATED WITH COR AND 
WING 4B TO ALLOW NEEDED 
ACCESS THROUGH CORRIDOR FOR 
PATIENT, STAFF, RAPID RESPONSE 
TEAM AND GURNEY/EQUIPMENT, 
ETC.

T4B-C2.1

A

CONTRACTOR ACCESS 
FOR PHASE 2

CONSTRUCTION ANTE ROOM

A

SHEET LEGEND:

LIMITS OF PROJECT/CONSTRUCTION 
UNDER THIS CONTRACT

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

N
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PHASING PLAN

G1.00

UPDATE WING 4B

KZJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:

1/8" = 1'-0"
2

PHASING PLAN - WING 4B - PHASE 3

PHASING NOTES:

1. THE CONTRACTOR SHALL ACCOMPLISH THE WORK FOR EACH PHASE WITH MINIMAL INTERRUPTIONS AND AGITATION OF PATIENTS. IF PATIENTS BECOME AGITATED, WORK WILL BE SUSPENDED AND MAY 
START AGAIN WITH APPROVAL OF THE CO,CS, COR OR THE NURSE MANAGER.

2. THE GENERAL CONTRACTOR SHALL OBTAIN THE ICRA AND ILSM FORMS FROM THE VA SAFETY FOR EACH WORK AREA AND/OR PHASE OF WORK.
3. THE PROVIDED PHASING PLAN AND NOTES ARE GENERAL IN NATURE BUT REFLECT THE VA REQUIREMENTS FOR THE PROJECT.  THE GENERAL CONTRACTOR SHALL PROVIDE THE FINAL PHASING PLAN AND 

CPM SCHEDULE, PROCURE THE VA’S AGREEMENT OF THOSE PLANS, AND BE RESPONSIBLE FOR RECOGNIZING AND SCHEDULING ALL ASPECTS OF THE WORK WITH THE VA. ALL PHASES SHALL BE APPROVED 
BY THE VA/COR BEFORE COMMENCEMENT OF WORK AND BE UPDATED AS WORK PROCEEDS.  THE VA MUST BE NOTIFIED IN WRITING OF ANY UNFORESEEN DELAYS.

4. THE MEDICAL CENTER MUST MAINTAIN ITS OPERATION 24 HOURS A DAY 7 DAYS A WEEK.  THEREFORE, ANY INTERRUPTION IN SERVICE MUST BE SCHEDULED AND COORDINATED WITH THE COR TO ENSURE 
THAT NO LAPSES IN OPERATION OCCUR.  IT IS THE CONTRACTOR'S RESPONSIBILITY TO DEVELOP A WORK PLAN AND SCHEDULE DETAILING, AT A MINIMUM, THE PROCEDURES TO BE EMPLOYED, THE 
EQUIPMENT AND MATERIALS TO BE USED, THE INTERIM LIFE SAFETY MEASURE TO BE USED DURING THE WORK, AND A SCHEDULE DEFINING THE DURATION OF THE WORK WITH MILESTONE SUBTASKS. THE 
WORK TO BE OUTLINED SHALL BE COORDINATED WITH VA COR TO PROTECT PATIENT SAFETY FOR ALL PHASES OF WORK.

5. CONTRACTOR SHALL FURNISH THE COR WITH A SCHEDULE OF APPROXIMATE PHASING DATES ON WHICH THE CONTRACTOR INTENDS TO ACCOMPLISH WORK IN EACH SPECIFIC AREA OF THE BUILDING OR 
PORTION THEREOF. THE VA WILL REVIEW THE PROJECT WORK DATES FOR APPROVAL AND NOTICE OF WORK. IF PROPOSED DATES DO NOT WORK, THE VA SHALL PROVIDE DATES FOR ACCOMPLISHMENT OF 
WORK IN SPECIFIC AREA OF THE PROJECT. IN ADDITION, THE CONTRACTOR SHALL NOTIFY THE COR TWO WEEKS IN ADVANCE OF COMPLETION OF WORK IN SPECIFIC AREA OR PHASE.

6. CONTRACTOR'S SCHEDULE HAS TO INCLUDE VA MOVE TIME.
7. THE PROJECT DURATION HAS 90 DAYS INCLUDED IN THE BEGINNING OF THE JOB FOR THE GENERAL CONTRACTOR AND SUBCONTRACTORS TO COORDINATE WITH THE VA FOR ID BADGES. BACKGROUND 

CHECKS, ETC. WILL NEED TO BE COMPLETED FOR ID BADGING. NO CONTRACTOR SHALL BE ABLE TO BE ON A JOB SITE WITHOUT THE OFFICIAL ID BADGE. TRAINING IS REQUIRED FOR ALL CONTRACTORS WHO 
WISH TO ACCESS THE SITE.

8. REMODEL WING 4B – PHASING SCHEDULE STANDARD WORK HOURS FOR THE FARGO VA MEDICAL CENTER ARE MONDAY–FRIDAY, 8:00 A.M. TO 4:00 P.M. AFTER HOURS WORK MAY BE REQUIRED BY THE 
CONTRACTOR PENDING NOISE, VIBRATION OR OTHER CONSTRUCTION IMPACTS THAT WOULD LIMIT CARE TO PATIENTS.

9. ANY CONTRACTOR WORKING ON SITE SHALL CHECK IN AND OUT OF WING 4B WITH THE CHARGE NURSE AND WILL CREATE AN INVENTORY SHEET FOR ANYTHING BROUGHT ONTO WING 4B. CONTRACTORS 
SHALL ONLY BRING WHAT IS ACTUALLY NEEDED SINCE EACH ITEM NEEDS TO BE ACCOUNTED FOR WHETHER INSTALLED BY CONTRACTOR OR BEING TAKEN OFF THE SITE WHEN WORK IS DONE.  THE 
INVENTORY SHEET SHALL BE CHECKED AGAINST THE INVENTORY SHEET GENERATED WHEN THE CONTRACTOR ENTERED THE SITE.  EVERYTHING SHALL BE ACCOUNTED FOR BEING BROUGHT OFF SITE OR 
INSTALLED DOWN TO INDIVIDUAL SCREWS.

10. IF THE GENERAL CONTRACTOR NEEDS TO ACCESS ANY AREA OUTSIDE OF THE PHASE WHERE THE STAIRWELL CANNOT BE ACCESSED TO THE PHASE AND NEEDS TO BE IN AN AREA WHERE PATIENTS ARE 
PRESENT, FOR THESE SITUATIONS THE CONTRACTOR WILL NEED TO ACCESS THROUGH THE MAIN SALLY PORT DOORS OF WING 4B AND SHALL GO THROUGH ALL THE PROCEDURES, CHECKS, TRAINING, AND 
INVENTORY SHEETS TO ACCESS WORK.

11. CONTRACTOR SHALL NOT DRILL ANY HOLES INTO FLOOR TO SECURE TEMPORARY CONSTRUCTION PARTITIONS.

PRE-CONSTRUCTION PHASING ACTIVITIES:

• IT IS THE INTENT THAT THE MENTAL HEALTH DEPARTMENT SHALL STAY OPERATIONAL DURING THE COURSE OF THIS CONSTRUCTION PROJECT. ESTABLISH CONTRACTOR STAGING AREA IN COORDINATION 
WITH THE COR ON STATION.

• SUBMIT PROJECT SCHEDULE TO THE COR.  IDENTIFY ALL TRADES THAT WILL BE NECESSARY TO COMPLETE DEMOLITION EFFICIENTLY AND CONCURRENTLY. 
• INSTALL TEMPORARY ONE-HOUR FIRE RATED CONSTRUCTION BARRIERS TO SEPARATE AREAS OF CONSTRUCTION ACTIVITY FROM ADJACENT AREAS OF THE LOCKED WARD THAT WILL REMAIN OCCUPIED 

AND OPERATIONAL. 
• ALL TEMPORARY CONSTRUCTION PARTITIONS AND DOOR HARDWARE TO BE LIGATURE RESISTANT, PICK PROOF, AND DAMAGE RESISTANT ON THE PATIENT SIDE OF TEMPORARY PARTITION. THE VA SHALL 

INSPECT AND APPROVE TEMPORARY PARTITIONS PRIOR TO CONSTRUCTION WORK STARTING IN EACH AREA OR PHASE OF WORK.
• INSTALL HEPA FILTERS AND SEAL PROJECT BOUNDARY TO ENSURE NEGATIVE AIR PRESSURE AS PER INFECTION CONTROL REQUIREMENTS. OBTAIN FROM THE VA  A PRE-CONSTRUCTION RISK ASSESSMENT 

AS PER VA REQUIREMENTS. 
• PROTECT ALL ITEMS AND EQUIPMENT NOTED TO REMAIN AS NECESSARY. THE GENERAL CONTRACTOR SHALL BE RESPONSIBLE TO MAINTAIN THE EXISTING CONDITION AND REPAIR ANY DAMAGE TO PRE-

CONSTRUCTION CONDITION PRIOR TO PROJECT COMPLETION.

PHASE 1

• THE GENERAL CONTRACTOR SHALL USE STAIRWELL #14 FOR ENTERING AND LEAVING THE PROJECT WORK AREA FOR PHASE 1. THIS INCLUDES REMOVING DEMOLITION MATERIALS AND TRANSPORTING NEW 
MATERIALS TO THE PHASE 1 WORK AREA.

• CONSTRUCT TEMPORARY SALLY PORT WITH ALL ELECTRICAL AND SECURITY MEASURES AND HARDWARE.  COODINATE WITH FARGO VA.
• AT THE NURSE STATION, THE CONTRACTOR SHALL WORK WITH THE VA COR TO DETERMINE WORK AREA SIZE AND LOCATION OF THE CONSTRUCTION BARRIER.
• PERFORM DEMOLITION WORK IDENTIFIED IN PHASE 1.
• TURN OVER ITEMS NOTED TO BE SALVAGED TO THE OWNER TO A LOCATION DESIGNATED BY THE COR (ON-SITE).  IT SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO RELOCATE SALVAGED 

ITEMS AND TO PREVENT DAMAGE TO THEIR PRE-CONSTRUCTION CONDITION. 
• REMOVE ALL MECHANICAL AND ELECTRICAL SYSTEMS NOTED FOR DEMOLITION.
• PERFORM DEMOLITION OF AREAS WITHIN PHASING AREA IN OCCUPIED WORK AREA. COORDINATE TIME OF DEMOLITION WITH THE COR.
• CLEAN AND REPAIR EXISTING CONCRETE SLAB FOR FUTURE INSTALLATION OF FINISH FLOORING SEALANT. 
• INSTALL NEW ITEMS AS SHOWN IN THE CONSTRUCTION DOCUMENTS.
• COORDINATE THE INSTALLATION OF OWNER PROVIDED CONTRACTOR INSTALLED ITEMS INDICATED IN THE DOCUMENTS
• COMPLETE FINISH AND REMOVE TEMPORARY PARTITIONS. REPAIR EXISTING AS NECESSARY.
• TURN THE NEWLY REMODELED SPACE OVER TO THE WING 4B.

1/8" = 1'-0"
1

ENLARGED PLAN - WING 4B - PHASE 1

1/8" = 1'-0"
3

ENLARGED PLAN - WING 4B - PHASE 2

PHASE 2

• THE GENERAL CONTRACTOR SHALL USE STAIRWELL #15 FOR ENTERING AND LEAVING THE PROJECT WORK AREA FOR PHASE 2. THIS INCLUDES REMOVING DEMOLITION MATERIALS AND TRANSPORTING NEW 
MATERIALS TO THE PHASE 2 WORK AREA.

• AT THE NURSE STATION, THE CONTRACTOR SHALL WORK WITH THE VA COR TO DETERMINE WORK AREA SIZE AND LOCATION OF THE CONSTRUCTION BARRIER.
• PERFORM DEMOLITION WORK IDENTIFIED IN PHASE 2.
• TURN OVER ITEMS NOTED TO BE SALVAGED TO THE OWNER TO A LOCATION DESIGNATED BY THE COR (ON-SITE). 
• IT SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO RELOCATE SALVAGED ITEMS AND TO PREVENT DAMAGE TO THEIR PRE-CONSTRUCTION CONDITION.
• REMOVE ALL MECHANICAL AND ELECTRICAL SYSTEMS NOTED FOR DEMOLITION.
• PERFORM DEMOLITION OF AREAS OUTSIDE OF PHASING AREA IN OCCUPIED WORK AREA. COORDINATE TIME OF DEMOLITION WITH COR.
• CLEAN AND REPAIR EXISTING CONCRETE SLAB FOR FUTURE INSTALLATION OF FINISH FLOORING SEALANT.
• INSTALL NEW ITEMS AS SHOWN IN THE CONSTRUCTION DOCUMENTS.
• COORDINATE THE INSTALLATION OF OWNER PROVIDED CONTRACTOR INSTALLED ITEMS INDICATED IN THE DOCUMENTS.
• COMPLETE FINISHES AND REMOVE TEMPORARY PARTITIONS. REPAIR EXISTING AS NECESSARY.
• COMPLETE DEMO AND FINISHES INSTALLATION IN CORRIDOR 4B-C1 OUTSIDE OF LOCKED WARD SALLY PORT AT THE END OF PHASE 2.
• REMOVE TEMPORARY SALLY PORT AT THE END OF PHASE 2.
• TURN THE NEWLY REMODELED SPACE OVER TO THE FARGO VA WING 4B.

N N

N

PHASE 3

• THE GENERAL CONTRACTOR SHALL USE STAIRWELL #14 FOR ENTERING AND LEAVING THE PROJECT WORK AREA FOR PHASE 3. THIS INCLUDES REMOVING DEMOLITION MATERIALS AND TRANSPORTING NEW 
MATERIALS TO THE PHASE 3 WORK AREA.

• PERFORM DEMOLITION WORK IDENTIFIED IN PHASE 3.
• TURN OVER ITEMS NOTED TO BE SALVAGED TO THE OWNER TO A LOCATION DESIGNATED BY THE COR (ON-SITE).
• IT SHALL BE THE RESPONSIBILITY OF THE GENERAL CONTRACTOR TO RELOCATE SALVAGED ITEMS AND TO PREVENT DAMAGE TO THEIR PRE-CONSTRUCTION CONDITION.
• REMOVE ALL MECHANICAL AND ELECTRICAL SYSTEMS NOTED FOR DEMOLITION.
• PERFORM DEMOLITION OF AREAS OUTSIDE OF PHASING AREA IN OCCUPIED WORK AREA. COORDINATE TIME OF DEMOLITION WITH COR.
• CLEAN AND REPAIR EXISTING CONCRETE SLAB FOR FUTURE INSTALLATION OF FINISH FLOORING SEALANT.
• INSTALL NEW ITEMS AS SHOWN IN THE CONSTRUCTION DOCUMENTS.
• COORDINATE THE INSTALLATION OF OWNER PROVIDED CONTRACTOR INSTALLED ITEMS INDICATED IN THE DOCUMENTS.
• COMPLETE FINISHES AND REMOVE TEMPORARY PARTITIONS. REPAIR EXISTING AS NECESSARY.
• COMPLETE DEMO AND FINISHES INSTALLATION IN CORRIDOR 4B-C1 OUTSIDE OF LOCKED WARD SALLY PORT AT THE END OF PHASE 3.
• TURN THE NEWLY REMODELED SPACE OVER TO THE FARGO VA WING 4B.

SECURITY NOTE: ALL CONTRACTOR 
STAFF IS REQUIRED TO CHECK IN 
AND OUT WITH THE CHARGE NURSE 
DAILY AND ENTER AND EXIT 
THROUGH THE MAIN CORRIDOR 
SALLY PORT.  CONTRACTOR WILL 
ALSO BE REQUIRED TO PROVIDE AN 
ONGOING INVENTORY OF ALL 
MATERIALS AND EQUIPMENT 
BROUGHT INTO AND OUT OF THE 
CONSTRUCTION ZONE.  THIS 
INVENTORY CONTROL WILL BE 
REQUIRED TO BE IN WRITTEN FORM 
AND GIVEN TO THE CHARGE NURSE 
IN ORDER TO MAINTAIN 
CONSISTENT VIGILANT INVENTORY 
OF ANY ITEM USED FOR THE 
PURPOSES OF THIS PROJECT.
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COVER WHEN RUNNING TO 
KEEP DUST OUT

COVER ALL RETURNS AT THE 
GRATE/DIFFUSERS

FIRE EXTINGUISHER ON 
PORTABLE FLOOR BRACKET 
(ILSM MAY REQUIRE MORE 
THAN ONE).

1-HR FIRE RATED 
LOCKED DOOR AND 
HARDWARE. 
(CONSTRUCTION SITES 
MUST REMAIN SECURE 
AT ALL TIMES.

FIRE PULL 
STATION WITH 
AUDIO / VISUAL
(ONLY IF EXISTING)

PROVIDE STICKY MATS 
(CHANGED END OF SHIFT 
AS NECESSARY TO 
MAINTAIN CLEANLINESS). 
NO STICKY MAT ON 
PATIENT SIDE OF ROOM. 
PROVIDE OTHER MEANS 
OF DUST CONTROL IN 
COORDINATION WITH VA.

POST ICRA, ILSM, FIRE 
INSPECTION SHEETS VISIBLE 
TO PUBLIC

G2.00

3

RE-CIRCULATING HEPA 
NEGATIVE AIR UNIT

* ALL TEMPORARY CONSTRUCTION PARTITIONS AND DOOR HARDWARE TO BE LIGATURE RESISTANT, PICK RESISTANT, 
AND DAMAGE  RESISTANT ON THE PATIENT SIDE OF TEMPORARY PARTITION. THE VA SHALL INSPECT AND APPROVE 
TEMPORARY PARTITIONS PRIOR TO CONSTRUCTION WORK STARTING IN EACH AREA OR PHASE OF WORK.
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RE-CIRCULATING 
HEPA NEGATIVE 
AIR UNIT

FINISHED FLOORING TO BE KEPT CLEAN. 
FLOORS NOT BEING REPLACED MUST BE 
PROTECTED. COVER WITH ROSIN PAPER / FIRE 
RATED PLYWOOD

* ALL TEMPORARY CONSTRUCTION PARTITIONS AND DOOR HARDWARE TO BE LIGATURE RESISTANT, PICK RESISTANT, AND DAMAGE
RESISTANT ON THE PATIENT SIDE OF TEMPORARY PARTITION. THE VA SHALL INSPECT AND APPROVE TEMPORARY PARTITIONS PRIOR 
TO CONSTRUCTION WORK STARTING IN EACH AREA OR PHASE OF WORK.

A
P

P
R

O
X

. 
4

8
" 

A
.F

.F
.

POST ICRA, ILSM, 
FIRE INSPECTION 
SHEETS VISIBLE TO 
PUBLIC

1-HR FIRE RATED LOCKED DOOR AND 
HARDWARE. DOORS MUST ALSO 
MAINTAIN A SECURED 1-HR 
TEMPORARY CONSTRUCTION BARRIER.

NEGATIVE PRESSURE
LOG WITH HOURLY 
CHECKED AND SIGNITURE

ELECTRONIC NEGATIVE AIR
MONITORING STATION WITH
ALARM. MUST MAINTAIN AT 
LEAST -0.01" WC NEGATIVE
PRESSURE TO OCCUPIED AREA.

CONSTRUCTION SIGN

1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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UNDERSIDE OF 
EXISTING DECK

FIRE RESISTANT SEALANT,
BOTH SIDES

EXISTING CEILING SYSTEM

5/8" FIRE RESISTANT GYPSUM
BOARD - BOTH SIDES

3 5/8" 20 GAUGE METAL
STUDS AT 16" O.C. WALL TO 
EXTEND TO UNDERSIDE OF
DECK

BASE - TO MATCH
EXISTING AREA

EXISTING FLOOR

** ALL TEMPORARY CONSTRUCTION PARTITIONS AND DOOR HARDWARE TO BE LIGATURE RESISTANT, PICK RESISTANT, AND DAMAGE
RESISTANT ON THE PATIENT SIDE OF TEMPORARY PARTITION. THE VA SHALL INSPECT AND APPROVE TEMPORARY PARTITIONS PRIOR 
TO CONSTRUCTION WORK STARTING IN EACH OF PHASE OF WORK.

DO NOT DRILL INTO 
EXISTING FLOOR

N
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INFECTION CONTROL RISK
ASSESSMENT

G2.00

UPDATE WING 4B

KZJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

1. SEE SHEET G-100 FOR PHASING PLANS AND DESCRIPTIONS.
2. SEE PHASING PLANS FOR TEMPORARY CONSTRUCTION BARRIER LOCATIONS AS 

IT RELATES TO ICRA.
3. WORK REQUIRED BY INFECTION CONTROL SHALL BE PERFORMED FOR EACH 

PHASE OF THE PROJECT.
4. ALL APPLICABLE PERMITS AND COR APPROVALS SHALL BE COMPLETED PRIOR TO 

BEGINNING ANY WORK FOR EACH PHASE. PERMITS INCLUDE ICRA, INTERIM LIFE 
SAFETY MEASURES, ABOVE CEILING FIRE / SMOKE WALL, UTILITY, FIRE ALARM 
SYSTEM, MEDICAL GASES AND CONFINED SPACES.

5. THE GENERAL CONTRACTOR SHALL OBTAIN THE ICRA,ISLM, PCRA FORMS PRIOR 
TO WORK STARTING FROM THE COR AND VA SAFETY FOR EACH WORK AREA 
AND/OR PHASE OF WORK. SEE SPECIFICATIONS FOR ICRA AND PCRA EXAMPLE 
BLANK FORMS.

6. REFER TO SHEET G2.00 FOR ICRA TEMPORARY WALLS A AND B.

SHEET SPECIFIC NOTES:

GENERAL NOTES:

1/2" = 1'-0"
1

TYPICAL CONSTRUCTION PLAN LAYOUT

1/2" = 1'-0"
2

CROSS SECTION 'A'

1/2" = 1'-0"
3

INTERIOR ELEVATION

1. THE ONE-HOUR FIRE-RATED CONSTRUCTION BARRIERS SHALL BE CONSTRUCTED 
PRIOR TO BEGINNING OTHER WORK. 

2. ALL TEMPORARY CONSTRUCTION PARTITIONS AND DOOR HARDWARE TO BE 
LIGATURE RESISTANT, PICK RESISTANT, AND DAMAGE RESISTANT ON THE PATIENT 
SIDE OF TEMPORARY PARTITION. THE VA SHALL INSPECT AND APPROVE 
TEMPORARY PARTITIONS PRIOR TO CONSTRUCTION WORK STARTING IN EACH 
AREA OR PHASE OF WORK.

3. FIRE PROTECTION SYSTEMS SHALL REMAIN FUNCTIONAL FOR OCCUPIED AREAS OF 
THE FLOOR.  

4. PROVIDE FIRE EXTINGUISHERS IN CONSTRUCTION AREA; REVIEW WITH COR AND VA 
SAFETY GROUP. 

5. CONTRACTOR SHALL PROVIDE FIRE WATCH FOR ALL HOT WORK ACTIVITIES AND 
WHEN FIRE ALARM OR SPRINKLER SYSTEMS ARE IMPAIRED MORE THAN 4 HOURS IN 
A 24 HOUR PERIOD.  

6. MAINTAIN NEGATIVE AIR PRESSURE IN CONSTRUCTION AREA AT ALL TIMES (24/7), 
WHETHER OCCUPIED OR NOT, THROUGHOUT DURATION OF PROJECT USING HEPA 
EQUIPPED AIR FILTRATION UNITS. 

7. MAINTAIN EXIT LIGHTS IN CONSTRUCTION AREA. 
8. CONSTRUCTION AREA SHALL REMAIN ISOLATED FROM THE OTHER AREAS OF THE 

MEDICAL CENTER; NO HVAC RETURN OR EXHAUST SHALL PASS INTO THE AREAS 
OUTSIDE THE CONSTRUCTION AREA.   

9. REDIRECT ALL MEDICAL CENTER PERSONNEL, PATIENTS, AND VISITORS SO THEY 
DO NOT EXIT THROUGH THE CONSTRUCTION AREA. PROVIDE SIGNS ON DOORS 
INTO THE CONSTRUCTION AREA THAT READ: "CONSTRUCTION AREA -DO NOT 
ENTER".  THIS INCLUDES ALL LIFE SAFETY DEVICES FOR TEMPORARY CHANGE TO 
EMERGENCY SERVICES.

10. THE CONTRACTOR SHALL MEET WITH VA SAFETY FOR EACH PHASE AREA, PRIOR TO 
BEGINNING WORK, TO REVIEW CORRECT EXIT SIGNAGE FOR CHANGES IF 
NECESSARY. IF EXIT SIGNS MUST BE MOVED OR TAKEN OUT OF SERVICE, THE EXIT 
SIGNS MUST BE COVERED FULLY SO AS TO NOT BE VISIBLE FROM ANY ANGLE. 

11. GENERAL CONTRACTOR SHALL MAINTAIN DAILY LOGS AND KEEP A CURRENT HOT 
WORK PERMIT ON SITE. 

12. WHERE REQUIRED, TACKY MATS SHALL BE PLACED AT ALL DOORS INTO THE 
CONSTRUCTION AREA AND SHALL BE MONITORED TO MAKE SURE THEY REMAIN 
EFFECTIVE.  TACKY MATS SHALL NOT BE PROVIDED AT AREAS INSIDE PATIENT 
AREAS.

13. MAINTAIN A CLEAN AND ORDERLY CONSTRUCTION AREA TO PREVENT 
CONTAMINATION OF EXISTING DUCT SYSTEMS.  

14. OBTAIN INFECTION CONTROL PERMIT FROM VA PRIOR TO BEGINNING WORK. 
15. ISOLATE HVAC SYSTEM WITHIN CONSTRUCTION AREA TO PREVENT 

CONTAMINATION OF EXISTING DUCT SYSTEM. 
16. COMPLETE ALL CRITICAL BARRIERS I.E. SHEETROCK, PLASTIC, TO SEAL AREA FROM 

NON WORK AREA OR IMPLEMENT CONTROL CUBE METHOD (CART WITH PLASTIC 
COVERING AND SEALED CONNECTION TO WORK SITE WITH HEPA VACUUM FOR 
VACUUMING PRIOR TO EXIT BEFORE CONSTRUCTION BEGINS. 

17. AFTER COMPLETION OF WORK AND BETWEEN PHASES; VACUUM CONSTRUCTION 
AREA WITH HEPA FILTERED VACUUMS, WET MOP WITH DISINFECTANT, REMOVE 
CONSTRUCTION BARRIERS (UPON APPROVAL), PATCH OR REPAIR ANY DAMAGE 
FROM CONSTRUCTION BARRIER REMOVAL, AND REMOVE ISOLATION OF HVAC 
SYSTEM. UPON COMPLETION, RESTORE HVAC SYSTEM WHERE WORK WAS 
PERFORMED. 

18. SEAL ALL HOLES, PUNCTURES, AND PENETRATIONS FROM PIPES AND/OR CONDUITS 
APPROPRIATELY AND IMMEDIATELY TO MAINTAIN FIRE RATING DUST PROTECTION 
AND NEGATIVE AIR PRESSURE. 

19. CONSTRUCT ANTEROOM AT ENTRANCES TO CONSTRUCTION AREAS AND REQUIRE 
ALL CONSTRUCTION PERSONNEL TO PASS THROUGH THIS ROOM TO BE VACUUMED 
WITH A HEPA VACUUM CLEANER PRIOR TO LEAVING THE SITE OR THEY CAN WEAR 
CLOTH OR PAPER COVERALLS THAT ARE REMOVED EACH TIME THEY LEAVE WORK 
SITE (VA DOES NOT PROVIDE).
A. CONSTRUCTION WORKERS WILL NOT BE ENTERING ANY OCCUPIED VA SPACES.
B. DIRECT ACCESS TO OUT THROUGH ANTEROOM (EXIT/ENTRANCE) 

20. CONSTRUCTION BARRIERS SHALL NOT BE REMOVED UNTIL PROJECT IS COMPLETED 
AND INSPECTION BY VA SAFETY PERSONNEL, INFECTION CONTROL GROUP, AND 
COR. 

21. REMOVE BARRIERS MATERIAL CAREFULLY TO MINIMIZE SPREADING OF DIRT AND 
DEBRIS ASSOCIATED WITH CONSTRUCTION. CONTAIN CONSTRUCTION WASTE 
BEFORE TRANSPORT IN TIGHTLY COVERED CONTAINERS.   COVER TRANSPORT 
RECEPTACLES OR CARTS. TAPE COVERING UNLESS SOLID LID. 

22. FOLLOW FARGO VA FACE MASK POLICY.

INFECTION CONTROL NOTES -
CLASS IV CONSTRUCTION:

4
1-HR TEMPORARY WALL TYPES

* ALL TEMPORARY CONSTRUCTION PARTITIONS AND DOOR HARDWARE TO BE LIGATURE RESISTANT, PICK RESISTANT, AND DAMAGE
RESISTANT ON THE PATIENT SIDE OF TEMPORARY PARTITION. THE VA SHALL INSPECT AND APPROVE TEMPORARY PARTITIONS PRIOR
TO CONSTRUCTION WORK STARTING IN EACH AREA OR PHASE OF WORK. ALL MONITORS, CONSTRUCTION SIGNS, LOG SHEETS, AND 
INSPECTION SHEET SHALL BE PLACED ON THE INSIDE OF TEMPORARY WALL/ROOM AWAY FROM PATIENTS.

5



1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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DEMOLITION PLAN

AD1.00

UPDATE WING 4B

KZ, TBJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:KEYNOTES:
02-01 REMOVE EXISTING DOOR LATCH AND LOCK, ALL OTHER DOOR

HARDWARE TO REMAIN

02-02 REMOVE EXISTING VINYL/VELCRO SSPD DOOR

02-04 REMOVE EXISTING COVER TO HINGE AT NON-OPERABLE LEAF
OF EXISTING DOOR. PREP FOR NEW ANTI-LIGATURE COVER
PLATE. SEE DOOR SCHEDULE FOR NEW HARDWARE.

02-06 REMOVE EXISTING EXPANSION PLATE COVER, SALVAGE FOR
RE-INSTALLATION

02-10 REMOVE EXISTING CARPET

02-11 REMOVE EXISTING SHEET FLOORING

02-12 EXISTING CERAMIC FLOOR TILE AND WALL TILE TO REMAIN

02-13 REMOVE EXISTING VCT FLOORING

02-14 REMOVE EXISTING CORNER GUARD

02-15 REMOVE EXISTING WOOD SHELF

02-16 REMOVE EXISTING CRASH RAIL

02-17 REMOVE EXISTING HANDRAIL

02-18 EXISTING HAND PAINTED SIGNAGE TO REMAIN AT PAINTED
WALLS.  FILL AND PRIME OVER EXISTING.

02-22 REMOVE EXISTING PATIENT ROOM SINK AND BASE SHROUD,
SALVAGE SINK AND SHROUD FOR RE-INSTALLATION

02-30 REMOVE EXISTING 10"X10" FLUSH ACCESS PANEL

02-31 REMOVE EXISTING 22"X22" FLUSH ACCESS PANEL

02-41 EXISTING WALL CABINETS TO BE REMOVED AND SALVAGE FOR
INSTALLATION BY THE GC.

02-42 EXISTING BASE CABINETS AND COUNTERTOPS TO REMAIN.

02-43 REMOVE EXISTING COUNTERTOP AND SALVAGE FOR
REINSTALL BY GC. WALL TRACK TO REMAIN.

02-45 REMOVE AND SALVAGE EXISTING LOCKERS

02-60 REMOVE EXISTING BOLTED DOWN PATIENT BED

02-61 REMOVE EXISTING BOLTED DOWN DINING TABLE

02-62 REMOVE EXISTING PATIENT DINING CHAIRS

02-70 REMOVE EXISTING VINYL WALL COVERING, PATCH AND REPAIR
GYPSUM BOARD WHERE PAPER IS DAMAGED

02-75 EXISTING RESINOUS FLOOR AT PATIENT BEDROOM TOILETS
TO REMAIN

02-85 EXISTING TERAZZO FLOORING INLAY AT BASE TO REMAIN

02-90 EXISTING WHITE BOARD TO REMAIN. CONTRACTOR TO
PROTECT AND PAINT AROUND EXISTING WHITEBOARD
COATING

02-91 EXISTING TV TO REMAIN, CONTRACTOR TO PROTECT AND
PAINT AROUND EXISTING TV

02-92 EXISTING MOBILE SHELVES, RELOCATED BY VA

02-93 EXISTING WALL MOUNTED SHELVES TO REMAIN

02-94 EXISTING LOCKED CABINET, RELOCATED BY VA

02-95 EXISTING WASHER AND DRYER, TO BE RELOCATED BY VA.

02-96 EXISTING KITCHEN APPLIANCES TO BE RELOCATED BY THE VA

02-99 NO WORK IN THIS ROOM EXISTING FINISHES TO REMAIN, DOOR
HARDWARE TO REMAIN

SHEET SPECIFIC NOTES:

1/8" = 1'-0"
1

DEMOLITION PLAN - WING 4B

1. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO FIELD VISIT THE PROJECT AND 
VERIFY EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL INSPECT AND 
FIELD VERIFY EXISTING CONDITIONS PRIOR TO COMMENCING WORK, INCLUDING 
ELEMENTS SUBJECT TO DAMAGE OR MOVEMENT DURING DEMOLITION, CUTTING, 
OR PATCHING. VISITS MUST BE COORDINATED AND PRE-APPROVED WITH PROJECT 
COR AND NURSE MANAGER.

2. THE DEMOLITION PLAN INDICATES GENERAL INFORMATION AND INTENT. THE 
CONTRACTOR SHALL COORDINATE DEMOLITION WITH NEW CONSTRUCTION TO 
ENSURE QUALITY OF FINAL PRODUCT.

3. DASHED LINES INDICATE EXTENT OF DEMOLITION INCLUDING THE FOLLOWING: 
CEILINGS, INCLUDING CEILING SUSPENSION SYSTEM, MISC. STEEL SUPPORTS FOR 
SUSPENDED EQUIPMENT, SUSPENDED EQUIPMENT, LIGHT FIXTURES, DIFFUSERS 
AND GRILLES ETC.; FLOOR FINISHES (TO CONCRETE) INCLUDING CARPET, 
RESILIENT TILE, SHEET VINYL AND ACCESS DOORS.

4. GENERAL CONTRACTOR SHALL COORDINATE DEMOLITION BETWEEN ALL TRADES. 
NOTIFY A/E IMMEDIATELY OF ANY CONFLICTS OR DISCREPANCIES.

5. REFER TO PHASING SHEET FOR PROJECT PHASING AND SEQUENCE OF WORK. ALL 
DEMOLITION AND REMODEL WORK MUST BE CLOSELY COORDINATED WITH THE 
COR.

6. THE GENERAL CONTRACTOR SHALL INSPECT AND FIELD VERIFY EXISTING 
CONDITIONS PRIOR TO COMMENCING WORK, INCLUDING ELEMENTS SUBJECT TO 
DAMAGE OR MOVEMENT DURING DEMOLITION, CUTTING OR PATCHING.

7. MATERIAL PRODUCT FROM DEMOLITION SHALL BECOME THE PROPERTY AND 
RESPONSIBILITY OF THE CONTRACTOR WITH THE EXCEPTION OF SPECIFIED ITEMS 
DESIGNATED EITHER IN THE PLANS OR VERBALLY REQUESTED BY THE (COR) TO BE 
RETAINED BY THE VA. 

8. OFFSITE DISPOSAL OF THE DEMOLISHED ITEMS IS THE RESPONSIBILITY OF THE 
CONTRACTOR AND SHALL BE DISPOSED OF LAWFULLY.

9. DEMOLITION MATERIALS SHALL BE REMOVED FROM SITE ON A DAILY BASIS. 
COORDINATE WITH THE COR THE IDENTIFICATION AND TRANSFER OF ANY ITEMS 
THAT NEED TO BE SALVAGED.

10. VERIFY LOCATION OF EXISTING UTILITY LINES PRIOR TO STARTING DEMOLITION. 
MAY NOT BE LIMITED TO UTILITIES SHOWN ON ARCHITECTURAL, MECHANICAL, 
PLUMBING, AND ELECTRICAL PLANS.  REFER TO THE THESE DRAWINGS FOR 
ADDITIONAL INFORMATION.

11. UPON ENCOUNTERING UNFORESEEN CONDITIONS DURING REMODEL WORK, THE 
CONTRACTOR SHALL NOTIFY THE COR BEFORE PROCEEDING.

12. COORDINATE DEMOLITION SHOWN ON THIS SHEET WITH DEMOLITION SHOWN ON 
MECHANICAL AND ELECTRICAL DEMOLITION DRAWINGS. CREATE PENETRATIONS 
AS REQUIRED FOR NEW CONSTRUCTION ON MECHANICAL AND ELECTRICAL 
DRAWINGS.

13. THE CONTRACTOR SHALL PROTECT EXISTING CONSTRUCTION TO REMAIN. DAMAGE 
TO EXISTING CONSTRUCTION SHALL BE REPAIRED TO EXISTING OR BETTER 
CONDITION.

14. ERECT AND MAINTAIN TEMPORARY PARTITIONS AND ENCLOSURES TO PREVENT 
THE TRANSMISSION OF DUST, ODOR, AND NOISE.

15. PROVIDE TEMPORARY MECHANICAL EXHAUST SYSTEMS TO MAINTAIN A NEGATIVE 
PRESSURE WITHIN DEMOLITION ZONES.

16. CONTRACTOR SHALL PROVIDE TEMPORARY SEAL AT ALL DOOR AND WALL 
OPENINGS AT PERIMETER WALLS DURING DEMOLITION WORK TO PROTECT 
ADJACENT AREAS FROM DUST INTRUSION.

17. SOLID SHADED (GRAY) REGIONS DEPICT EXISTING CONSTRUCTION TO REMAIN OR 
ITEMS/AREAS OUTSIDE OF SCOPE.

18. CONTRACTOR SHALL BE RESPONSIBLE FOR MOVING/RELOCATING ALL 
FURNISHINGS, FURNITURE, AND NON PERMANENTLY ATTACHED EQUIPMENT PRIOR 
TO COMMENCEMENT OF DEMOLITION.  CONTRACTOR SHALL COORDINATE WITH 
COR ON LOCATION OF STORED FURNISHINGS.

19. CAP/ABANDON ALL UTILITIES NOT REMOVED TO MAKE ROOM FOR NEW 
CONSTRUCTION AS REQUIRED.  COORDINATE WITH PROPOSED NEW 
CONSTRUCTION CONDITIONS.

20. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT SURFACES IN FINISH AND 
TEXTURE. ITEMS TO INCLUDE, BUT NOT LIMITED TO, WALLS, CEILINGS, AND 
FLOORING. MATCH NEW ADJACENT FINISHES WHERE PRESENT. SEE ROOM FINISH 
SCHEDULE.

21. DEMOLITION PLANS SHOW EXISTING ROOM NAMES AND NUMBERS. EXISTING ROOM 
SIGNS ARE PAINTED ON WALL.  SEE INTERIOR SHEETS AND SPECIFICATIONS FOR 
PROCEDURE TO MATCH EXISTING. 

22. REMOVE ALL EXISTING WALL MOUNTED ROOM ACCESSORIES, TOILET 
ACCESSORIES, CEILING EQUIPMENT COVER AND PLATE, AND ELECTRICAL AND 
DATE COVER PLATES FOR PAINTING AND REINSTALL.

23. REMOVE ALL WALL ARTWORK AND SALVAGE TO OWNER.
24. REMOVE ALL WALL MOUNTED ROOM ACCESSORIES (CHART FILES, WHITE BOARDS, 

CLOCKS, TACK BOARDS, GLOVE BOXES HOLDERS, FIRE EXTINGUISHERS, SHARPS 
CONTAINERS, ETC...) SHALL BE REMOVED, SALVAGED, AND REINSTALLED BY THE 
GENERAL CONTRACTOR.

25. WORK THAT RESULTS IN NOISE AND VIBRATION MUST BE COORDINATED WITH 
ADJACENT AREAS WITHIN THE HOSPITAL PRIOR TO WORK. WORK HOURS WILL BE 
WEEK DAYS DURING BUSINESS HOURS OR WEEKENDS.

26. CONTRACTOR SHALL COORDINATE WITH THE VA FOR ALL VA EQUIPMENT ITEMS 
NOT INDICATED ON THIS SHEET THAT IS TO BE RELOCATED BY VA PRIOR TO 
DEMOLITION WORK.

27. WALL MOUNTED PERSONAL ITEMS LOCATED IN OFFICES, BREAK ROOM, AND NURSE 
STATION SHALL BE REMOVED BY VA.

28. VA WILL REMOVE ALL APPLIANCES.

N

ABBREVIATION LEGEND:
V/V: VA PROVIDED, VA INSTALLED
V/C: VA PROVIDED, CONTRACTOR INSTALLED
C/C: CONTRACTOR PROVIDED, CONTRACTOR INSTALLED
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

SHEET LEGEND:

DEMOLISH ACT CEILING SYSTEM

AREA OF WORK NOT IN THE SCOPE. EXISTING TO REMAIN

LIMITS OF PROJECT/CONSTRUCTION UNDER THIS CONTRACT

EXISTING BULKHEAD TO REMAIN UNLESS 
OTHERWISE NOTED

CEILING HEIGHT

DEMOLISH 16"X16" FLUSH ACCESS PANEL, HINGE SIDE TO 
MATCH EXISTING LOCATION FOR NEW ACCESS PANELS.  
VERIFY IN THE FIELD.

DEMOLISH 22"X22" FLUSH ACCESS PANEL, HINGE SIDE TO 
MATCH EXISTING LOCATION FOR NEW ACCESS PANELS.  
VERIFY IN THE FIELD.

EXISTING GYPSUM BOARD CEILING/SOFFIT 
TO REMAIN UNLESS OTHERWISE NOTED

EXISTING 2'X4' LIGHT FIXTURE TO REMAIN, SEE 
ELECTRICAL DRAWINGS

EXISTING 2'X2' ACT CEILING SYSTEM TO 
REMAIN UNLESS OTHERWISE NOTED

EXISTING SUPPLY DIFFUSER, SEE MECHANICAL DRAWINGS

HEIGHT

EXISTING RETURN GRILLE, SEE MECHANICAL DRAWINGS

EXISTING RADIANT PANEL, SEE MECHANICAL DRAWINGS
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DEMOLITION REFLECTED CEILING
PLAN

AD1.10

UPDATE WING 4B

KZ, TBJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

1/8" = 1'-0"
1

DEMOLITION REFLECTED CEILING PLAN - WING 4B

GENERAL NOTES:KEYNOTES:

02-31 REMOVE EXISTING 22"X22" FLUSH ACCESS PANEL

02-32 REMOVE EXISTING 16"X16" FLUSH ACCESS PANEL

02-52 EXISTING ACT TO REMAIN SHEET SPECIFIC NOTES:
1. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO FIELD VISIT THE PROJECT AND 

VERIFY EXISTING CONDITIONS. THE GENERAL CONTRACTOR SHALL INSPECT AND 
FIELD VERIFY EXISTING CONDITIONS PRIOR TO COMMENCING WORK, INCLUDING 
ELEMENTS SUBJECT TO DAMAGE OR MOVEMENT DURING DEMOLITION, CUTTING, OR 
PATCHING. VISITS MUST BE COORDINATED AND PRE-APPROVED WITH PROJECT COR 
AND NURSE MANAGER.

2. THE DEMOLITION PLAN INDICATES GENERAL INFORMATION AND INTENT. THE 
CONTRACTOR SHALL COORDINATE DEMOLITION WITH NEW CONSTRUCTION TO 
ENSURE QUALITY OF FINAL PRODUCT.

3. DASHED BOLD LINES INDICATE EXTENT OF DEMOLITION INCLUDING THE FOLLOWING: 
INTERIOR PARTITIONS (REMOVE TO STRUCTURE); CEILINGS, INCLUDING CEILING 
SUSPENSION SYSTEM, MISC. STEEL SUPPORTS FOR SUSPENDED EQUIPMENT, 
SUSPENDED EQUIPMENT, LIGHT FIXTURES, DIFFUSERS AND GRILLES ETC.; FLOOR 
FINISHES (TO CONCRETE) INCLUDING CARPET, RESILIENT TILE, SHEET VINYL, 
CERAMIC TILE ETC; DOORS AND FRAMES UNLESS NOTED OTHERWISE; CMU 
BLOCK/BRICK AND BACKUP WALL SYSTEM; CABINET WORK, SHELVING, BASES; 
TOILET PARTITIONS AND ACCESSORIES; EQUIPMENT ITEMS; PLUMBING FIXTURES.

4. GENERAL CONTRACTOR SHALL COORDINATE DEMOLITION BETWEEN ALL TRADES. 
NOTIFY A/E IMMEDIATELY OF ANY CONFLICTS OR DISCREPANCIES.

5. REFER TO PHASING SHEET FOR PROJECT PHASING AND SEQUENCE OF WORK. ALL 
DEMOLITION AND REMODEL WORK MUST BE CLOSELY COORDINATED WITH THE COR.

6. THE GENERAL CONTRACTOR SHALL INSPECT AND FIELD VERIFY EXISTING 
CONDITIONS PRIOR TO COMMENCING WORK, INCLUDING ELEMENTS SUBJECT TO 
DAMAGE OR MOVEMENT DURING DEMOLITION, CUTTING OR PATCHING.

7. MATERIAL PRODUCT FROM DEMOLITION SHALL BECOME THE PROPERTY AND 
RESPONSIBILITY OF THE CONTRACTOR WITH THE EXCEPTION OF SPECIFIED ITEMS 
DESIGNATED EITHER IN THE PLANS OR VERBALLY REQUESTED BY THE (COR) TO BE 
RETAINED BY THE VA. 

8. OFFSITE DISPOSAL OF THE DEMOLISHED ITEMS IS THE RESPONSIBILITY OF THE 
CONTRACTOR AND SHALL BE DISPOSED OF LAWFULLY.

9. DEMOLITION MATERIALS SHALL BE REMOVED FROM SITE ON A DAILY BASIS. 
COORDINATE WITH THE COR THE IDENTIFICATION AND TRANSFER OF ANY ITEMS 
THAT NEED TO BE SALVAGED.

10. VERIFY LOCATION OF EXISTING UTILITY LINES PRIOR TO STARTING DEMOLITION. 
MAY NOT BE LIMITED TO UTILITIES SHOWN ON ARCHITECTURAL, MECHANICAL, 
PLUMBING, AND ELECTRICAL PLANS.  REFER TO THE THESE DRAWINGS FOR 
ADDITIONAL INFORMATION.

11. UPON ENCOUNTERING UNFORESEEN CONDITIONS DURING REMODEL WORK, THE 
CONTRACTOR SHALL NOTIFY THE COR BEFORE PROCEEDING.

12. COORDINATE DEMOLITION SHOWN ON THIS SHEET WITH DEMOLITION SHOWN ON 
MECHANICAL, PLUMBING, ELECTRICAL,
FIRE PROTECTION AND DEMOLITION DRAWINGS. CREATE PENETRATIONS AS 
REQUIRED FOR NEW CONSTRUCTION ON MECHANICAL, ELECTRICAL, AND PLUMBING 
DRAWINGS.

13. THE CONTRACTOR SHALL PROTECT EXISTING CONSTRUCTION TO REMAIN. DAMAGE 
TO EXISTING CONSTRUCTION SHALL BE REPAIRED TO EXISTING OR BETTER 
CONDITION.

14. ERECT AND MAINTAIN TEMPORARY PARTITIONS AND ENCLOSURES TO PREVENT THE 
TRANSMISSION OF DUST, ODOR, AND NOISE.

15. PROVIDE TEMPORARY MECHANICAL EXHAUST SYSTEMS TO MAINTAIN A NEGATIVE 
PRESSURE WITHIN DEMOLITION ZONES.

16. CONTRACTOR SHALL PROVIDE TEMPORARY SEAL AT ALL DOOR AND WALL OPENINGS 
AT PERIMETER WALLS DURING DEMOLITION WORK TO PROTECT ADJACENT AREAS 
FROM DUST INTRUSION.

17. SOLID SHADED (GRAY) REGIONS DEPICT EXISTING CONSTRUCTION TO REMAIN OR 
ITEMS/AREAS OUTSIDE OF SCOPE.

18. CONTRACTOR SHALL BE RESPONSIBLE FOR MOVING ALL FURNISHINGS AND NON 
PERMANENTLY ATTACHED EQUIPMENT PRIOR TO COMMENCEMENT OF DEMOLITION.  
CONTRACTOR SHALL COORDINATE WITH COR ON LOCATION OF STORED 
FURNISHINGS.

19. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT SURFACES IN FINISH AND 
TEXTURE. ITEMS TO INCLUDE, BUT NOT LIMITED TO, WALLS, CEILINGS, AND 
FLOORING. MATCH NEW ADJACENT FINISHES WHERE PRESENT. SEE ROOM FINISH 
SCHEDULE.

20. DEMOLITION PLANS SHOW EXISTING ROOM NAMES AND NUMBERS. ALL OTHER 
DRAWINGS SHOW NEW ROOM NAMES AND NUMBERS.

21. REMOVE ALL EXISTING WALL MOUNTED ROOM ACCESSORIES, ROOM ACCESSORIES, 
TOILET ACCESSORIES, CEILING EQUIPMENT COVER AND PLATE, AND ELECTRICAL 
AND DATE COVER PLATES FOR PAINTING.

22. ALL EXISTING LIGHT FIXTURES IN CORRIDORS ARE TO REMAIN IN PLACE DURING 
DEMOLITION AND CONSTRUCTION OF NEW CEILING. SEE ELECTRICAL DRAWINGS 
FOR FURTHER I INFORMATIONAL

23. CAREFULLY REMOVE AND TURN OVER DECORATIVE LENSES TO VA FOR REUSE.
24. WORK THAT RESULTS IN NOISE AND VIBRATION MUST BE COORDINATED WITH 

ADJACENT AREAS WITHIN THE HOSPITAL PRIOR TO WORK. WORK HOURS WILL BE 
WEEK DAYS DURING BUSINESS HOURS OR WEEKENDS.

N
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

1. ANY DISCREPANCIES OR CONFLICTS FOUND IN THE VARIOUS PARTS 
OF THE CONSTRUCTION DOCUMENTS SHALL BE BROUGHT TO THE 
ATTENTION OF THE COR BEFORE PROCEEDING WITH THE WORK.

2. CONTRACTOR AND SUBCONTRACTORS TO VERIFY ALL EXISTING 
CONDITIONS AT THE PROJECT SITE.

3. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. THIS IS 
NOT LIMITED TO SEAMS, JOINTS, NEW COVER PLATES, EXISTING 
COVER PLATES, FLANGES, ELECTRICAL FIXTURES, MECHANICAL AND 
PLUMBING FIXTURES, OR FIRE ALARM FIXTURES, BUT FOR ANY AREA 
THAT CAN CREATE A LIGATURE POINT AND SAFETY HAZARD FOR 
PATIENTS. TAMPER-PROOF SEALANT TO BE REVIEWED WITH COR.

4. INSTALL TAMPER-PROOF FLUSH SCREWS, ACCESSORIES, FIXTURES, 
AND FURNISHINGS IN PATIENT ROOMS AND CORRIDORS, AND AREAS 
WHERE PATIENTS WILL HAVE ACCESS TO. TAMPER-PROOF FLUSH 
SCREW ATTACHMENT TO BE REVIEWED WITH COR.

5. PATCH AND REPAIR WALL AND FINISH WHERE MECHANICAL, PLUMBING, 
ELECTRICAL, AND FIRE ALARM ITEMS WERE REMOVED. PROVIDE 
TAMPERPROOF SEALANT WHERE REQUIRED.

6. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT SURFACES IN 
FINISH AND TEXTURE. ITEMS TO INCLUDE, BUT NOT LIMITED TO, 
WALLS, CEILINGS, AND FLOORING. MATCH NEW ADJACENT FINISHES 
WHERE PRESENT. SEE ROOM FINISH SCHEDULE.

7. THE CONTRACTOR SHALL REINSTALL ANY SALVAGED WALL MOUNTED 
ROOM ACCESSORIES (CHART FILES, WHITE BOARDS, CLOCKS, TACK 
BOARDS, GLOVE BOXES HOLDERS, FIRE EXTINGUISHERS, SHARPS 
CONTAINERS, ETC...) THESE ITEMS SHALL BE REINSTALLED IN THEIR 
EXISTING LOCATIONS. COORDINATE WITH THE VA FOR FINAL 
LOCATIONS OF ITEMS.

8. CUT BUMPER RAILS FLUSH TO FURNISHINGS, WHERE FURNISHINGS 
ARE TIGHT AGAINST A WALL. ADD TAMPER-PROOF SEALANT TO ALL 
SEAMS CREATED.

9. ADD TAMPER-PROOF SEALANT TO ALL GAPS CREATED WHERE 
FURNISHINGS MEET THE SELF-COVED BASE.

SHEET LEGEND:

LIMITS OF PROJECT/CONSTRUCTION 
UNDER THIS CONTRACT

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

M3E

5/8" GYPSUM BOARD
3 5/8" METAL STUDS AT 16" O.C.

4
 1

/4
"

N
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FLOOR PLAN

A1.00

UPDATE WING 4B

KZ, TBJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

08-31 NEW 22"X22" ACCESS DOOR

08-32 NEW 10"X10" ACCESS DOOR

08-87 INSTALL ARCHITECTURAL WINDOW FILM AT EXISTING WINDOW
GLAZING AT NURSES STATION, INSTALL ON NURSE STATION
SIDE OF GLAZING

09-61 EXISTING TERRAZZO FLOORING INLAY AT BASE TO REMAIN

10-14 NEW HAND-PAINTED ROOM SIGNAGE. SIGNAGE TO BE CREATED
BY CONTRACTOR, SEE SPECIFICATION SECTION 10 14 00, C/C

11-27 EXISTING TELEVISION, V/C

12-01 INSTALL NEW OWNER PROVIDED BOLTED DOWN PATIENT BED,
V/C

12-02 INSTALL NEW OWNER PROVIDED BOLTED DOWN DINING TABLE
AT EXISTING LOCATION, V/C

12-03 INSTALL NEW OWNER PROVIDED BOLTED DOWN NIGHT STAND,
V/C

12-04 RE-INSTALL EXISTING METAL LOCKERS, C/C

12-12 RE-INSTALL EXISTING WALL CABINETS

12-13 RE-INSTALL EXISTING COUNTERTOPS

22-01 RE-INSTALL EXISTING STAINLESS STEEL METAL SHROUD AT
BASE OF EXISTING SINK, PROVIDE TAMPER-PROOF FLUSH
SCREWS ATTACHMENT TO EXISTING SINK

GENERAL NOTES:

KEYNOTES:

SHEET SPECIFIC NOTES:

1/8" = 1'-0"
1

FLOOR PLAN - WING 4B
N

ABBREVIATION LEGEND:
V/V: VA PROVIDED, VA INSTALLED
V/C: VA PROVIDED, CONTRACTOR INSTALLED
C/C: CONTRACTOR PROVIDED, CONTRACTOR INSTALLED

1 1/2" = 1'-0"

WALL TYPES

10



1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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4B-65
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CORRIDOR
4B-C3

NURSE MANAGER
4B-45

EXAM ROOM
4B-43

ACTIVITY / DINING

ROOM
4B-40

SALLY PORT
4B-C2

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

CORRIDOR
4B-C1

8' - 0"

8' - 0"

8' - 0"

8' - 0"

8' - 0"

8' - 0"

5

A1.10

CORRIDOR
4B-C5

T4B-C2.1

01-01

8' - 0"

8' - 0"

5

A1.10

5

A1.10

5

A1.10

5

A1.10

AREA OF WORK NOT IN THE SCOPE. EXISTING TO REMAIN

SHEET LEGEND:
LIMITS OF PROJECT/CONSTRUCTION UNDER THIS CONTRACT

EXISTING BULKHEAD TO REMAIN UNLESS 
OTHERWISE NOTED

CEILING HEIGHT

NEW 16"X16" FLUSH ACCESS PANEL, HINGE SIDE TO MATCH 
EXISTING LOCATION.  VERIFY IN THE FIELD.

NEW 22"X22" FLUSH ACCESS PANEL, HINGE SIDE TO MATCH 
EXISTING LOCATION.  VERIFY IN THE FIELD.

EXISTING GYPSUM BOARD CEILING/SOFFIT 
TO REMAIN UNLESS OTHERWISE NOTED

EXISTING 2'X4' LIGHT FIXTURE TO REMAIN, SEE 
ELECTRICAL DRAWINGS

EXISTING 2'X2' ACT CEILING SYSTEM TO 
REMAIN UNLESS OTHERWISE NOTED

2'X2' ACT CEILING SYSTEM WITH HOLD DOWN CLIPS

2'X2' SECURITY METAL CEILINGS

EXISTING SUPPLY DIFFUSER, SEE MECHANICAL DRAWINGS

HEIGHT

EXISTING RETURN GRILLE, SEE MECHANICAL DRAWINGS

EXISTING RADIANT PANEL, SEE MECHANICAL DRAWINGS

WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

EXISTING 
RECESSED
LIGHT

TAMPER-PROOF SEALANT

NEW PAINTED 5/8" GYPSUM 
BOARD NEW CEILING TILE, SEE 

REFLECTED CEILING PLAN

EXISTING WINDOW

EXISTING EXTERIOR WALL

1
' 
- 

0
"

SEE RCP

EXISTING

NEW 2 1/2" METAL STUD 
FURRING AT 16" O.C.

TAMPER-PROOF SEALANT

1. ANY DISCREPANCIES OR CONFLICTS FOUND IN THE VARIOUS 
PARTS OF THE CONSTRUCTION DOCUMENTS SHALL BE BROUGHT 
TO THE ATTENTION OF THE COR BEFORE PROCEEDING WITH THE 
WORK.

2. CONTRACTOR AND SUBCONTRACTORS TO VERIFY ALL EXISTING 
CONDITIONS AT THE PROJECT SITE.

3. REFLECTED CEILING PLANS SHOW LOCATIONS OF ITEMS THAT ARE 
ELECTRICAL ITEMS INDICATED ARE FOR REFERENCE ONLY. REFER 
TO MECHANICAL AND ELECTRICAL DOCUMENTS.

4. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. THIS IS 
NOT LIMITED TO SEAMS, JOINTS, NEW COVER PLATES, EXISTING 
COVER PLATES, FLANGES, ELECTRICAL FIXTURES, MECHANICAL 
AND PLUMBING FIXTURES, OR FIRE ALARM FIXTURES, BUT FOR 
ANY AREA THAT CAN CREATE A LIGATURE POINT AND SAFETY 
HAZARD FOR PATIENTS. TAMPER-PROOF SEALANT TO BE 
REVIEWED WITH COR.

5. INSTALL TAMPER-PROOF FLUSH SCREWS, ACCESSORIES, ACCESS 
PANELS, FIXTURES, AND FURNISHINGS IN PATIENT ROOMS AND 
CORRIDORS, AND AREAS WHERE PATIENTS WILL HAVE ACCESS TO. 
TAMPER-PROOF FLUSH SCREW ATTACHMENT TO BE REVIEWED 
WITH COR.

6. INSTALL EXISTING LIGHT FIXTURES WITH NEW METAL CEILING. 
EXISTING LIGHT FIXTURES SHALL BE SUPPORTED INDEPENDENTLY 
FROM CEILING SYSTEM. SEE ELECTRICAL DRAWINGS FOR 
EXISTING LIGHT FIXTURE INFORMATION.

7. REINSTALL ALL EXISTING CEILING MOUNTED MECHANICAL, 
ELECTRICAL, AND FIRE PROTECTION FIXTURES WITH NEW CEILING. 
COORDINATE WITH EXISTING LOCATION AND COORDINATE WITH 
ALL OTHER NEW FIXTURES.

8. ALL CEILING MOUNTED MECHANICAL, PLUMBING, ELECTRICAL, AND 
FIRE PROTECTION SHOWN AS REFERENCE ONLY. SEE DISCIPLINE 
DRAWINGS FOR ALL LOCATION OF FIXTURES.

9. PAINT HORIZONTAL AND VERTICAL FACES OF THE SOFFITS 
SPECIFIED PAINT COLOR, UNLESS NOTED OTHERWISE.

10. ALL BULKHEAD HORIZONTAL AND VERTICAL FACES TO BE PAINTED 
P-2, UNLESS NOTED OTHERWISE.

11. ALL GYPSUM BOARD CEILINGS TO BE PAINTED P-2, UNLESS NOTED 
OTHERWISE.

12. ALL CEILING HEIGHTS LISTED ON THE REFLECTED CEILING PLAN 
ARE FROM THE FINISH FLOOR OF THE LISTED ROOM, UNLESS 
NOTED OTHERWISE.

13. COORDINATE FLOORING WITH PHASING ON SHEET G1.00.
WALL ANCHOR
(BY CEILING SYSTEM INSTALLER)

24GA
Z-HOLD DOWN

CLASS A POLYETHYLENE
WRAPPED ACOUSTICAL
INSULATION
(WHERE REQUIRED)

PERIMETER CHANNEL HEAVY DUTY
SECURITY
GRID SYSTEM

PANEL

HEAVY DUTY
SECURITY GRID 
SYSTEM

TAMPER RESISTANT
FLUSH SCREW

ACCESS PANEL PANEL

CLASS A POLYETHYLENE WRAPPED 
ACOUSTICAL INSULATION
(WHERE REQUIRED)

LIGHTS ARE TO BE 
INDEPENDENTLY 
SUPPORTED WITH 12GA.
HANGING WIRE

CLASS A POLYETHYLENE 
WRAPPED ACOUSTICAL
INSULATION
(WHERE REQUIRED)

PANEL

HEAVY DUTY SECURITY
GRID SYSTEM

EXISTING RECESSED
LIGHT FIXTURE

SECURITY FLUSH
FASTENER BY CEILING
SYSTEM INSTALLER

SECURE STRAPS TO METAL DECK RIB AS RECOMMENDED BY CEILING 
MANUFACTURER TO MEET CEILING LOADS.

CEILING CLIP 3/4" X 13 GA.

VERTICAL HANGER WIRE TEST LOAD = 
200 LBS.

4 TIGHT TURNS

#12 HANGER WIRE

STEEL STRAP 1" WIDE X 2" LONG 
X 12 GA. MINIMUM

1 
1/

2"

1
 1

/2
"

UNDERSIDE OF STRUCTURE

SPLAYED SEISMIC 
BRACE WIRE

4
5
.0

0
°

N
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REFLECTED CEILING PLAN

A1.10

UPDATE WING 4B

KZ, TBJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:

SHEET SPECIFIC NOTES:

1/8" = 1'-0"
1

REFLECTED CEILING PLAN - WING 4B
N

2

SECURITY CEILINGS - ISOMETRIC
ASSEMBLY

1 1/2" = 1'-0"
5

CEILING/WALL CONNECTION

3
SECURITY CEILING - PERIMETER SECTION

4

SECURITY CEILINGS - ACCESS PANEL
SECTION

7

SECURITY CEILINGS - RECESSED LIGHT
SECTION

6
TYPICAL WIRE HANGING DETAIL
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

ROOM FINISH LEGEND:
CPT CARPET TILE, 24"X24"
P-1 PAINT (FIELD)
P-2 PAINT (CEILING)
P-3 PAINT (ACCENT)
P-4 PAINT (ACCENT)
EXISTING EXISTING FINISH TO REMAIN
METAL SECURITY METAL SECURITY CEILING TILE SYSTEM
RB-1 RESILIENT BASE
WSF-1 WELDED SHEET FLOORING (WOOD GRAIN PATTERN), 

SEE FLOOR FINISH PLAN FOR PATTERN DIRECTION AND 
SEAMING

WSF-2 WELDED SHEET FLOORING (LINEN PATTERN)

1. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. THIS IS 
NOT LIMITED TO SEAMS, JOINTS, NEW COVER PLATES, ACCESS 
PANELS, PLATES, FLOORS, BASE, WALL PROTECTION, EXISTING 
COVER PLATES, FLANGES, ELECTRICAL FIXTURES, MECHANICAL 
AND PLUMBING FIXTURES, OR FIRE ALARM FIXTURES, BUT FOR 
ANY AREA THAT CAN CREATE A LIGATURE POINT AND SAFETY 
HAZARD FOR PATIENTS. TAMPER-PROOF SEALANT TO BE 
REVIEWED WITH COR.

2. INSTALL TAMPER-PROOF, FLUSH SCREWS, ACCESSORIES, ACCESS 
PANELS, FIXTURES, AND FURNISHINGS IN PATIENT ROOMS AND 
CORRIDORS, AND AREAS WHERE PATIENTS WILL HAVE ACCESS. 
TAMPER-PROOF FLUSH SCREW ATTACHMENT TO BE REVIEWED 
WITH COR.

3. PATCH AND REPAIR WALL AND FINISH WHERE MECHANICAL, 
PLUMBING, ELECTRICAL, AND FIRE ALARM ITEMS WERE REMOVED. 
PROVIDE TAMPER-PROOF SEALANT WHERE AROUND ALL SEAMS 
CREATED.

4. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT SURFACES 
IN FINISH AND TEXTURE. ITEMS TO INCLUDE, BUT NOT LIMITED TO, 
WALLS, CEILINGS, AND FLOORING. MATCH NEW ADJACENT 
FINISHES WHERE PRESENT. SEE ROOM FINISH SCHEDULE.

FOURFRONT DESIGN, INC.
517 7TH STREET

RAPID CITY, SOUTH DAKOTA 57701
PH: (605) 342-9470
FAX: (605) 342-2377

WWW.FOURFRONTDESIGN.COM
FOUR FRONT

D  E  S  I  G  N     I  N  C.

Office of
Construction
and Facilities
Management

Project Number

Building Number

Drawing Number

Dwg.

DrawnCheckedDate

Location

Project TitleDrawing Title

Approved: Project Director

ARCHITECT/ENGINEER OF RECORDCONSULTANTS:

DateRevisions:
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ROOM FINISH SCHEDULE

A5.00

UPDATE WING 4B

MD, ERMD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:
WING 4B ROOM FINISH SCHEDULE

ROOM
NUMBER ROOM NAME FLOOR FINISH BASE FINISH

WALLS CEILING

COMMENTSNORTH EAST SOUTH WEST FINISH

4B-40 ACTIVITY / DINING ROOM WSF-1/WSF-2 WSF-2 P-1 P-1 P-3 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-42 NUTRITION WSF-2 WSF-2 P-1 P-1 P-4 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-43 EXAM ROOM WSF-2 WSF-2 P-4 P-1 P-1 P-1 ACT-1 ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM

4B-44 PSYCH RES CPT RB-1 P-4 P-1 P-1 P-1 ACT-1

4B-45 NURSE MANAGER CPT RB-1 P-1 P-1 P-3 P-1 ACT-1

4B-46 PSYCH OFFICE CPT RB-1 P-4 P-1 P-1 P-1 ACT-1

4B-47 SOILED EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

4B-48 REPORT CPT RB-1 P-3 P-1 P-1 P-1 ACT-1

4B-49 CLEAN WSF-2 WSF-2 P-1 P-1 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM

4B-50 HAC EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

4B-55 LAUNDRY WSF-2 WSF-2 P-1 P-1 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM

4B-55A STORAGE WSF-2 WSF-2 P-1 P-1 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM

4B-57 1 BED WSF-1 WSF-1 EXISTING EXISTING EXISTING EXISTING EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL, MATCH EXISTING
PAINT

4B-57A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING, MATCH EXISTING PAINT

4B-58 1 BED WSF-1 WSF-1 EXISTING EXISTING EXISTING EXISTING EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL, MATCH EXISTING
PAINT

4B-58A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING, MATCH EXISTING PAINT

4B-59 1 BED WSF-1 WSF-1 EXISTING EXISTING EXISTING EXISTING EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL, MATCH EXISTING
PAINT

4B-59A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING, MATCH EXISTING PAINT

4B-60 1 BED WSF-1 WSF-1 EXISTING EXISTING EXISTING EXISTING EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL, MATCH EXISTING
PAINT

4B-60A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING, MATCH EXISTING PAINT

4B-62 SOILED EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

4B-63 1 BED WSF-1 WSF-1 EXISTING EXISTING EXISTING EXISTING EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL, MATCH EXISTING
PAINT

4B-63A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING, MATCH EXISTING PAINT

4B-64 ANTE EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

4B-64A SECLUSION EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

4B-64B TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING, MATCH EXISTING PAINT

4B-65 DINING / ACTIVITIES WSF-1/WSF-2 WSF-2 P-1 P-1 P-3 P-1 METAL
SECURITY

ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-66 STORAGE WSF-2 WSF-2 P-1 P-1 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM

4B-67 NOURISH. WSF-2 WSF-2 P-1 P-4 P-4 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM

4B-70 NURSE STATION WSF-1/WSF-2 WSF-2 P-4 P-1 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-70A TOILET EXISTING EXISTING P-1/EXIST
ING

P-1/EXIST
ING

P-1/EXIST
ING

P-1/EXIST
ING

EXISTING P-1 ABOVE EXISTING TILE WAINSCOT

4B-70B NURSE LOUNGE WSF-1/WSF-2 WSF-1/WSF-2 P-1 P-3 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-71 MECH/ELEC EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING

4B-72 1 BED WSF-1 WSF-1 P-1 P-1 P-1 P-4 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL

4B-72A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING

4B-73 1 BED WSF-1 WSF-1 P-1 P-1 P-1 P-4 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL

4B-73A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING

4B-74 1 BED WSF-1 WSF-1 P-1 P-4 P-1 P-1 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL

4B-74A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING

4B-75 1 BED WSF-1 WSF-1 P-1 P-1 P-1 P-4 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL

4B-75A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING

4B-76 1 BED WSF-1 WSF-1 P-1 P-1 P-1 P-4 EXISTING ADD TAMPER-PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, PATCH AND REPAIR BEDROOM WALLS AFTER NURSE CALL REMOVAL

4B-76A TOILET EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING EXISTING PATCH AND REPAIR WALL AREA WHERE NURSE CALL IS REMOVED, ADD METAL PLATE WITH ROUNDED CORNERS TO COVER, MOUNT PLATE WITH FLUSH, TAMPER-PROOF SCREWS, SEAL ALL
SEAMS WITH TAMPER-PROOF CAULKING

4B-C1 CORRIDOR WSF-1/WSF-2/E
XISTING

TERRAZZO

RB-1 P-1 P-1 P-1 P-1 EXISTING ADD TAMPER PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING, EXISTING
TERRAZZO INLAY TO REMAIN

4B-C2 SALLY PORT WSF-1/WSF-2/E
XISTING

TERRAZZO

RB-1 P-1 P-1 P-1 P-1 METAL
SECURITY

ADD TAMPER PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING, EXISTING
TERRAZZO INLAY TO REMAIN

4B-C3 CORRIDOR WSF-1/WSF-2 WSF-2 P-1 P-1 P-1 P-1 METAL
SECURITY

ADD TAMPER PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-C4 CORRIDOR WSF-1/WSF-2 WSF-2 P-1 P-1 P-1 P-1 METAL
SECURITY

ADD TAMPER PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

4B-C5 CORRIDOR WSF-1/WSF-2 WSF-2 P-1 P-1 P-1 P-1 METAL
SECURITY

ADD TAMPER PROOF CAULKING TO ALL SEAMS AT TOP AND SIDES OF WSF SELF-COVING AND TRIM, SEE FLOOR FINISH PLAN FOR WSF-1 PATTERN, GRAIN DIRECTION AND SEAMING

SHEET SPECIFIC NOTES:
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

FLOOR FINISH LEGEND:

CPT-1 - CARPET TILE

EXISTING - TO REMAIN AS-IS

WSF-1 - WELDED SEAM FLOORING, WOOD PATTERN, 
VERTICAL GRAIN

WSF-2 - WELDED SEAM FLOORING, LINEN PATTERN

WSF-1 - WELDED SEAM FLOORING, WOOD PATTERN, 
HORIZONTAL GRAIN

STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A

TOILET
4B-59A

1 BED
4B-59

TOILET
4B-63A

1 BED
4B-63

DINING /

ACTIVITIES
4B-65

CORRIDOR
4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62

ANTE
4B-64

TOILET
4B-64B

SECLUSION
4B-64A

TOILET
4B-70A

NURSE LOUNGE
4B-70B

1 BED
4B-72

TOILET
4B-72A

TOILET
4B-74A

1 BED
4B-74

1 BED
4B-76

TOILET
4B-76A

1 BED
4B-75

TOILET
4B-75A

TOILET
4B-73A

1 BED
4B-73

STAIRWELL #15
S15-4

MECH/ELEC
4B-71

CLEAN
4B-49

SOILED
4B-47

CORRIDOR
4B-C4

CORRIDOR
4B-C3

NURSE MANAGER
4B-45

EXAM ROOM
4B-43

ACTIVITY / DINING

ROOM
4B-40

SALLY PORT
4B-C2

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

CORRIDOR
4B-C1

P-3

P-4

P-4
P-4

P-4

P-3

P-3

P-4

P-4

P-3

P-4

P-4

P-4

P-4

P-4

P-3

NURSE STATION
4B-70

4

A5.10

2

A5.10

2

A5.10

2

A5.10

2

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10

3

A5.10
3

A5.10

3

A5.10

5

A5.10

5

A5.10

4

A5.10

4

A5.10

05-01

05-01

09-6109-61

09-6109-61

09-6109-61

5
' 
- 

6
"

5
' 
- 

0
"

12' - 9"

1
3

' 
- 

0
"

4' - 6"

1
' 
- 

0
"

4
' 
- 

0
"

3
' 
- 

0
"

19' - 8" 1
1

' 
- 

2
"

13' - 0"

8
' 
- 

5
"

127' - 9 27/32"

8
8

' 
- 

2
 3

/4
"

EXISTING RES

WSF

TAMPER PROOF
CAULKING AT SEAM

EXISTING CONCRETE 
SLAB

WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

WSF

SUBFLOOR LEVELER 
TRIM PIECE, ENTIRE LENGTH OF REDUCER SHOULD 
OCCUR WITHIN DOOR FRAME FOOTPRINT, SEE SPECIFICATIONS 

EXISTING TILE

TAMPER-PROOF 
CAULKING AT SEAM

EXISTING CONCRETE 
SLAB

DOOR FRAME

WSFCPT

CONCRETE SLAB

TAMPER PROOF 
CAULKING  AT SEAM

RUBBER

WSF

TAMPER PROOF
CAULKING AT SEAM

CONCRETE SLAB

1. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. THIS IS 
NOT LIMITED TO SEAMS, JOINTS, NEW COVER PLATES, ACCESS 
PANELS, PLATES, FLOORS, BASE, WALL PROTECTION, EXISTING 
COVER PLATES, FLANGES, ELECTRICAL FIXTURES, MECHANICAL 
AND PLUMBING FIXTURES, OR FIRE ALARM FIXTURES, BUT FOR 
ANY AREA THAT CAN CREATE A LIGATURE POINT AND SAFETY 
HAZARD FOR PATIENTS. TAMPER-PROOF SEALANT TO BE 
REVIEWED WITH COR.

2. INSTALL TAMPER-PROOF, FLUSH SCREWS, ACCESSORIES, ACCESS 
PANELS, FIXTURES, AND FURNISHINGS IN PATIENT ROOMS AND 
CORRIDORS, AND AREAS WHERE PATIENTS WILL HAVE ACCESS. 
TAMPER-PROOF FLUSH SCREW ATTACHMENT TO BE REVIEWED 
WITH COR.

3. PATCH AND REPAIR WALL AND FINISH WHERE MECHANICAL, 
PLUMBING, ELECTRICAL, AND FIRE ALARM ITEMS WERE REMOVED. 
PROVIDE TAMPER-PROOF SEALANT AROUND ALL SEAMS CREATED.

4. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT SURFACES 
IN FINISH AND TEXTURE. ITEMS TO INCLUDE, BUT NOT LIMITED TO, 
WALLS, CEILINGS, AND FLOORING. MATCH NEW ADJACENT 
FINISHES WHERE PRESENT. SEE ROOM FINISH SCHEDULE.

5. ALL CHANGES IN FLOOR MATERIALS OCCUR AT THE FOLLOWING 
LOCATIONS, UNLESS NOTED OTHERWISE: 1) AT THE CENTER LINE 
OF DOORS IN THE CLOSED POSITION, OR 2) AT THE CENTER LINE 
OF OPENINGS SEPARATING ROOMS.

6. SEE SHEET A5.00 FOR FINISH SCHEDULE AND PAINT LOCATIONS.
7. COORDINATE FLOORING WITH PHASING ON SHEET G1.00.

SHEET LEGEND:

LIMITS OF PROJECT/CONSTRUCTION 
UNDER THIS CONTRACT

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

P-# ACCENT WALL PAINT

1
"

6
"

TAMPER-PROOF
CAULKING

6" INTEGRAL 
COVE BASE

FILLET STRIP

WELDED SHEET
FLOORING

CONCRETE
SLAB

EXISTING GYPSUM
WALLBOARD

1
"

TAMPER-
PROOF
CAULKING

FILLET STRIP

WELDED SHEET
FLOORING

CONCRETE
SLAB

BASE
CABINET

4
"

N
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FLOOR AND WALL FINISH PLAN

A5.10

UPDATE WING 4B

MD, ERMD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:

1/8" = 1'-0"1
FLOOR & WALL FINISH PLAN - WING 4B

12" = 1'-0"
3

WSF TO RES

N

12" = 1'-0"
4

TILE TO WSF
12" = 1'-0"

2
CPT TO WSF

12" = 1'-0"
5

WSF TO RUBBER

SHEET SPECIFIC NOTES:

3" = 1'-0"
6

INTEGRAL COVE BASE
3" = 1'-0"

7
COVE BASE ON CASEWORK

05-01 INSTALL EXISTING EXPANSION COVER PLATE, USE
TAMPER-PROOF FLUSH SCREW ATTACHMENT

09-61 EXISTING TERRAZZO FLOORING INLAY AT BASE TO REMAIN

KEYNOTES:
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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INTERIOR ELEVATIONS

A5.20

UPDATE WING 4B

ERMD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:

KEYNOTES:
08-31 NEW 22"X22" ACCESS DOOR

09-61 EXISTING TERRAZZO FLOORING INLAY AT BASE TO REMAIN

09-91 CONTRACTOR TO PROTECT AND PAINT AROUND EXISTING
WHITEBOARD COATING, SEE ROOM FINISH SCHEDULE FOR
PAINT COLOR

10-14 NEW HAND-PAINTED ROOM SIGNAGE. SIGNAGE TO BE
CREATED BY CONTRACTOR, SEE SPECIFICATION SECTION 10
14 00, C/C

10-15 NEW WELDED SHEET FLOORING COVE BASE, C/C

10-16 RESILIENT WALL BASE, C/C

10-17 NEW BUMPER RAIL, C/C

10-21 NEW CORNER GUARD, C/C

10-22 NEW BEHAVIORAL HEALTH HANDRAIL, C/C

11-27 EXISTING TELEVISION, V/C

12-04 RE-INSTALL EXISTING METAL LOCKERS, C/C

12-07 EXISTING SLOPE TOP SHELVING

1/4" = 1'-0"
3

4B-C4 CORRIDOR NORTH

1/4" = 1'-0"
5

4B-C4 CORRIDOR SOUTH

1/4" = 1'-0"
1

4B-C3 CORRIDOR EAST
1/4" = 1'-0"

2
4B-C3 CORRIDOR WEST

1/4" = 1'-0"
6

4B-C4 CORRIDOR WEST

1/4" = 1'-0"
10

4B-C5 CORRIDOR WEST

1/4" = 1'-0"
8

4B-C5 CORRIDOR NORTH

1/4" = 1'-0"
7

4B-C5 CORRIDOR EAST

1/4" = 1'-0"
9

4B-C5 CORRIDOR SOUTH

1/4" = 1'-0"
4

4B-C4 CORRIDOR EAST

1/4" = 1'-0"
11

4B-65 ACTIVITIES SOUTH
1/4" = 1'-0"

12
4B-65 ACTIVITIES WEST

SHEET SPECIFIC NOTES:
1. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. 

THIS IS NOT LIMITED TO SEAMS, JOINTS, NEW COVER PLATES, 
EXISTING COVER PLATES, FLANGES, ELECTRICAL FIXTURES, 
MECHANICAL AND PLUMBING FIXTURES, OR FIRE ALARM 
FIXTURES, BUT FOR ANY AREA THAT CAN CREATE A LIGATURE 
POINT AND SAFETY HAZARD FOR PATIENTS. TAMPER-PROOF 
SEALANT TO BE REVIEWED WITH COR.

2. INSTALL TAMPER-PROOF, FLUSH SCREWS, ACCESSORIES, 
FIXTURES, AND FURNISHINGS IN PATIENT ROOMS AND 
CORRIDORS, AND AREAS WHERE PATIENTS WILL HAVE ACCESS 
TO. TAMPER-PROOF SCREW ATTACHMENT TO BE REVIEWED 
WITH COR.

3. PATCH AND REPAIR WALL AND FINISH WHERE MECHANICAL, 
PLUMBING, ELECTRICAL, AND FIRE ALARM ITEMS WERE 
REMOVED. PROVIDE TAMPER-PROOF SEALANT AROUND ALL 
SEAMS CREATED.

4. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT 
SURFACES IN FINISH AND TEXTURE. ITEMS TO INCLUDE, BUT 
NOT LIMITED TO, WALLS, CEILINGS, AND FLOORING. MATCH 
NEW ADJACENT FINISHES WHERE PRESENT. SEE ROOM FINISH 
SCHEDULE.

5. SIGNAGE TO BE HAND PAINTED BY CONTRACTOR, UTILIZING 
FARGO VA HEALTHCARE SYSTEM'S ESTABLISHED PROCESS.

6. CONTRACTOR TO CREATE NECESSARY TEMPLATES FOR USE IN 
SIGN MAKING.

7. REFER TO SPECIFICATION 10 14 00 SIGNAGE AND 09 06 00 
SCHEDULE FOR FINISHES FOR HAND PAINTED SIGNAGE, FONT, 
FONT SIZE AND DESCRIPTION OF PROCESS.

ABBREVIATION LEGEND:
V/V: VA PROVIDED, VA INSTALLED
V/C: VA PROVIDED, CONTRACTOR INSTALLED
C/C: CONTRACTOR PROVIDED, CONTRACTOR INSTALLED

14



1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

10-15
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12-29
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11-32
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10-15 10-15
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12-29
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12-35

12-11
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10-37

10-39

12-29

12-09

10-16

12-11

10-16

12-35

5' - 6 1/8"

10-42

10-37

10-39

12-29

3' - 0"

12-09

4
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- 

0
 1

/4
"

10-16

12-09

4
"

2
' 
- 

4
 1
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"
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1
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2
' 
- 

6
"

7
' 
- 

0
"

1' - 2"

2' - 0"

3/4" PARTICLE BOARD 
ADJUSTABLE SHELF WITH 
MELAMINE FINISH

1/4" BACK PANEL WITH PLASTIC 
LAMINATE

3/4" PARTICLE BOARD 
DOOR WITH PLASTIC 
LAMINATE 1

4" SOLID SURFACE 
BACKSPLASH

BACKSPLASH ON SIDE WALLS 
WHEN CONDITION OCCURS

SOLID SURFACE 
COUNTERTOP

BEHAVIORAL HEALTH PULL

1/4" MELAMINE BACK

3/4" MELAMINE CABINET 
SIDES

PLASTIC LAMINATE DOOR

3/4" PARTICLE BOARD 
ADJUSTABLE MELAMINE SHELVES 
WITH 1/2" HARDWOOD EDGE 
BANDING

SLEEPER

BASE, SEE ROOM FINISH 
SCHEDULE

3/4" PARTICLE BOARD SLOPED TOP WITH 
PLASTIC LAMINATE

3/4" PLASTIC LAMINATE ON 
PARTICLE BOARD DRAWER 
FACES

PROVIDE FULL EXTENSION 
RAILS FOR DRAWERS

BEHAVIORAL HEALTH PULL

1
 1

/2
"

2
' 
- 

4
 1

/2
"

4
"

2
' 
- 

1
0

"

2' - 0"

4" SOLID SURFACE 
BACKSPLASH

SINK, SEE MECHANICAL

SOLID SURFACE 
COUNTERTOP

3/4" PARTICLE BOARD WITH 
PLASTIC LAMINATE AND PVC 
EDGING

BEHAVIORAL HEALTH PULL

1/4" MELAMINE BACK

3/4" MELAMINE CABINET 
SIDES

PLASTIC LAMINATE ON 3/4" 
PARTICLE BOARD

SLEEPER

BASE, SEE ROOM FINISH 
SCHEDULE

2' - 1 7/16"

10-15

09-91

11-27
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INTERIOR ELEVATIONS AND
CASEWORK DETAILS

A5.21

UPDATE WING 4B

ERMD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:

KEYNOTES:
09-91 CONTRACTOR TO PROTECT AND PAINT AROUND EXISTING

WHITEBOARD COATING, SEE ROOM FINISH SCHEDULE
FOR PAINT COLOR

10-15 NEW WELDED SHEET FLOORING COVE BASE, C/C

10-16 RESILIENT WALL BASE, C/C

10-37 BEHAVIORAL HEALTH SOAP DISPENSER, V/V

10-39 BEHAVIORAL HEALTH SURFACE MOUNTED PAPER TOWEL
DISPENSER, V/V

10-42 BEHAVIORAL HEALTH MIRROR, V/V

11-27 EXISTING TELEVISION, V/C

11-28 EXISTING WASHER, V/C

11-29 EXISTING DRYER, V/C

11-30 EXISTING REFRIGERATOR, V/C

11-31 EXISTING RANGE, V/C

11-32 EXISTING DISHWASHER, V/C

12-09 EXAM TABLE, V/V

12-10 PHYSICIAN'S STOOL, V/V

12-11 MOBILE LAPTOP STATION, V/V

12-28 EXISTING BASE CABINET AND COUNTERTOP TO REMAIN

12-29 SOLID SURFACE COUNTERTOP AND BACKSPLASH,
TYPICAL, C/C

12-35 LOCKABLE SLOPE TOP PLASTIC LAMINATE WALL
CABINETS, TYPICAL, C/C

12-42 REINSTALL EXISTING SALVAGED LOCKABLE SLOPE TOP
PLASTIC LAMINATE WALL CABINETS, TYPICAL, GC TO
VERIFY IN THE FIELD ALL EXISTING MOUNTING HEIGHTS
FOR WALL CABINETS

1/4" = 1'-0"
10

4B-55 LAUNDRY EAST
1/4" = 1'-0"

11
4B-55 LAUNDRY SOUTH

1/4" = 1'-0"
12

4B-55 LAUNDRY WEST
1/4" = 1'-0"

9
4B-55 LAUNDRY NORTH

1/4" = 1'-0"
2

4B-42 NUTRITION EAST
1/4" = 1'-0"

1
4B-42 NUTRITION NORTH

1/4" = 1'-0"
3

4B-42 NUTRITION SOUTH
1/4" = 1'-0"

4
4B-42 NUTRITION WEST

1/4" = 1'-0"
6

4B-43 EXAM ROOM EAST
1/4" = 1'-0"

5
4B-43 EXAM ROOM NORTH

1/4" = 1'-0"
7

4B-43 EXAM ROOM SOUTH
1/4" = 1'-0"

8
4B-43 EXAM ROOM WEST

SHEET SPECIFIC NOTES:
1. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. 

THIS IS NOT LIMITED TO SEAMS, JOINTS, NEW COVER 
PLATES, EXISTING COVER PLATES, FLANGES, ELECTRICAL 
FIXTURES, MECHANICAL AND PLUMBING FIXTURES, OR FIRE 
ALARM FIXTURES, BUT FOR ANY AREA THAT CAN CREATE A 
LIGATURE POINT AND SAFETY HAZARD FOR PATIENTS. 
TAMPER-PROOF SEALANT TO BE REVIEWED WITH COR.

2. INSTALL TAMPER-PROOF, FLUSH SCREWS, ACCESSORIES, 
FIXTURES, AND FURNISHINGS IN PATIENT ROOMS AND 
CORRIDORS, AND AREAS WHERE PATIENTS WILL HAVE 
ACCESS TO. TAMPER-PROOF SCREW ATTACHMENT TO BE 
REVIEWED WITH COR.

3. PATCH AND REPAIR WALL AND FINISH WHERE MECHANICAL, 
PLUMBING, ELECTRICAL, AND FIRE ALARM ITEMS WERE 
REMOVED. PROVIDE TAMPER-PROOF SEALANT AROUND ALL 
SEAMS CREATED.

4. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT 
SURFACES IN FINISH AND TEXTURE. ITEMS TO INCLUDE, BUT 
NOT LIMITED TO, WALLS, CEILINGS, AND FLOORING. MATCH 
NEW ADJACENT FINISHES WHERE PRESENT. SEE ROOM 
FINISH SCHEDULE.

5. SIGNAGE TO BE HAND PAINTED BY CONTRACTOR, UTILIZING 
FARGO VA HEALTHCARE SYSTEM'S ESTABLISHED PROCESS.

6. CONTRACTOR TO CREATE NECESSARY TEMPLATES FOR USE 
IN SIGN MAKING.

7. REFER TO SPECIFICATION 10 14 00 SIGNAGE AND 09 06 00 
SCHEDULE FOR FINISHES FOR HAND PAINTED SIGNAGE, 
FONT, FONT SIZE AND DESCRIPTION OF PROCESS.

8. EXISTING BASE CABINETS AND COUNTERTOPS TO REMAIN; 
FLOORING TO BE COVED UP ON FACE OF CABINIETRY.

9. EXISTING WALL CABINETS TO BE REMOVED AND SALVAGED. 
TO BE REINSTALLED BY CONTRACTOR.

10. ALL APPLIANCES TO BE REINSTALLED BY THE VA.

ABBREVIATION LEGEND:
V/V: VA PROVIDED, VA INSTALLED
V/C: VA PROVIDED, CONTRACTOR INSTALLED
C/C: CONTRACTOR PROVIDED, CONTRACTOR INSTALLED

1" = 1'-0"
14

BASE AND UPPER CABINETS
1" = 1'-0"

15
BASE CABINET WITH SINK

1/4" = 1'-0"13
ACTIVITY / DINING ROOM SOUTH

15



1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

NEW BEHAVIORAL HEALTH HANDRAIL, SEE TYPICAL 
WALL PROTECTION ELEVATION, THIS SHEET

WALL PROTECTION LEGEND:

NEW BUMPER RAIL, SEE TYPICAL WALL PROTECTION 
ELEVATION, THIS SHEET

STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A
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4B-59

TOILET
4B-63A

1 BED
4B-63

DINING /
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4B-65

CORRIDOR
4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62

ANTE
4B-64

TOILET
4B-64B

SECLUSION
4B-64A

NURSE STATION
4B-70

TOILET
4B-70A

NURSE LOUNGE
4B-70B

1 BED
4B-72

TOILET
4B-72A

TOILET
4B-74A

1 BED
4B-74

1 BED
4B-76

TOILET
4B-76A

1 BED
4B-75

TOILET
4B-75A

TOILET
4B-73A

1 BED
4B-73

STAIRWELL #15
S15-4

MECH/ELEC
4B-71

CLEAN
4B-49

SOILED
4B-47

CORRIDOR
4B-C4

CORRIDOR
4B-C3

NURSE MANAGER
4B-45

EXAM ROOM
4B-43

ACTIVITY / DINING

ROOM
4B-40

SALLY PORT
4B-C2

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

CORRIDOR
4B-C1

4
B
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4
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4
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4
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4
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4
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4
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4
B

-7
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4B-74A

4B-72A

4
B

-7
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10-2110-21

10-21

10-21

10-21 10-21

10-2110-21

10-21

10-21

10-21

10-21

10-21

10-21 10-21

EXISTING WALL

2
"

4
"

CUSHION

ALUMINUM RETAINER

BUMPER GUARD

BEHAVIORAL HEALTH 
BUMPER RAIL, SEE
SPECIFICATIONS

TAMPER PROOF CAULKING 
AT ALL SEAMS AND JOINTS

3/4"

MANUFACTURER 
SPECIFIED ANCHOR

EXISTING WALL

BEHAVIORAL HEALTH 
HANDRAIL, SEE
SPECIFICATIONS

MANUFACTURER
SPECIFIED ANCHOR

TAMPER PROOF 
CAULKING AT ALL 
SEAMS AND JOINTS

2
 5

/8
"

3 1/8"

1 9/16"

6
"

1
0
"

3
' 
- 

4
"

HEAVY DUTY 
TAMPER RESISTANT 
CORNER GUARD

BEHAVIORAL HEALTH 
HANDRAIL

BUMPER RAIL

CEILING

TAMPER-PROOF
CAULKING AT ALL 
AREAS OF WORK

WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

3"

CO-EXTRUDED
FLEXIBLE VINYL
BUMPER

VINYL COVER
0.080"

CONTINUOUS
VINYL RETAINER
0.070"

TAMPER-PROOF
CAULKING

EXISTING GYPSUM
WALLBOARD

MANUFACTURER
SPECIFIED ANCHOR

SHEET LEGEND:

LIMITS OF PROJECT/CONSTRUCTION 
UNDER THIS CONTRACT

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

P-# ACCENT WALL PAINT

N

FOURFRONT DESIGN, INC.
517 7TH STREET

RAPID CITY, SOUTH DAKOTA 57701
PH: (605) 342-9470
FAX: (605) 342-2377

WWW.FOURFRONTDESIGN.COM
FOUR FRONT

D  E  S  I  G  N     I  N  C.

Office of
Construction
and Facilities
Management

Project Number

Building Number

Drawing Number

Dwg.

DrawnCheckedDate

Location

Project TitleDrawing Title

Approved: Project Director
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Veterans Affairsof

KEY PLAN

PROJECT AREA - WING 4B

4F PROJECT NUMBER: 19.2481.A22
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BID DOCUMENTS

7/17/2024

WALL PROTECTION PLAN AND DETAILS

A5.30

UPDATE WING 4B

ERMD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

GENERAL NOTES:

KEYNOTES:
10-21 NEW CORNER GUARD, C/C

1/8" = 1'-0"
3

WALL PROTECTION PLAN - WING 4B

6" = 1'-0"
2

BUMPER RAIL DETAIL

6" = 1'-0"
1

HANDRAIL DETAIL

1/4" = 1'-0"4
TYPICAL WALL PROTECTION ELEVATION

N

6" = 1'-0"5

HEAVY DUTY TAMPER RESISTANT CORNER
GUARD DETAIL

SHEET SPECIFIC NOTES:
1. SIGNAGE TO BE HAND PAINTED BY CONTRACTOR, UTILIZING FARGO 

VA HEALTHCARE SYSTEM'S ESTABLISHED PROCESS.
2. CONTRACTOR TO CREATE NECESSARY TEMPLATES FOR USE IN 

SIGN MAKING.
3. REFER TO SPECIFICATION 10 14 00 SIGNAGE AND 09 06 00 SCHEDULE 

FOR FINISHES FOR HAND PAINTED SIGNAGE, FONT, FONT SIZE AND 
DESCRIPTION OF PROCESS.

4. DOCUMENT PLACEMENT AND CAREFULLY REMOVE AND STORE 
OVERHEAD SIGNAGE AND PLASTIC SIGNAGE THROUGHOUT THE 
UNIT. REINSTALL UPON WORK COMPLETION.

5. INSTALL TAMPER-PROOF SEALANT IN ALL AREAS OF WORK. THIS IS 
NOT LIMITED TO SEAMS, JOINTS, NEW COVER PLATES, EXISTING 
COVER PLATES, FLANGES, ELECTRICAL FIXTURES, MECHANICAL AND 
PLUMBING FIXTURES, OR FIRE ALARM FIXTURES, BUT FOR ANY AREA 
THAT CAN CREATE A LIGATURE POINT AND SAFETY HAZARD FOR 
PATIENTS. TAMPER-PROOF SEALANT TO BE REVIEWED WITH COR.

6. INSTALL TAMPER-PROOF, FLUSH SCREWS, ACCESSORIES, 
FIXTURES, AND FURNISHINGS IN PATIENT ROOMS AND CORRIDORS, 
AND AREAS WHERE PATIENTS WILL HAVE ACCESS TO. TAMPER-
PROOF SCREW ATTACHMENT TO BE REVIEWED WITH COR.

7. PATCH AND REPAIR WALL AND FINISH WHERE MECHANICAL, 
PLUMBING, ELECTRICAL, AND FIRE ALARM ITEMS WERE REMOVED. 
PROVIDE TAMPER-PROOF SEALANT WHERE REQUIRED.

8. ALL INFILL AND PATCHWORK SHALL MATCH ADJACENT SURFACES IN 
FINISH AND TEXTURE. ITEMS TO INCLUDE, BUT NOT LIMITED TO, 
WALLS, CEILINGS, AND FLOORING. MATCH NEW ADJACENT FINISHES 
WHERE PRESENT. SEE ROOM FINISH SCHEDULE.

9. CUT BUMPER RAILS FLUSH TO FURNISHINGS, WHERE FURNISHINGS 
ARE TIGHT AGAINST A WALL. ADD TAMPER-PROOF SEALANT TO ALL 
SEAMS CREATED.

10. ADD TAMPER-PROOF SEALANT TO ALL GAPS CREATED WHERE 
FURNISHINGS MEET THE SELF-COVED BASE.

ABBREVIATION LEGEND:
V/V: VA PROVIDED, VA INSTALLED
V/C: VA PROVIDED, CONTRACTOR INSTALLED
C/C: CONTRACTOR PROVIDED, CONTRACTOR INSTALLED
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1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.

STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A

TOILET
4B-59A

1 BED
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1 BED
4B-63

DINING /
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4B-65
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1 BED
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TOILET
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S15-4
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4B-71

CLEAN
4B-49

SOILED
4B-47

CORRIDOR
4B-C4

CORRIDOR
4B-C3

NURSE MANAGER
4B-45
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4B-43

ACTIVITY / DINING

ROOM
4B-40
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4B-C2

NUTRITION
4B-42
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4B-44

PSYCH OFFICE
4B-46

REPORT
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STORAGE
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4B-67
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SHEET LEGEND:

LIMITS OF PROJECT/CONSTRUCTION 
UNDER THIS CONTRACT

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

P-# ACCENT WALL PAINT

1. SIGNAGE TO BE HAND PAINTED BY CONTRACTOR, UTILIZING 
FARGO VA HEALTHCARE SYSTEM'S ESTABLISHED PROCESS.

2. CONTRACTOR TO CREATE NECESSARY TEMPLATES FOR USE IN 
SIGN MAKING

3. REFER TO SPECIFICATION 10 14 00 SIGNAGE AND 09 06 00 
SCHEDULE FOR FINISHES FOR  HAND-PAINTED SIGNAGE, FONT, 
FONT SIZE, AND DESCRIPTION OF PROCESS.

4. DOCUMENT PLACEMENT AND CAREFULLY REMOVE AND STORE 
OVERHEAD SIGNAGE AND PLASTIC SIGNAGE THROUGHOUT THE 
UNIT REINSTALL UPON WORK COMPLETION.

SIGNAGE SCHEDULE
Sign

Number
Room

Number Sign Title Notes

0 4B-40 Activity / Dining
Room

1 4B-42 Nutrition Room

2 4B-43 Clinical Social
Worker

3 4B-44 Workroom

4 4B-45 Mental Health Nurse
Manager

5 4B-46 Inpatient Psychiatrist

6 4B-47 Soiled Utility Room Oxygen Storage No Open Flames (RED BACKGROUND, WHITE TEXT AT TOP
PORTION OF SIGN)

7 4B-48 Interdisciplinary
Room

8 4B-49 Clean Supply / Linen
Room

Oxygen Storage No Open Flames (RED BACKGROUND, WHITE TEXT AT TOP
PORTION OF SIGN)

9 4B-50 Housekeeping
Closet

10 4B-55 Laundry

11 4B-55A Storage

12 4B-57 Patient Room

- 4B-57A - NO SIGN

13 4B-58 Patient Room

- 4B-58A - NO SIGN

14 4B-59 Patient Room

- 4B-59A - NO SIGN

15 4B-60 Patient Room

- 4B-60A - NO SIGN

16 4B-62 Soiled Utility

17 4B-63 Patient Room

- 4B-63A - NO SIGN

18 4B-64 - NO ROOM TITLE

19 4B-64A - NO ROOM TITLE

- 4B-64B - NO SIGN

20 4B-65 Activity / Dining
Room

21 4B-66 Storage

22 4B-67 Nourishment Room

23 4B-70 Nurse Station 1 SIGN AT EACH ENTRANCE

24 4B-70A Restroom

25 4B-70B Nurse Lounge

26 4B-71 Mech/Elect.

27 4B-72 Patient Room

- 4B-72A - NO SIGN

28 4B-73 Patient Room

- 4B-73A - NO SIGN

29 4B-74 Patient Room

- 4B-74A - NO SIGN

30 4B-75 Patient Room

- 4B-75A - NO SIGN

31 4B-76 Patient Room

- 4B-76A - NO SIGN

- 4B-C1 - NO SIGN

- 4B-C2 - NO SIGN

- 4B-C3 - NO SIGN

- 4B-C4 - NO SIGN

- 4B-C5 - NO SIGN

32 S14-4 Stairwell 14

33 S15-4 Stairwell 15

3" = 1'-0"2
ENLARGED TYPICAL SIGN

GENERAL NOTES:

SHEET SPECIFIC NOTES:

N

FOURFRONT DESIGN, INC.
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RAPID CITY, SOUTH DAKOTA 57701
PH: (605) 342-9470
FAX: (605) 342-2377

WWW.FOURFRONTDESIGN.COM
FOUR FRONT

D  E  S  I  G  N     I  N  C.

Office of
Construction
and Facilities
Management

Project Number

Building Number

Drawing Number
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SIGNAGE PLAN, SCHEDULE AND
DETAILS

A5.40

UPDATE WING 4B

MD, ERMD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

1/8" = 1'-0"
1

SIGNAGE LOCATION PLAN - WING 4B

1/2" = 1'-0"3
SIGNAGE PLACEMENT, TYPICAL
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DW

1. SHEET SIZE FOR PROPER SCALE IS 30X42.
2. SEE SHEET G0.01 FOR GENERAL NOTES.
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S14-4

STORAGE
4B-55A

LAUNDRY
4B-55
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4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62

TOILET
4B-64B

ANTE
4B-64

SECLUSION
4B-64A

NURSE STATION
4B-70

TOILET
4B-70A

NURSE LOUNGE
4B-70B

1 BED
4B-72

TOILET
4B-74A

TOILET
4B-72A

1 BED
4B-74

1 BED
4B-76

TOILET
4B-76A

TOILET
4B-75A

1 BED
4B-75

TOILET
4B-73A

1 BED
4B-73

STAIRWELL #15
S15-4

MECH/ELEC
4B-71

CLEAN
4B-49

SOILED
4B-47

NURSE MANAGER
4B-45

EXAM ROOM
4B-43

SALLY PORT
4B-C2

ACTIVITY / DINING

ROOM
4B-40

CORRIDOR
4B-C1

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

CORRIDOR
4B-C3

CORRIDOR
4B-C4

DINING /

ACTIVITIES
4B-65

1 BED
4B-63

TOILET
4B-63A

1 BED
4B-59

TOILET
4B-59A

TOILET
4B-57A

1 BED
4B-57

4B-75A4B-57A
4B-59A

4B-63A
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T4B-C2.1

WALL RATING LEGEND:
1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

SSPD SOFT SUICIDE PREVENTION DOOR
HM HOLLOW METAL
PLAM PLASTIC LAMINATE
WD-F WOOD FLUSH FULL
FC FOAM CORE

1. ANY DISCREPANCIES OR CONFLICTS FOUND IN THE VARIOUS 
PARTS OF THE CONSTRUCTION DOCUMENTS SHALL BE 
BROUGHT TO THE ATTENTION OF THE COR BEFORE 
PROCEEDING WITH THE WORK.

2. CONTRACTOR AND SUBCONTRACTORS TO VERIFY ALL EXISTING 
CONDITIONS AT THE PROJECT SITE.

3. COORDINATE DOOR HARDWARE WITH ELECTRICAL DRAWING 
FOR SAFETY AND SECURITY ITEMS.

4. INSTALL TAMPER-PROOF RESISTANT SEALANT IN ALL AREAS OF 
WORK. THIS IS NOT LIMITED TO JUST SEAMS, JOINTS, NEW 
COVER PLATES, EXISTING COVER PLATES, FLANGES, 
ELECTRICAL FIXTURES, MECHANICAL AND PLUMBING FIXTURES, 
OR FIRE ALARM FIXTURES, BUT FOR ANY AREA THAT CAN 
CREATE A LIGATURE POINT AND SAFETY HAZARD FOR PATIENTS. 
TAMPER RESISTANT SEALANT TO BE REVIEWED WITH COR.

5. INSTALL TAMPER-PROOF SCREWS, ACCESSORIES, FIXTURES, 
AND FURNISHINGS IN PATIENT ROOMS AND CORRIDORS, AND 
AREAS WHERE PATIENTS WILL HAVE ACCESS TO TAMPER 
RESISTANT SCREW ATTACHMENT TO BE REVIEWED WITH COR.

SHEET LEGEND:

LIMITS OF PROJECT/CONSTRUCTION 
UNDER THIS CONTRACT

AREA OF WORK NOT IN THE SCOPE. 
EXISTING TO REMAIN

2" 3' - 0" 2"

EXISTING METAL DOOR
FRAME

BEHAVIORAL HEALTH
FOAM CORE
MAGNETIC BREAK 
AWAY PANEL

CUSTOM PRINTED
IMAGE

N

FOURFRONT DESIGN, INC.
517 7TH STREET

RAPID CITY, SOUTH DAKOTA 57701
PH: (605) 342-9470
FAX: (605) 342-2377

WWW.FOURFRONTDESIGN.COM
FOUR FRONT

D  E  S  I  G  N     I  N  C.

Office of
Construction
and Facilities
Management

Project Number

Building Number

Drawing Number

Dwg.

DrawnCheckedDate

Location

Project TitleDrawing Title

Approved: Project Director

ARCHITECT/ENGINEER OF RECORDCONSULTANTS:

DateRevisions:

VA FORM 08-6231

o
n
e
 
e
ig
h
th
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
q
u
a
rt
e
r 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
e
ig
h
th
s
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
h
a
lf
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
q
u
a
rt
e
rs
 
in
c
h
 
=
 
o
n
e
 
fo
o
t
o
n
e
 
in
c
h
 
=
 
o
n
e
 
fo
o
t

o
n
e
 
a
n
d
 
o
n
e
 
h
a
lf
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

th
re
e
 
in
c
h
e
s
 
=
 
o
n
e
 
fo
o
t

0
4

8
1
6

0
4

8
0

4
0

4
6
"
0

2
6
"

0
2

6
"

0
1

6
"

F

E

D

C

B

A

1 2 3 4 5 6 7 8 9

F

E

D

C

B

A

1 2 3 4 5 6 7 8 9

Department of

Veterans Affairsof

KEY PLAN

PROJECT AREA - WING 4B

4F PROJECT NUMBER: 19.2481.A22

9

39

7
/1

5
/2

0
2
4

 8
:1

2
:4

0
 P

M

BID DOCUMENTS

7/17/2024

DOOR SCHEDULE, ELEVATIONS AND
DETAILS

A6.00

UPDATE WING 4B

KZ, TBJL

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

DOOR SCHEDULE
DOOR

NUMBER Room Name
FIRE

RATING
PANEL
COUNT

Panel
Width

PANEL
WIDTH 2

PANEL
HEIGHT PANEL THICKNESS PANEL TYPE PANEL MATERIAL PANEL FINISH

GLAZING
TYPE FRAME TYPE

FRAME
MATERIAL FRAME FINISH HEAD JAMB SILL

HARDWARE
GROUP COMMENTS

4B-57 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-57A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-58 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-58A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-59 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-59A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-60 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-60A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-63 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-63A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-72 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-72A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-73 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-73A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-74 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-74A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-75 1 BED - 1 3' - 0" 7' - 0" EXISTING 1 3/4" EXISTING F FC EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-75A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

4B-76 1 BED - 2 3' - 0" 1' - 0" 7' - 0" EXISTING 1 3/4" EXISTING WD-F EXISTING WD EXISTING PLAM - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING 2 REQUIRED ANTI-LIGATURE DEVICE, SEE DOOR HARDWARE SETS IN SPECIFICATIONS.

4B-76A TOILET - 1 3' - 0" 7' - 0" - SSPD-1 FC CUSTOM PRINT IMAGE - EXISTING HM EXISTING HM PAINT EXISTING EXISTING EXISTING

T4B-C2.1 45 MIN 1 4' - 0" 7' - 0" 1 3/4" HW HW PT DT HW HW PAINT - - - 3 ELECTRICAL

GENERAL NOTES:

1/8" = 1'-0"
1

DOOR REFERENCE PLAN - WING 4B

SHEET SPECIFIC NOTES:

DOOR LEGEND:

N

1/2" = 1'-0"
2

BEHAVIORAL HEALTH BATHROOM DOOR PANEL

18



ALL WORK SHALL BE IN ACCORDANCE WITH THE INTERNATIONAL MECHANICAL CODE 
(IMC 2021), INTERNATIONAL ENERGY CONSERVATION CODE (IEEC 2021), VA HVAC 
DESIGN MANUAL (REV 3/2024), SPECIFICATIONS AND GUIDELINES, AND ANY 
AUTHORITY HAVING JURISDICTION (AHJ). THIS IS A FEDERAL PROJECT, AS SUCH ALL 
CODE REQUIREMENTS ARE REQUIRED.

CONTRACTOR IS TO VERIFY ALL DRAWING INFORMATION PRIOR TO STARTING WORK.  
MINOR CHANGES IN ROUTING IS EXPECTED. WHERE WORK VARIES GREATLY FROM 
THE PLANS CONTRACTOR SHALL CONTACT THE AE IMMEDIATELY BEFORE STARTING 
WORK.

EXCEPT WHERE INDICATED, ALL EQUIPMENT, MATERIALS, AND ARTICLES 
INCORPORATED IN THE WORK SHALL BE NEW AND OF COMPARABLE QUALITY AS 
SPECIFIED. ALL WORKMANSHIP SHALL BE FIRST-CLASS AND SHALL BE PERFORMED 
BY PERSONNEL SKILLED AND REGULARLY EMPLOYED IN THEIR RESPECTIVE TRADES. 
ITEMS REUSED AND/OR RELOCATED SHALL BE BROUGHT TO LIKE NEW CONDITION 
PRIOR TO BEING PLACED INTO SERVICE WITH COR APPROVAL.

ALL WORK SHALL BE COORDINATED WITH ALL AFFECTED DISCIPLINES AND TRADES 
PRIOR TO STARTING WORK. CONTRACTOR TO COORDINATE PHASING AND PERFORM 
WORK ACCORDING THE PHASING PLAN. REWORK REQUIRED DUE TO COORDINATION 
ISSUES SHALL BE DONE BY THE INSTALLATION CONTRACTOR WITHOUT INCREASED 
COST TO THE OWNER. 

SYSTEMS DESIGNATED TO BE PROVIDED AND INSTALLED WITHIN THESE CONTRACT 
DOCUMENTS ARE INTENDED TO BE COMPLETE AND OPERATIONAL. PROVIDE 
EVERYTHING ESSENTIAL FOR THE COMPLETION OF THE WORK TO MAKE THE SYSTEM 
READY FOR NORMAL AND PROPER OPERATION. THIS INCLUDES ALL WORK OR 
MATERIALS NOT DIRECTLY SHOWN ON THE DRAWINGS OR IN THE SPECIFICATIONS, 
BUT NECESSARY FOR THE PROPER OPERATION OF THE SYSTEM.

IN GENERAL IT IS THE INTENT OF THESE DRAWINGS: 
ITEMS INSTALLED WHERE THE STRUCTURE IS EXPOSED - INSTALLED AS HIGH AS 
POSSIBLE. ALL VALVES AND CONTROL DEVICES SHOULD BE INSTALLED AS LOW AS 
POSSIBLE OR WHERE IT WILL BE MAINTAINABLE FROM A LADDER OR LIFT. CLOSE 
COORDINATION WILL BE REQUIRED IN ORDER TO AVOID ALL CONFLICTS.

ALL DUCTS TO BE GALVANIZED STEEL. EXPOSED DUCTS SHALL BE OF SPIRAL 
CONSTRUCTION.

ALL SQUARE THROAT DUCT ELBOWS WITH ANY DIMENSIONS LARGER THAN 6" SHALL 
HAVE TURNING VANES, WHETHER SHOWN ON THE PLANS OR NOT.

MANUFACTURERS/MODEL NUMBERS INDICATED ON DRAWINGS ARE BASIS OF DESIGN. 
OTHER MANUFACTURERS/MODEL NUMBERS WILL BE ACCEPTED PROVIDING THEY 
MEET SPECIFICATIONS AND PERFORMANCE REQUIREMENTS OF THE BASIS OF 
DESIGN. CONTRACTORS SHALL COMMUNICATE WITH PRODUCT VENDORS ON LEAD 
TIMES, AND SHALL SELECT UNITS THAT MOST CLOSELY COMPLY WITH THE PROJECT 
SCHEDULE REQUIREMENTS.

GENERAL MECHANICAL NOTES:

T

P

AHU-6

2

H

MECHANICAL SYMBOLS

MECHANICAL EQUIPMENT TAG WITH 
NUMBER DESIGNATION

THERMOSTAT

MECHANICAL PLAN NOTE

POINT OF CONNECTION

POINT OF DISCONNECTION

TO BE DEMOLISHED

CHILLED WATER SUPPLY

CHILLED WATER RETURN

PRESSURE SENSOR

PIPE DOWN

PIPE UP

PIPE TEE DOWN

LOW PRESSURE STEAM

MEDIUM PRESSURE STEAM 
CONDENSATE RETURN

HIGH PRESSSURE STEAM 
CONDENSATE RETURN
PUMPED STEAM CONDENSATE RETURN

PIPE ELBOW

STRAINER

STEAM BUCKET TRAP

GATE VALVE

UNION

CHECK VALVE

CONCENTRIC PIPE REDUCER

PIE TEE

HUMIDITY SENSOR

HOT WATER SUPPLY

HOT WATER RETURN

REHEAT HOT WATER SUPPLY

REHEAT HOT WATER RETURN

BALL VALVE

HEAT EXCHANGER

PRESSURE GAUGE

TEMPERATURE GAUGE

FLOAT & THERMOSTATIC TRAP

STEAM THERMOSTATIC TRAP

GLOBE VALVE

ECCENTRIC PIPE REDUCER

MODULATING CONTROL VALVE

PRESSURE REDUCING VALVE

MANUAL BALANCING / SHUT-OFF VALVE

HWS

HWR

RHWS

RHWR

CHWS

CHWR

MEDIUM PRESSURE STEAM

HIGH PRESSURE STEAM

LOW PRESSURE STEAM
CONDENSATE RETURN

STM-LP

STM-MP

STM-HP

CDR-L

CDR-M

CDR-H

PC

SA SUPPLY AIR DUCT FROM AHU

REFRIGERANT - LIQUID

REFRIGERANT - SUCTION

RL

RS

N.O. N.C.

S DIFFERENTIAL PRESSURE SENSORP

TS TEMPERATURE SENSOR

PERIMETER HEATING WATER SUPPLY

PERIMETER HEATING WATER RETURN

PHWS

PHWR

TWO HOUR FIRE BARRIER

ONE HOUR FIRE BARRIER

DIRECTION OF AIR FLOW

S/A SUPPLY AIR DUCT FROM VAV

F/A FRESH AIR DUCT FROM ERV

O/A OUTSIDE AIR DUCT TO AHU OR ERV

EA EXHAUST AIR DUCT TO AHU

E/A EXHAUST AIR DUCT TO EXTERIOR

VANED ELBOW (PROVIDE ALL SQUARE 
OR RECTANGULAR ELBOWS WITH 
VANES EVEN IF SYMBOL IS MISSING)

VANED RADIUS ELBOW (SHORT RADIUS)

RADIUS ELBOW (SHORT RADIUS)

10X8
RECTANGULAR DUCT (INSIDE 
DIMENSIONS:  WIDTH / DEPTH)

10/8
OVAL DUCT (INSIDE DIMENSIONS:  
WIDTH / DEPTH)

10"⌀
ROUND DUCT (INSIDE DIMENSIONS:  
WIDTH / DEPTH)

10X8 SUPPLY DUCT UP

10X8 SUPPLY DUCT DOWN

10X8 RETURN DUCT UP

10X8 RETURN DUCT DOWN

10X8 EXHAUST DUCT UP

10X8 EXHAUST DUCT DOWN

M

MOTORIZED DAMPER 
W/ ACCESS DOOR

FD

FIRE DAMPER 
W/ ACCESS DOOR

FSD

FIRE AND SMOKE DAMPER 
W/ ACCESS DOOR

BD

BACKDRAFT DAMPER 
W/ ACCESS DOOR

SUPPLY DIFFUSER

RETURN GRILLE

EXHAUST GRILLE

SD

SMOKE DAMPER 
W/ ACCESS DOOR

575 CFM

S-1 GRILLE / REGISTER / DIFFUSER 
TAG W/ CFM

FLEX DUCT

DUCT FLEX CONNECTOR

VARIABLE AIR VOLUME BOX (VAV) /
TERMINAL UNIT (TU-XX-X)

WALL MOUNTED EXHAUST FAN

DUCT HOT WATER REHEAT COIL

PIPE TEE UP

OR

SMOKE BARRIERS S

MECHANICAL ABBREVIATIONS:

AC ALTERNATING CURRENT
ADJ. ADJUSTABLE
AFF ABOVE FINISHED FLOOR
AHJ AUTHORITY HAVING JURISDICTION
AHU AIR HANDLING UNIT

AS AIR SEPARATOR
ASME AMERICAN SOCIETY OF MECHANICAL ENGINEERS
BHP BRAKE HORSEPOWER
BMS BUILDING MANAGEMENT SYSTEM
CALC CALCULATED

CC CHILLED WATER COOLING COIL - AHU
CDR STEAM CONDENSATE RETURN
CFM CUBIC FEET PER MINUTE
CHWR CHILLED (HYDRONIC) WATER RETURN
CHWS CHILLED (HYDRONIC) WATER SUPPLY

C/L CENTERLINE
CO CLEANOUT
COEF COEFFICIENT
COMLINK COMMUNICATION LINK
COMB COMBUSTION AIR

COND CONDENSATE DRAIN
CONFIG CONFIGURED
COR CONTRACTING OFFICER'S REPRESENTATIVE
CNTRL. CONTROL
CP CONDENSATE PUMP

CPVC CHLORINATED POLYVINYL CHLORIDE
CPCI CONTRACTOR-PROVIDED CONTRACTOR-INSTALLED
CPOI CONTRACTOR-PROVIDED OWNER-INSTALLED
CV CONTROL VALVE
CV FLOW COEFFICIENT

CWR CONDENSER (HYDRONIC) WATER RETURN
CWS CONDENSER (HYDRONIC) WATER SUPPLY
DAMP. DAMPER
DAT DISCHARGE AIR TEMPERATURE
DB DRY BULB

DC DIRECT CURRENT
DCW DOMESTIC (POTABLE) COLD WATER
DEG DEGREES
DHW DOMESTIC (POTABLE) HOT WATER
DHW-R DOMESTIC (POTABLE) HOT WATER RETURN

DIFF. DIFFERENTIAL
DIST DISTRUBUTION
DS DOWNSPOUT
DSP DEHUMIDIFICATION SET POINT
DWV DRAIN, WASTE AND VENT

(E) EXISTING
E/A EXHAUST AIR
EC ELECTRICAL CONTRACTOR
ECC ENERGY CONTROL CENTER
ELECT. ELECTRICAL

ELEV ELEVATION
ENT ENTERING
ERC ENERGY RECOVERY COIL - AHU
ES END SWITCH
EWC ELECTRIC WATER COOLER

F FAHRENHEIT
FD FLOOR DRAIN
FILT. FILTER
FLUE FLUE EXHAUST
FPM FEET PER MINUTE

FP-W FIRE PROTECTION - WET
FSNC FORT SNELLING NATIONAL CEMETERY
FT FEET
GAL GALLONS
GALV GALVANIZED

G.C. GENERAL CONTRACTOR
GPM GALLONS PER MINUTE
GT GLYCOL TANK
H HEIGHT
H HUMIDIFIER - AHU

HC HVAC CONTRACTOR
HP HORSEPOWER
HPS HIGH PRESSURE STEAM
HR HOUR
HRCR HEAT RECOVERY RETURN

HRCS HEAT RECOVERY SUPPLY
HRP HEAT RECOVERY PUMP
HRV HEAT RECOVERY VENTILATOR
HSP HUMIDIFICATION SET POINT
HVAC HEATING, VENTILATION, AND AIR CONDITIONING

HWR HOT (HYDRONIC) WATER RETURN
HWS HOT (HYDRONIC) WATER SUPPLY
HX HEAT EXCHANGER
Hz HERTZ
IBC INTERNATIONAL BUILDING CODE

IECC INTERNAIONAL ENERGY CONSERVATION CODE
IFB INTEGRAL FACE AND BYPASS
IJS IN JOIST SPACE
IMC INTERNATIONAL MECHANICAL CODE
I/O INPUT/OUTPUT

IPC INTERNATIONAL PLUMBING CODE
K.O. COMMANDING OFFICER
L LENGTH
LBS POUNDS
LEED LEADERSHIP IN ENERGY AND ENVIRONMENTAL DESIGN

LP PROPANE GAS
LPS LOW PRESSURE STEAM
LWA SOUND POWER LEVEL
M/A MIXED AIR
MAX MAXIMUM

MBH THOUSAND BRITISH THERMAL UNITS PER HOUR
MC MECHANICAL CONTRACTOR
MD MOTORIZED DAMPER
MECH MECHANICAL
MFG MANUFACTURER

MIN MINIMUM
MIN MINUTE
mm MILLIMETER
MPS MEDIUM PRESSURE STEAM
MT MOISTURE (HUMIDITY) TRANSMITTER

MV MANUAL VENT
N.C. NORMALLY CLOSED
NC NOISE CRITERIA LEVEL
NCA NATIONAL CEMETERY ADMINISTRATION
NFPA NATIONAL FIRE PROTECTION ASSOCIATION

NG NATURAL GAS
N.O. NORMALLY OPEN
NPT NATIONAL PIPE THREAD
O/A OUTSIDE AIR
OAT OUTSIDE AIR TEMPERATURE

OPCI OWNER-PROVIDED CONTRACTOR-INSTALLED
OPOI OWNER-PROVIDED OWNER-INSTALLED
ORD OVERFLOW ROOF DRAIN
OSHA OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
Pa PASCAL

PC PUMPED CONDENSATE
PC PREHEAT STEAM COIL - AHU
PC PLUMBING CONTRACTOR
PD PRESSURE DROP
PDS PRESSURE DIFFERENTIAL SENSOR

PH PHASE
PI PROPORTIONAL INTEGRAL
PID PROPORTIONAL INTEGRAL DERIVATIVE
PRESS. PRESSURE
PSH HIGH PRESSURE SWITCH

PSIG POUNDS PER SQUARE INCH - GAUGE
PSL LOW PRESSURE SWITCH
QUANT. QUANTITY
R RADIUS
R RETURN

R/A RETURN AIR
RE/A RELIEF AIR
RC REHEAT STEAM COIL - AHU
RD ROOF DRAIN
RE RESIDENT ENGINEER

RECT RECTANGULAR
REQ'D REQUIRED
RH RELATIVE HUMIDITY
RL REFRIGERANT LIQUID (SUPPLY)
RS REFRIGERANT SUCTION (RETURN)

RPM REVOLUTIONS PER MINUTE
S SUPPLY
S/A SUPPLY AIR
SAN SANITARY
S-DCW SOFT DOMESTIC (POTABLE) COLD WATER

SD SMOKE DAMPER
SF FAN SECTION - AHU
SF SQUARE FEET
SMACNA SHEET METAL AND AIR CONDITIONING CONTRACTORS ASSOCIATION
SP STATIC PRESSURE

SPEC SPECIFICATION
SS STAINLESS STEEL
SST START/STOP
SUH STEAM UNIT HEATER
SV STEAM VALVE

SV STEAM VENT
T THERMOSTAT
TEMP. TEMPERATURE
TSP TOTAL STATIC PRESSURE
TT TEMPERATURE SENSOR/TRANSMITTER

TYP TYPICAL
UH UNIT HEATER
V VENT
V VOLTS
VA VETERANS' AFFAIRS

VAV VARIABLE AIR VOLUME
VFD VARIABLE FREQUENCY DRIVE
VSMC VARIABLE SPEED MOTOR CONTROLLER
VTR VENT THROUGH ROOF
W WIDTH

W/ WITH
WB WET BULB
WG INCHES OF WATER
ZAT ZONE AIR TEMPERATURE
ZC VALVE OR DAMPER CONTROLLER

CONTROLS SYMBOLS

T
ROOM THERMOSTAT/TRANSMITTER - WALL 
MOUNT

TT TEMPERATURE TRANSMITTER

M
ROOM HUMIDISTAT (MOISTURE)/TRANSMITTER -
WALL MOUNT

MT MOISTURE (HUMIDITY) TRANSMITTER

PT PRESSURE TRANSMITTER

TT
TEMPERATURE TRANSMITTER, AVERAGING 
ELEMENT

FT FLOW TRANSMITTER

IT CURRENT TRANSMITTER

CT CONDUCTIVITY TRANSMITTER

SPS STATIC PRESSURE SENSOR

SD SMOKE DETECTOR

PDT PRESSURE DIFFERENTIAL TRANSMITTER

KR LOCAL RECORDING TIME CLOCK (RUNTIME)

TSL TEMPERATURE SWITCH, LOW (FREEZESTAT)

HS HAND SWITCH (HAND-OFF-AUTO SWITCH)

ZC VALVE OR DAMPER POSITION CONTROLLER

LC LEVEL CONTROLLER

CONTROL PANEL AND ENCLOSURE

PDS PRESSURE DIFFERENTIAL SWITCH

TSH TEMPERATURE SWITCH, HIGH (FREEZESTAT)

CONTROLS SYMBOLS

EPT ELECTRONIC TO PNEUMATIC TRANSDUCER

AT CARBON DIOXIDE TRANSMITTER

CARBON MONOXIDE TRANSMITTER

CO2

AT
CO

OCCUPANCY SENSORAT
OC

LTCP LOCAL TEMPERATURE CONTROL PANEL

HVAC HVAC CONTROL PANEL

ECC
INTEGRATE CONTROL POINT ON REMOTE GRAPHICS
WORKSTATION AT ENERGY CONTROL CENTER

TC
TEMPERATURE CONTROLLER.  SEE SEQUENCE OF
OPERATION

VSMC VARIABLE SPEED MOTOR CONTROLLER

PC
PRESSURE CONTROLLER.  SEE SEQUENCE OF
OPERATION

SC
SPEED CONTROLLER.  SEE SEQUENCE OF 
OPERATION

FC
FLOW CONTROLLER.  SEE SEQUENCE OF 
OPERATION

PSH PRESSURE SWITCH HIGH

FSH FLOW SWITCH HIGH

PSL PRESSURE SWITCH LOW

KC
TIME CLOCK CONTROLLING EQUIPMENT ON A 
SCHEDULE

FSL FLOW SWITCH LOW

PROGRAMMABLE CONTROLLERPC

DATE: 07/17/2024
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R

REF.

DW
TOILET

4B-75A

TOILET

4B-76A

TOILET

4B-70A
TOILET

4B-64B

ANTE

4B-64

SOILED

4B-47

TOILET

4B-57A TOILET

4B-59A

TOILET

4B-60A
TOILET

4B-58A

TOILET

4B-63A

HAC

4B-50

1 BED

4B-58

1 BED

4B-60

NURSE LOUNGE

4B-70B

1 BED

4B-72 1 BED

4B-74

1 BED

4B-76

1 BED

4B-75

NURSE MANAGER

4B-45

CLINICAL S.W.

4B-43

1 BED

4B-63

1 BED

4B-59

REPORT

4B-48

NOURISH.

4B-67

STORAGE

4B-66

PSYCH RES

4B-44

MHICM RANGE OFFICE

4B-36

TOILET

4B-73A

1 BED

4B-73

TOILET

4B-74A

TOILET

4B-72A

STAIRWELL

#15

MECH/ELEC

4B-71

SALLY PORT

4B-C2

ADDICTION THERAPY

4B-26

PSYCH. OFFICE

4B-24

CORRIDOR

4B-C1

NUTRITION
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07/17/2024

HVAC DEMOLITION PLAN

MD1.01

UPDATE WING 4B

BMRD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

1/8" = 1'-0"1
WING 4B HVAC DEMOLITION PLAN

• CONTRACTOR TO COORDINATE WITH COR ON 
VA OPERATING HOURS AND WORK HOUR 
RESTRICTIONS FOR SHUTDOWNS TO SWITCH 
OVER CONTROL SYSTEMS.

• CONTRACTOR TO COORDINATE WORK WITH 
OTHER DISCIPLINES PRIOR TO STARTING WORK.

• EXISTING VAV AND DIFFUSER/GRILLE AIR 
VOLUMES TO BE MEASURED PRIOR TO 
CONSTRUCTION. NEW AND EXISTING 
DIFFUSERS/GRILLES TO BE RE-BALANCED TO 
EXISTING AIR VOLUMES ONCE INSTALLED. ALL 
FUNCTIONAL TESTING SHALL BE PERFORMED BY 
THE CONTRACTOR AND WITNESSED BY THE VA 
DURING STARTUP AND BEGINNING OPERATION.  

• EXISTING VAVS CAN BE RUN MANUALLY DURING 
CONTROLLER CHANGEOVER TO PROVIDE 
VENTILATION AND COMFORT TO SPACE(S) 
SERVED. DURING EXTREME WINTER OR 
SUMMER TEMPERATURES, CONTRACTOR TO 
TEMPORARILY SHUTOFF OUTSIDE AIR TO 
EXISTING AIR HANDLER DURING SENSOR 
AND/OR ACTUATOR REPLACEMENT TO AVOID 
FREEZING OUT EXISTING AIR HANDLER OR 
OVERHEATING SPACES. 

GENERAL NOTES

REMOVE EXISTING SUPPLY DIFFUSERS/RETURN 
GRILLES. EXISTING SUPPLY/RETURN DUCT TO 
REMAIN FOR RECONNECTION TO NEW SECURITY 
CEILING SUPPLY DIFFUSERS/RETURN GRILLES.

REMOVE EXISTING PNEUMATIC VAV CONTROLLER, 
DAMPER ACTUATOR AND REHEAT CONTROL VALVE 
(ACTUATOR AND BODY). REMOVE ALL EXISTING 
PNEUMATIC LINES BACK TO MAIN AND CAP. 
EXISTING CONTROLLER AND ACTUATORS TO BE 
REPLACED WITH NEW DDC CONTROLLERS AND 
ACTUATORS. 

REMOVE EXISTING PNEUMATIC THERMOSTAT. 
REMOVE EXISTING PNEUMATIC LINES BACK TO 
MAIN AND CAP. EXISTING PNEUMATIC 
THERMOSTAT TO BE REPLACED WITH NEW DDC 
THERMOSTAT. RETAIN ANY EXISTING CONDUIT 
USED FOR PNEUMATIC LINES FOR RE-USE WITH 
NEW CONTROL WIRING. 

REMOVE EXISTING PNEUMATIC TEMPERATURE 
SENSOR AND BLIND PLATE. REMOVE EXISTING 
PNEUMATIC LINES BACK TO MAIN AND CAP. 
EXISTING PNEUMATIC TEMPERATURE SENSOR TO 
BE REPLACED WITH NEW DDC TEMPERATURE 
SENSOR AND BLIND PLATE. RETAIN ANY EXISTING 
CONDUIT USED FOR PNEUMATIC LINES FOR RE-
USE WITH NEW CONTROL WIRING. 

REMOVE EXISTING HYDRONIC PNEUMATIC 
CONTROL VALVE (ACTUATOR AND BODY). REMOVE 
ALL PNEUMATIC LINES BACK TO MAIN AND CAP. 
EXISTING PNEUMATIC CONTROL VALVE TO BE 
REPLACED WITH NEW DDC CONTROL VALVE. 

REMOVE ALL EXISTING PNEUMATIC THERMOSTATS 
AT THE NURSE STATION. REMOVE ALL PNEUMATIC 
LINES BACK TO MAIN AND CAP. NEW DDC DISPLAY 
TERMINAL TO BE INSTALLED IN PLACE OF 
REMOVED PNEUMATIC CONTROLS. RETAIN ANY 
EXISTING CONDUIT USED FOR PNEUMATIC LINES 
FOR RE-USE WITH NEW CONTROL WIRING.

EXISTING SUPPLY DIFFUSER AND RETURN GRILLE 
TO BE REMOVED FROM DEMOLISHED CEILING AND 
BE TEMPORARILY SUSPENDED IN PLACE FOR NEW 
CEILING INSTALLATION.

EXISTING RADIANT PANEL 9-RP4-15 TO BE 
TEMPORARILY SUSPENDED FROM STRUCTURE 
FOR CEILING DEMOLITION.  

KEY NOTES
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C
G

CG

CG

TOILET

4B-75A

TOILET

4B-76A

TOILET

4B-70ATOILET

4B-64B

ANTE

4B-64

SOILED

4B-47

TOILET

4B-57A TOILET

4B-59A

TOILET

4B-60A
TOILET

4B-58A

TOILET

4B-63A

HAC

4B-50

1 BED

4B-58

1 BED

4B-60

NURSE LOUNGE

4B-70B 1 BED

4B-72
1 BED

4B-74 1 BED

4B-76

1 BED

4B-75

NURSE MANAGER

4B-45

CLINICAL S.W.

4B-43

1 BED

4B-63

1 BED

4B-59

REPORT

4B-48

NOURISH.

4B-67

STORAGE

4B-66

PSYCH RES

4B-44

MHICM RANGE OFFICE

4B-36

TOILET

4B-73A

1 BED

4B-73

TOILET

4B-74A

TOILET

4B-72A

STAIRWELL

#15

MECH/ELEC

4B-71

SALLY PORT

4B-C2

ADDICTION THERAPY

4B-26

PSYCH. OFFICE

4B-24

CORRIDOR

4B-C1

NUTRITION

4B-42

PSYCH OFFICE

4B-46

STORAGE

4B-55A

LAUNDRY

4B-55

SOILED

4B-62

1 BED

4B-57

SECLUSION

4B-64A

CORRIDOR

4B-C5

DINING / ACTIVITIES

4B-65

CORRIDOR

4B-C3

MULTI PURPOSE

4B-40

STORAGE

4B-23

ADMIN. OFFICE

4B-34

SATP OFFICE

4B-35

PHARM. RES. OFFICE

4B-29

CORRIDOR

4B-C4

NURSE STATION

4B-70

PHARM. OFFICE

4B-28

CLEAN

4B-49
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WALL RATING LEGEND:

1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER

GRD ID SCHEDULE ##

01 NOTE 1 8"∅

TAG STYLE CFM NECK
SIZE

02

03

04

05

06

07 SD-1

08 RG-1

09 SD-1

10 SD-1

11 RG-1

12 SD-1

13

14 SD-2

15 RG-2

16

17 SD-2

18

19

20

21

22

23

SD-1

RG-1

SD-1

10"∅

8"∅

6"∅

6"∅

RG-2

SD-1 6"∅

SD-1

RG-1 10"∅

10"∅

(E)

(E)

6"∅

6"∅

6"∅

(E)

RG-2

SD-2 (E)

(E)

(E)

6"∅

RG-1 6"∅

RG-2

SD-2 (E)

(E)

RG-2

SD-2 (E)

(E)

24

25

RG-2

SD-2 (E)

(E)

NOTES

REFER TO BALANCING  
GENERAL NOTE

1.

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1
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07/17/2024

NEW HVAC PLAN

M1.01

UPDATE WING 4B

BMRD

2101 ELM STREET
FARGO, NORTH DAKOTA 58102

437-23-103

INSTALL NEW SECURITY CEILING SUPPLY 
DIFFUSER/RETURN GRILLE IN NEW CEILING, 
CONNECT TO EXISTING DUCTWORK.

REPLACE EXISTING PNEUMATIC VAV CONTROLLER, 
DAMPER ACTUATOR, AND CONTROL VALVE/ 
ACTUATOR WITH NEW DDC CONTROLLER, DAMPER 
ACTUATOR, AND 3/4" CONTROL VALVE/ACTUATOR. 
A/E OBSERVED 3/4" AND 1/2" HYDRONIC 
HEAT/REHEAT PIPING, CONTRACTOR TO FIELD 
VERIFY AND MATCH EXISTING SIZE.

REPLACE EXISTING PNEUMATIC THERMOSTAT  
WITH NEW DDC THERMOSTAT, INTEGRATE TO 
EXISTING BAS. 

REPLACE EXISTING PNEUMATIC TEMPERATURE 
SENSOR WITH NEW DDC TEMPERATURE SENSOR. 
PATIENT ROOM TEMPERATURE TO BE MONITORED 
AND CONTROLLED WITH NEW DDC CONTROL 
TERMINAL INTEGRATED TO THE EXISTING BAS AT 
NURSE STATION. 

REPLACED EXISTING PNEUMATIC CONTROL 
VALVE/ACTUATOR WITH NEW DDC CONTROL 
VALVE/ACTUATOR. A/E OBSERVED 3/4" AND 1/2" 
HYDRONIC HEAT/REHEAT PIPING, CONTRACTOR TO 
FIELD VERIFY AND MATCH EXISTING SIZE.

REPLACE EXISTING PNEUMATIC PATIENT ROOM 
TEMPERATURE CONTROLS WITH NEW DDC 
DISPLAY TERMINAL INTEGRATED TO THE EXISTING 
BAS AT NURSE STATION TO SET AND MONITOR ALL 
PATIENT ROOM, DINING ROOM, AND MULTI-
PURPOSE ROOM TEMPERATURES. PATCH AND 
PAINT WALL TO MATCH NEW FINISHES. 

RE-INSTALL EXISTING SUPPLY DIFFUSER/RETURN 
GRILLE IN NEW CEILING WITH HOLD DOWN CLIPS.

REINSTALL EXISTING RADIANT PANEL 9-RP4-15 IN 
NEW SECURITY CEILING. CONTRACTOR TO 
COORDINATE INSTALLATION WITH NEW SECURITY 
CEILING MANUFACTURER. 

KEY NOTES
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1/8" = 1'-0"1
WING 4B HVAC PLAN
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1

2

• CONTRACTOR TO COORDINATE WITH COR ON 
VA OPERATING HOURS AND WORK HOUR 
RESTRICTIONS FOR SHUTDOWNS TO SWITCH 
OVER CONTROL SYSTEMS.

• CONTRACTOR TO COORDINATE WORK WITH 
OTHER DISCIPLINES PRIOR TO STARTING WORK.

• EXISTING VAV AND DIFFUSER/GRILLE AIR 
VOLUMES TO BE MEASURED PRIOR TO 
CONSTRUCTION. NEW AND EXISTING 
DIFFUSERS/GRILLES TO BE RE-BALANCED TO 
EXISTING AIR VOLUMES ONCE INSTALLED. ALL 
FUNCTIONAL TESTING SHALL BE PERFORMED BY 
THE CONTRACTOR AND WITNESSED BY THE VA 
DURING STARTUP AND BEGINNING OPERATION.   

• EXISTING VAVS CAN BE RUN MANUALLY DURING 
CONTROLLER CHANGEOVER TO PROVIDE 
VENTILATION AND COMFORT TO SPACE(S) 
SERVED. DURING EXTREME WINTER OR 
SUMMER TEMPERATURES, CONTRACTOR TO 
TEMPORARILY SHUTOFF OUTSIDE AIR TO 
EXISTING AIR HANDLER DURING SENSOR 
AND/OR ACTUATOR REPLACEMENT TO AVOID 
FREEZING OUT EXISTING AIR HANDLER OR 
OVERHEATING SPACES. 

• DDC THERMOSTAT INTENDED TO BE A DDC 
TEMPERATURE SENSOR WITH DISPLAY AND 
CONTROL. DDC TEMPERATURE SENSOR 
INTENDED TO BE JUST THE TEMPERATURE 
SENSOR BEHIND A BLIND PLATE.

GENERAL NOTES
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TU

HWS

HWR

HWS

HWR

EXISTING
REHEAT 
COIL

EXISTING AIR
TERMINAL 
UNIT

AIR
FLOW

T

PC

FT

ZC

ZC

A
IR

 F
L
O

W
(C

F
M

)

ROOM TEMPERATURE (°F)

HEATING
MINIMUM

VAV BOX CONTROL SEQUENCE

W/DEADBAND

SP

100%

V
A
V
 A

IR
 F

LO
W

R
E
H

E
A
T
 F

LO
W

A. SET POINTS SHALL BE SET AS FOLLOWS:

    COOLING 75°F (ADJ)

    HEATING 70°F(ADJ)

    DEADBAND OF 5° F BETWEEN HEATING AND

    COOLING SET POINTS WILL BE MAINTAINED.

B. UPON FALL IN SPACE TEMPERATURE THE

    VAV DAMPER WILL MODULATE TO MINIMUM

    POSITION.

C. UPON FURTHER DROP IN SPACE

TEMPERATURE

    THE REHEAT VALVE V-1 WILL MODULATE

    TO MAINTAIN SET POINT + .5° F. THE

    ADJUSTABLE TOLERANCE OF + .5° F HAS

    BEEN SELECTED TO PREVENT VALVE

    HUNTING

D. THE REVERSE SHALL OCCUR ON THE RISE

    IN SPACE TEMPERATURE.

NEW DDC ATU
CONTROLLER

ZC

NEW DDC ROOM
THERMOSTAT OR 
TEMPERATURE SENSOR.
INSTALL IN DEMOLISHED
THERMOSTAT/SENSOR 
LOCATION

EXISTING HW
RADIANT 

PANEL/CONVECTOR

TT

RE-USE EXISTING AIR FLOW
TRANSMITTER, CONNECT TO 
NEW DDC CONTROLLER

NEW REHEAT VALVE
ACTUATOR

NEW ELECTRIC
DAMPER ACTUATOR

NEW VALVE ACTUATOR 
FOR EXISTING HW 

BASEBOARD HEATER

NEW DISCHARGE AIR
TEMPERATURE

SENSOR

S

TU-53-1

4B-58

TU-53-2

4B-60

TU-53-4

4B-70

TU-53-6

4B-65

TU-53-7

4B-63

TU-53-8

4B-59

TU-53-9

4B-57

TU-54-2

4B-72

TU-54-3

4B-74

TU-54-4

4B-76

TU-54-5

4B-75

TU-54-6

4B-73

EXISTING BAS

TEMPERATURE 
DISPLAY TERMINAL

4B-70

SSSSSSSSSSSS

TERMINAL UNIT 
TEMPERATURE 
SENSOR (TYP.)

TU-53-3

4B-62

TU-53-5

4B-65

TU-54-1

4B-C4

TU-52-2

4B-C3

TU-52-3

4B-45

TU-52-6

4B-43

TU-52-9

4B-48

TU-52-10

4B-46

TU-52-11

4B-44

9-RP4-8

4B-70A

CONVECTOR (E)

4B-62

TTTTTTTTTTT

TERMINAL UNIT DDC 
THERMOSTAT (TYP.)

CONVECTOR (E)

4B-49

T

RADIANT HEATING 
PANEL DDC 

THERMOSTAT
HEATING 

CONVECTOR DDC 
THERMOSTAT

TU-52-12

4B-40

S

NEW PC UNIT AT THE NURSE 
STATION TO PROVIDE CONNECTION 
TO THE EXISTING BAS AND ALLOW 
NURSE CONTROL OF THE NEW 
DISPLAY MONITOR

NEW PC TERMINAL AT 
THE NURSE STATION

4B-70

PC

DISPLAY MONITOR TO ADJUST 
SETPOINTS AND OBSERVE 
TEMPERATURES IN EACH 

PATIENT ROOM, DINING AREA, 
AND MULTI-PURPOSE ROOM.

FLEXIBLE DUCT SIZE 
SAME AS DIFFUSER 

INLET: 5'-0" MAX LENGTH.

12"

ACT OR SECURITY CEILING

SUPPORT SADDLE 
FROM STRUCTURE

VOLUME DAMPER W/ 
LOCKING QUAD

SHEET METAL 
SADDLE

CONICAL OUTLET

VAV TRUNK DUCT

[300mm]

TYPICAL DIFFUSER 
OR GRILLE

USE RIGID OR
SNAPPY ELBOWS
FOR CHANGE OF

DIRECTION
GREATER THAN 45°

HOLD DOWN CLIPS IN ACT CEILING 
OR REFER TO DETAIL 2 THIS SHEET 

FOR SECURITY CEILING

TAG NO. NECK SIZE TYPE MANUFACTURER & MODEL MATL/FINISH OPTIONS & ACCESSORIES

RG=RETURN GRILLE SD=SUPPLY DIFFUSER

GRILLE/REGISTER/DIFFUSER SCHEDULE

SD-1

NOTES:

VARIES 24"x24" SECURITY CEILING SUPPLY DIFFUSER GORDON LOCKDOWN PLD-MS WHITE

RG-1 VARIES 24"x24" SECURITY CEILING RETURN GRILLE GORDON LOCKDOWN 3RPLD-MS WHITE

SD-2 VARIES EXISTING CEILING SUPPLY DIFFUSER EXISTING -

RG-2 VARIES EXISTING -EXISTING CEILING RETURN GRILLE

1,3

1,3

2

2

1. DIFFUSER/GRILLE IS THE SAME MANUFACTURER AS THE BASIS OF DESIGN SECURITY CEILING. CONTRACTOR TO 
COORDINATE DIFFUSER/GRILLE SELECTION WITH SECURITY CEILING MANUFACTURER AND COORDINATE 
DIFFUSER/GRILLE INSTALLATION WITH NEW SECURITY CEILING MANUFACTURER'S INSTALLATION INSTRUCTIONS.

2. RE-INSTALL EXISTING CEILING DIFFUSER/GRILLE IN NEW CEILING WITH HOLD DOWN CLIPS.

3. SHOWN AS BASIS OF DESIGN, OR EQUAL PRODUCTS ALLOWED.

GRD ID SCHEDULE ##

01 NOTE 1 8"∅

TAG STYLE CFM NECK
SIZE

02

03

04

05

06

07 SD-1

08 RG-1

09 SD-1

10 SD-1

11 RG-1

12 SD-1

13

14 SD-2

15 RG-2

16

17 SD-2

18

19

20

21

22

23

SD-1

RG-1

SD-1

10"∅

8"∅

6"∅

6"∅

RG-2

SD-1 6"∅

SD-1

RG-1 10"∅

10"∅

(E)

(E)

6"∅

6"∅

6"∅

(E)

RG-2

SD-2 (E)

(E)

(E)

6"∅

RG-1 6"∅

RG-2

SD-2 (E)

(E)

RG-2

SD-2 (E)

(E)

24

25

RG-2

SD-2 (E)

(E)

NOTES

REFER TO BALANCING  
GENERAL NOTE

1.

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

NOTE 1

MV

VAV 
REHEAT
COIL (E)

HWR (E)

HWS (E)

MANUAL AIR VENT (E)

TEST PLUG (E) (TYP)

UNION (E) (TYP)

NEW DDC CONTROL VALVE

DRAIN (E)

MANUAL FLOW
CONTROL VALVE (E)

SHUT OFF VALVE (E) (TYP)

STRAINER (E)

NEW UNION (TYP)

SOLID
BORDER

SOLID
BORDER

PERFORATED FACE

CLASS A
POLYETHYLENE WRAPPED
ACOUSTICAL INSULATION
(WHERE REQUIRED)

NON-VISIBLE
SPRING CLIPS

VOLUME DAMPER

SECURITY CEILING 
DIFFUSER/GRILLE 
PANEL

SECURITY CEILING 
PANELADJUSTABLE 

PATTER
CONTROLLERS
(DIFFUSER)

SECURITY
CEILING GRID

SYSTEM

NOTE: CONTRACTOR TO COORDINATE SECURITY CEILING 
DIFFUSER/GRILLE SELECTION AND INSTALLATION WITH 
SECURITY CEILING MANUFACTURER.

DATE: 07/17/2024
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1/8" = 1'-0"4
VAV DETAIL

1/8" = 1'-0"5
VAV NETWORK SINGLE LINE DIAGRAM

1/8" = 1'-0"1
CEILING GRILLE/DIFFUSER DUCT CONNECTION DETAIL

1/8" = 1'-0"3
VAV REHEAT COIL PIPING DETAIL

1/8" = 1'-0"2
SECURITY CEILING GRILLE/DIFFUSER DETAIL
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V

S

PLUMBING ABBREVIATIONS:

AFF ABOVE FINISHED FLOOR
AHJ AUTHORITY HAVING JURISDICTION
AHU AIR HANDLING UNIT
A/G ABOVE GRADE
AP ACCESS PANEL

ASME AMERICAN SOCIETY OF MECHANICAL ENGINEERS
AS AIR SEPARATOR
BMS BUILDING MANAGEMENT SYSTEM
B/G BELOW GRADE
CA COMPRESSED AIR

CDR STEAM CONDENSATE RETURN
CFM CUBIC FEET PER MINUTE
CO CLEANOUT
COND CONDENSATE DRAIN
COR CONTRACTING OFFICER'S REPRESENTATIVE

CP CIRCULATING PUMP
CPCI CONTRACTOR-PROVIDED CONTRACTOR-INSTALLED
CPOI CONTRACTOR-PROVIDED OWNER-INSTALLED
CV CONTROL VALVE
DAMP. DAMPER

DAT DISCHARGE AIR TEMPERATURE
DB DRY BULB
DCW DOMESTIC (POTABLE) COLD WATER
DE DEIONIZED WATER
DEG DEGREES

DHW DOMESTIC (POTABLE) HOT WATER
DHW-R DOMESTIC (POTABLE) HOT WATER RETURN
DIFF. DIFFERENTIAL
DIST DISTRUBUTION
DS DOWNSPOUT

DWV DRAIN, WASTE AND VENT
(E) EXISTING
E/A EXHAUST AIR
EC ELECTRICAL CONTRACTOR
ECC ENERGY CONTROL CENTER

EEW EMERGENCY EYE WASH
ELECT. ELECTRICAL
ELEV ELEVATION
ERC ENERGY RECOVERY COIL - AHU
ESH EMERGENCY SHOWER

EWC ELECTRIC WATER COOLER
F FAHRENHEIT
FCO FLOOR CLEANOUT
FD FLOOR DRAIN
FILT. FILTER

FPM FEET PER MINUTE
FP-W FIRE PROTECTION - WET
FS FLOOR SINK
FSNC FORT SNELLING NATIONAL CEMETERY
FT FEET

GAL GALLONS
G.C. GENERAL CONTRACTOR
GPH GALLONS PER HOUR
GPM GALLONS PER MINUTE
G-SAN GREASE SANITARY SEWER

GT GLYCOL TANK
H HEIGHT
H HUMIDIFIER - AHU
HC HVAC CONTRACOTR
HB HOSE BIBB

HP HORSEPOWER
HPS HIGH PRESSURE STEAM
HR HOUR
HRP HEAT RECOVERY PUMP
HRV HEAT RECOVERY VENTILATOR

HSP HUMIDIFICATION SET POINT
HVAC HEATING, VENTILATION, AND AIR CONDITIONING
HX HEAT EXCHANGER
Hz HERTZ
IBC INTERNATIONAL BUILDING CODE

IECC INTERNAIONAL ENERGY CONSERVATION CODE
IFB INTEGRAL FACE AND BYPASS
IJS IN JOIST SPACE
IMC INTERNATIONAL MECHANICAL CODE
I/O INPUT/OUTPUT

IRR IRRIGATION WATER
IPC INTERNATIONAL PLUMBING CODE
L LENGTH
LA LABORATORY EQUIPMENT COMPRESSED AIR
LAV LAVATORY

LBS POUNDS
LEED LEADERSHIP IN ENERGY AND ENVIRONMENTAL DESIGN
LP PROPANE GAS
LPS LOW PRESSURE STEAM
LV LABORATORY EQUIPMENT VACUUM

MA MEDICAL AIR
MAX MAXIMUM
MBH THOUSAND BRITISH THERMAL UNITS PER HOUR
MC MECHANICAL CONTRACTOR
MD MOTORIZED DAMPER

MECH MECHANICAL
MFG MANUFACTURER
MIN MINIMUM
MIN MINUTE
mm MILLIMETER

MPS MEDIUM PRESSURE STEAM
MT MOISTURE (HUMIDITY) TRANSMITTER
MV MANUAL VENT
N.C. NORMALLY CLOSED
NC NOISE CRITERIA LEVEL

NCA NATIONAL CEMETERY ADMINISTRATION
NFPA NATIONAL FIRE PROTECTION ASSOCIATION
NG NATURAL GAS
NPT NATIONAL PIPE THREAD
O/A OUTSIDE AIR

OAT OUTSIDE AIR TEMPERATURE
OE ORAL EVACUATION
OPCI OWNER-PROVIDED CONTRACTOR-INSTALLED
OPOI OWNER-PROVIDED OWNER-INSTALLED
ORD OVERFLOW ROOF DRAIN

O-SAN OIL SANITARY SEWER
OSHA OCCUPATIONAL SAFETY AND HEALTH ADMINISTRATION
OXY OXYGEN
Pa PASCAL
PC PUMPED CONDENSATE

PC PREHEAT STEAM COIL - AHU
PC PLUMBING CONTRACTOR
PD PRESSURE DROP
PDS PRESSURE DIFFERENTIAL SENSOR
PH PHASE

PI PROPORTIONAL INTEGRAL
PID PROPORTIONAL INTEGRAL DERIVATIVE
PRESS. PRESSURE
PSH HIGH PRESSURE SWITCH
PSIG POUNDS PER SQUARE INCH - GAUGE

PSL LOW PRESSURE SWITCH
QUANT. QUANTITY
R RADIUS
R/A RETURN AIR
RE/A RELIEF AIR

RC REHEAT STEAM COIL - AHU
RD ROOF DRAIN
REQ'D REQUIRED
RL REFRIGERANT LIQUID (SUPPLY)
RS REFRIGERANT SUCTION (RETURN)

RPM REVOLUTIONS PER MINUTE
S SINK
S/A SUPPLY AIR
SAN SANITARY
S-DCW SOFT DOMESTIC (POTABLE) COLD WATER

SD SMOKE DAMPER
SF FAN SECTION - AHU
SF SQUARE FEET
SH SHOWER
SP STATIC PRESSURE

SPEC SPECIFICATION
SS SANITARY SEWER
SST START/STOP
SV STEAM VENT
T THERMOSTAT

TEMP. TEMPERATURE
TT TEMPERATURE SENSOR/TRANSMITTER
TYP. TYPICAL
UH UNIT HEATER
V VENT

VA VETERANS' AFFAIRS
VAV VARIABLE AIR VOLUME
VFD VARIABLE FREQUENCY DRIVE
VSMC VARIABLE SPEED MOTOR CONTROLLER
VTR VENT THROUGH ROOF

W/ WITH
WB WET BULB
WC WATER CLOSET
WCO WALL CLEANOUT
WD WATER DISPENSER

ZAT ZONE AIR TEMPERATURE
ZC VALVE OR DAMPER CONTROLLER

ALL WORK SHALL BE DONE IN ACCORDANCE WITH THE REQUIREMENTS OF THE 
INTERNATIONAL BUILDING CODE (IBC 2021), INTERNATIONAL MECHANICAL CODE (IMC 
2021), INTERNATIONAL PLUMBING CODE (IPC 2021), INTERNATIONAL FUEL GAS CODE 
(IFGC 2021), NFPA 101 LIFE SAFETY CODE (2015), VA PLUMBING DESIGN MANUAL (REV 
2/24), SPECIFICATIONS AND GUIDELINES, AND ANY AUTHORITY HAVING 
JURISDICTION (AHJ). THIS IS A FEDERAL PROJECT, AS SUCH ALL CODE 
REQUIREMENTS ARE REQUIRED.

ALL EQUIPMENT, MATERIALS, AND ARTICLES INCORPORATED IN THE WORK SHALL 
BE NEW AND OF COMPARABLE QUALITY AS SPECIFIED. ALL WORKMANSHIP SHALL 
BE FIRST-CLASS AND SHALL BE PERFORMED BY MECHANICS SKILLED AND 
REGULARLY EMPLOYED IN THEIR RESPECTIVE TRADES.

ALL WORK SHALL BE COORDINATED WITH ALL AFFECTED DISCIPLINES AND TRADES 
PRIOR TO STARTING WORK. REWORK REQUIRED DUE TO COORDINATION ISSUES 
SHALL BE DONE BY THE INSTALLATION CONTRACTOR WITHOUT INCREASED COST 
TO THE OWNER.

THESE DRAWINGS ARE DIAGRAMMATIC IN NATURE. ALTHOUGH EVERY ATTEMPT HAS 
BEEN MADE TO INDICATE THE EXACT ROUTING AND LOCATION OF PROPOSED 
SYSTEMS, NOT ALL OFFSETS, REQUIRED FITTINGS AND/OR CONDITIONS CAN BE 
SHOWN. THE CONTRACTOR SHALL COORDINATE WORK AND MAKE REQUIRED 
CHANGES TO THE ROUTING IN ORDER TO AVOID CONFLICTS WITHOUT ANY 
INCREASED COST TO THE OWNER.

SYSTEMS DESIGNATED TO BE PROVIDED AND INSTALLED WITHIN THESE CONTRACT 
DOCUMENTS ARE INTENDED TO BE COMPLETE AND OPERATIONAL. PROVIDE 
EVERYTHING ESSENTIAL FOR THE COMPLETION OF THE WORK TO MAKE THE 
SYSTEM READY FOR NORMAL AND PROPER OPERATION, INCLUDING ALL WORK OR 
MATERIALS NOT DIRECTLY SHOWN ON THE DRAWINGS OR IN THE SPECIFICATIONS, 
BUT NECESSARY FOR THE PROPER OPERATION OF THE SYSTEM.

PLUMBING CONTRACTOR IS RESPONSIBLE FOR ENSURING PROPER MAINTENANCE 
CLEARANCES ARE MAINTAINED. CLOSE COORDINATION WILL BE REQUIRED WITH 
THE MECHANICAL PIPING, HVAC, FIRE PROTECTION, AND ELECTRICAL CONTRACTOR.

ALL DOMESTIC WATER PIPING ABOVE GRADE IS INTENDED TO BE INSULATED, TYPE 
K OR L HARD DRAWN COPPER PIPE AS SPECIFIED. TYPE M COPPER PIPE IS NOT 
ALLOWED. 

ALL WASTE AND VENT PIPING ABOVE GRADE IS INTENDED TO BE CAST IRON OR 
DUCTILE IRON AS SPECIFIED. PVC IS NOT ALLOWED ABOVE GRADE. ALL WASTE AND 
VENT PIPING BELOW GRADE IS INTENDED TO BE EPOXY COATED STEEL AS 
SPECIFIED. CAST IRON OR OTHER METAL PIPING IS NOT ALLOWED BELOW GRADE.

FOR PIPE SIZES NOT SHOWN ON FLOOR PLANS SEE PIPING ISOMETRIC DRAWINGS.

MANUFACTURERS/MODEL NUMBERS INDICATED ON DRAWINGS ARE BASIS OF 
DESIGN. OTHER MANUFACTURERS/MODEL NUMBERS WILL BE ACCEPTED PROVIDING 
THEY MEET SPECIFICATIONS AND PERFORMANCE REQUIREMENTS OF THE BASIS OF 
DESIGN. CONTRACTORS SHALL COMMUNICATE WITH PRODUCT VENDORS ON LEAD 
TIMES, AND SHALL SELECT UNITS THAT MOST CLOSELY COMPLY WITH THE PROJECT 
SCHEDULE REQUIREMENTS.

GENERAL PLUMBING NOTES:

T

T

3-WAY CONTROL VALVE

2-WAY CONTROL VALVE

CHECK VALVE

PRESSURE REDUCING VALVE

REDUCED PRESSURE ZONE VALVE

SOLENOID VALVE

PRESSURE RELIEF VALVE

PRESSURE GAUGE

THERMOMETER

PUMP

STEAM TRAP

STRAINER

CONCENTRIC REDUCER

PIPE UNION

TEST PORT

BALL VALVE

PLUG VALVE

TEMPERATURE SENSOR

THERMOSTATIC MIXING VALVE TRIPLE DUTY VALVE

VACUUM BREAKER

HAMMER ARRESTOR

PLUMBING SYMBOLS

or

2 PLUMBING PLAN NOTE

PIPE DOWN

PIPE UP

PIPE TEE DOWN

PIPE ELBOW

TEE

POINT OF CONNECTIONPOINT OF DISCONNECTION
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REF.

DW

P1.01

4

TOILET

4B-75A

TOILET

4B-76A

TOILET

4B-70ATOILET

4B-64B

ANTE

4B-64

SOILED

4B-47

TOILET

4B-57A TOILET

4B-59A

TOILET

4B-60A
TOILET

4B-58A

TOILET

4B-63A

HAC

4B-50

1 BED

4B-58

1 BED

4B-60

NURSE LOUNGE

4B-70B 1 BED

4B-72

1 BED

4B-74

1 BED

4B-76

1 BED

4B-75

NURSE MANAGER

4B-45

CLINICAL S.W.

4B-43

1 BED

4B-63

1 BED

4B-59

REPORT

4B-48

NOURISH.

4B-67

STORAGE

4B-66

PSYCH RES

4B-44

MHICM RANGE OFFICE

4B-36

TOILET

4B-73A
1 BED

4B-73

TOILET

4B-74A

TOILET

4B-72A

STAIRWELL

#15

MECH/ELEC

4B-71

SALLY PORT

4B-C2

ADDICTION THERAPY

4B-26

PSYCH. OFFICE

4B-24

CORRIDOR

4B-C1

NUTRITION

4B-42

PSYCH OFFICE

4B-46

STORAGE

4B-55A

LAUNDRY

4B-55

SOILED

4B-62

1 BED

4B-57

SECLUSION

4B-64A

CORRIDOR

4B-C5

DINING / ACTIVITIES

4B-65

CORRIDOR

4B-C3

MULTI PURPOSE

4B-40

STORAGE

4B-23

ADMIN. OFFICE

4B-34

SATP OFFICE

4B-35

PHARM. RES. OFFICE

4B-29

CORRIDOR

4B-C4

NURSE STATION

4B-70

PHARM. OFFICE

4B-28

CLEAN

4B-49

CLINICAL S.W.

4B-43

S
1

(E)1/2"ø DCW

(E)1/2"ø DHW

(E)2"ø V(E)2"ø V

(E
)2

"ø
 V

1/2"ø DHW

1 1/2"ø SAN

1/2"ø DCW

1 1/2"ø V

(E)2"ø V

EXISTING DCW/DHW SHUTOFF 
VALVES ABOVE CEILING

(E)1 1/2"ø V

(E)2"ø SAN

SINK LABELED S-1 IN ROOM 4B-23 SHALL BE REQUIRED TO CONTAIN 
THIS CLEANOUT DETAIL UNDER COUNTER.  NO EXCEPTIONS. THIS 
DETAIL DOES NOT APPLY TO THE TEMPORARY REMOVAL AND 
REINSTALLATION OF THE PATIENT ROOM SINKS.

MAY EXTEND AS
A WASTE OR
VENT

WALL

PLUGGED 
TEE
W/CLEANOUT

CHROME WALL
COVER W/ TAMPER 

RESISTANT 
CAULKING & SCREW

FLOOR

CLEANOUT

PIPE PENETRATION

• ALL PIPE PENETRATIONS SHALL BE SEALED 
UTILIZING UL RATED ASSEMBLY APPROPRIATE FOR 
RATING OF PENETRATION.

• CONTRACTOR TO SELECT VENDOR AND SUBMIT 
PRODUCT DATA INCLUDING UL RATING AND ASSEMBLY 
DEFINITION TO ENGINEER FOR APPROVAL.

• PROVIDE VA COR WITH A COPY OF THE APPROVED 
SYSTEM.

PIPE

PIPE 
INSULATION
(WHERE REQ'D)

FIRE RATED WALL

METALLIC PIPE SLEEVE

ESCUTCHEON PLATE ON
ONE OR BOTH SIDES

WHERE PIPING IS
EXPOSED.

• FIRE WALL PENETRATION MUST NOT BE LEFT OPEN 
AT ANY POINT DURING CONSTRUCTION. 
CONTRACTOR SHALL INSTALL A TEMPORARY 
GYPSUM PATCH WITH FIRE RATED INSULATION OR 
EQUIVALENT ASSEMBLY UNTIL PIPING CAN BE 
INSTALLED.

WALL RATING LEGEND:

1 HOUR FIRE BARRIER

1 HOUR SMOKE BARRIER

2 HOUR FIRE BARRIER
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1/8" = 1'-0"1
WING 4B A/G PLUMBING REMODEL PLAN

1/2" = 1'-0"4
CLINICAL S.W. PLUMBING CALLOUT

PLUMBING FIXTURE SCHEDULE

MARK SPEC REF DESCRIPTION MANUFACTURER & MODEL (OR EQUAL) TYPE WASTE VENT
HOT

WATER
COLD

WATER
NOTES

S-1 P-528
SS SINGLE BOWL

SINK 17x16

ELKAY LRAD151765PD. PROVIDE WITH CHICAGO FAUCETS 895-317GN2FCAB FAUCET,
WATTS LFUSG-B LEAD FREE THERMOSTATIC MIXING VALVE, TEMP GAUGE, BRASSCRAFT

KTCR19XC 1/4 TURN STOP KIT, ELKAY LK99 STRAINER, AND ELKAY LK500 P-TRAP.
DROP IN 1-1/2" 1-1/2" 1/2" 1/2" 1

CONNECT NEW 1/2" DCW/DHW AND 1-1/2" SAN TO 
EXISTING 1/2" DCW/DHW AND 2" SAN IN WALL. 
PATCH AND REPAIR WALL TO MATCH NEW 
FINISHES.

CONNECT NEW 1-1/2" V TO EXISTING 2" V IN 
CEILING.

REMOVE AND RETAIN EXISTING PATIENT ROOM 
SINK AND BASE SHROUD FOR NEW FLOORING 
INSTALLATION. RE-INSTALL AFTER NEW 
FLOORING IS INSTALLED. REPLACE EXISTING 
TAILPIECE, P-TRAP, WATER SUPPLIES AND 
STOPS, AND ESCUTCHEONS FOR EXISTING SINK 
AND BASE SHROUD RE-INSTALLATION.  

KEY NOTES

1

2

1

2

1. SHOWN AS BASIS OF DESIGN, EQUAL PRODUCTS TO BE ALLOWED.

NOTES:

1/8" = 1'-0"2
WALL CLEANOUT DETAIL

1/8" = 1'-0"3
FIRE RATED WALL PIPE PENETRATION DETAIL

N

N

3

3

3
3

3
33

3

3

3
3

24



ELECTRICAL ABBREVIATIONS
1PH SINGLE-PHASE
1P SINGLE POLE
2/C TWO-CONDUCTOR
3/C THREE-CONDUCTOR
3PH THREE-PHASE
4/C FOUR-CONDUCTOR
4W FOUR-WIRE

AAP ALARM ANNUNCIATOR PANEL
AC ALTERNATING CURRENT OR ARMORED

CABLE
ACC ACCESSIBLE
ADO AUTOMATIC DOOR OPENER
AFC ABOVE FINISHED COUNTER, AUTOMATIC

FREQUENCY CONTROL, OR AVAILABLE
FAULT CURRENT

AFF ABOVE FINISHED FLOOR
AFG ABOVE FINISHED GRADE
AH AMPERE HOUR
AHJ AUTHORITY HAVING JURISDICTION
AIC AMPERE INTERRUPTING CAPACITY
AMP AMPERE
ASC AMPS SHORT CIRCUIT
AT AMPERE TRIP
ATS AUTOMATIC TRANSFER SWITCH
AUTO AUTOMATIC
AV AUDIO VISUAL

BAS BUILDING AUTOMATION SYSTEM
BFF BELOW FINISH FLOOR
BLDG BUILDING
BPIP BOILER PLANT INSTRUMENTATION PANEL
BRKR BREAKER
BYP BYPASS

C CONDUIT
CAB CABINET
CALC CALCULATE
CAP CAPACITY
CAT CATALOG
CATV COMMUNITY ANTENNA TELEVISION
CCR CONTROL CONTACTOR
CCTV CLOSED CIRCUIT TELEVISION
cd CANDELA
CD CONSTRUCTION DOCUMENTS
CF CONTRACTOR FURNISHED
CF/CI CONTRACTOR FURNISHED/CONTRACTOR

INSTALLED
CF/OI CONTRACTOR FURNISHED/OWNER

INSTALLED
CHW CHILLED WATER
CHWP CHILLED WATER PUMP
CKT CIRCUIT
CKT BRKR CIRCUIT BREAKER
CLF CURRENT LIMITING FUSE
CLG CEILING
CMU CONCRETE MASONRY UNIT
COAX COAX CABLE
COMM COMMUNICATION
CONC CONCRETE
CONT CONTINUE
CONTR CONTRACTOR
COORD COORDINATE
CPT CONTROL POWER TRANSFORMER
CRI COLOR RENDERING INDEX
CT CURRENT TRANSFORMER
CTV CABLE TELEVISION
CU COPPER
CU FT CUBIC FEET
CUR CURRENT

DAS DISTRIBUTED ANTENNA SYSTEM
DB DECIBEL
DC DIRECT CURRENT
DCP DIMMER CONTROL PANEL
DEG C DEGREES CELSIUS
DEG F DEGREES FAHRENHEIT
DEMO DEMOLITION
DIAG DIAGRAM
DISC DISCONNECT
DISTR DISTRIBUTION
DISTR PNL DISTRIBUTION PANEL
DMR SW DIMMER SWITCH
DN DOWN
DPDT DOUBLE POLE, DOUBLE THROW
DPST DOUBLE POLE, SINGLE THROW
DRSW DOOR SWITCH
DS DISCONNECT SWITCH
DWG DRAWING

EC EMPTY CONDUIT
EG EQUIPMENT GROUND
EL ELEVATION

ELEC ELECTRIC OR ELECTRICAL
ELEV ELEVATOR
EMCP EMERGENCY MONITORING CONTROL

PANEL
EMER EMERGENCY
EMI ELECTROMAGNETIC INTERFERENCE
EMT ELECTRICAL METALLIC TUBING
ENCL ENCLOSURE
EPO EMERGENCY POWER OFF
EPRF EXPLOSION PROOF
ESMT EASEMENT
EWC ELECTRIC WATER COOLER
EWH ELECTRIC WATER HEATER
EXIST EXISTING

FA FIRE ALARM
FAAP FIRE ALARM ANNUNCIATOR PANEL
FABL FIRE ALARM BELL
FABX FIRE ALARM BOX
FACP FIRE ALARM CONTROL PANEL
FC FOOTCANDLE
FIXT FIXTURE
FLA FULL LOAD AMPS
FLEX FLEXIBLE METALLIC CONDUIT
FLT FLOODLIGHT
FLUOR FLUORESCENT
FLUOR FIX FLUORESCENT FIXTURE
FOUTT TELEPHONE FLOOR OUTLET
FP FIRE PROTECTION
FT FEET OR FOOT
FU SW FUSED SWITCH
FVNR FULL VOLTAGE NON-REVERSING
FVR FULL VOLTAGE REVERSING

G OR GND GROUND
GEN GENERATOR
GFCI GROUND FAULT CIRCUIT INTERRUPTER
GTB GROUND TERMINAL BOX

HID HIGH INTENSITY DISCHARGE
HOA HAND-OFF-AUTOMATIC
HP HORSEPOWER
HT HEIGHT
HZ HERTZ

IESNA ILLUMINATION ENGINEERING SOCIETY OF
NORTH AMERICA

IMC INTERMEDIATE METAL CONDUIT
INCAND INCANDESCENT
IR INFRARED
IWH INSTANTANEOUS WATER HEATER

J-BOX JUNCTION BOX

kV KILOVOLT
kVA KILOVOLT AMPERE
kVAH KILOVOLT AMPERE PER HOUR
kVAR KILOVOLT AMPERE REACTIVE
kW KILOWATT
kWH KILOWATT HOUR
kWHM KILOWATT HOUR METER

LED LIGHT EMITTING DIODE
LF LINEAR FEET (FOOT)
LM LUMEN
LP LIGHT POLE
LPS LOW PRESSURE SODIUM
LRA LOCKED ROTOR AMPS
LTCP LOCAL TEMPERATURE CONTROL PANEL
LT LIGHT
LTG LIGHTING
LTG PNL LIGHTING PANEL
LTNG LIGHTNING
LV LOW VOLTAGE

MATV MASTER ANTENNA TELEVISION SYSTEM
MAX MAXIMUM
MC METAL-CLAD
MCA MINIMUM CIRCUIT AMPS
MCB MAIN CIRCUIT BREAKER
MCC MOTOR CONTROL CENTER
MDP MAIN DISTRIBUTION PANEL
MECH MECHANICAL
MG MOTOR GENERATOR
MH MANHOLE
MIN MINIMUM
MOCP MAXIMUM OVERCURRENT PROTECTION
MLO MAIN LUGS ONLY
MT MOUNT
MTD MOUNTED
MTG MOUNTING
MTS MANUAL TRANSFER SWITCH
MVA MEGAVOLT-AMPERE

MW MEGAWATT MICROWAVE

NA NOT APPLICABLE
NEC NATIONAL ELECTRICAL CODE
NEMA NATIONAL ELECTRICAL

MANUFACTURERS ASSOCIATION
NEUT OR N NEUTRAL
NFPA NATIONAL FIRE PROTECTION

ASSOCIATION
NIC NOT IN CONTRACT
NL NIGHT LIGHT
NO NORMALLY OPEN
NS NO SCALE
NTS NOT TO SCALE

OC ON CENTER
OD OUTSIDE DIAMETER
OF OWNER FURNISHED
OF/CI OWNER FURNISHED/CONTRACTOR

INSTALLED
OF/OI OWNER FURNISHED/OWNER INSTALLED
OL OVERLOAD
OS OCCUPANCY SENSOR

P POLE
PA PUBLIC ADDRESS
PB PANELBOARD, PULL BOX, OR

PUSHBUTTON
PBPU PREFABRICATED BEDSIDE PATIENT UNIT
PCB POLYCHLORINATED BIPHENYL
PEC PHOTOELECTRIC CELL
PED PEDESTAL
PEND PENDANT
PF POWER FACTOR
PH PHASE
PNL PANEL
POD POWER OPERATED DAMPER
PT POTENTIAL TRANSFORMER
PTRV POWER TYPE ROOF VENTILATION
PVC POLYVINYL CHLORIDE (PLASTIC)
PWR POWER

RCP REFLECTED CEILING PLAN
REC RECESSED
RECPT RECEPTACLE
RGS RIGID GALVANIZED STEEL
RM ROOM
RMS ROOT MEAN SQUARE
REQD REQUIRED

SCC SHORT CIRCUIT CAPACITY
SES SERVICE ENTRANCE SECTION
SD SMOKE DETECTOR
SF SQUARE FOOT (FEET)
SHT SHEET
SI INTERNATIONAL SYSTEM OF UNITS
SPEC SPECIFICATION
SPST SINGLE POLE, SINGLE THROW
SPDT SINGLE POLE, DOUBLE THROW
SURF SURFACE
SW SWITCH
SWBD SWITCHBOARD
SWGR SWITCHGEAR

TC TIME CLOCK
TEL TELEPHONE
TP TWISTED PAIR
TPS TWISTED PAIR SHIELDED
TTB TELEPHONE TERMINAL BOARD
TV TELEVISION
TYP TYPICAL

UFD UNDERFLOOR DUCT
UGND UNDERGROUND
UL UNDERWRITERS LABORATORY
UON UNLESS OTHERWISE NOTED
UPS UNINTERRUPTIBLE POWER SUPPLY
UTIL UTILITY

V VOLT
VA VOLT AMPERE
VAR VOLT AMPERE REACTIVE
VFD VARIABLE FREQUENCY DRIVE
VOLT VOLTAGE
VS VACANCY SENSOR

W WATT
WH WATER HEATER
WP WEATHERPROOF

XFER TRANSFER
XFMR TRANSFORMER

SWITCH, MULTIPOSITION

SWITCH, NORMALLY CLOSED FLOAT

SWITCH, NORMALLY CLOSED FOOT OPERATED
SWITCH, NORMALLY CLOSED LIMIT

SWITCH, NORMALLY CLOSED TIME DELAY

SWITCH, NORMALLY OPEN FLOAT

SWITCH, NORMALLY OPEN LIMIT

SWITCH, NORMALLY OPEN TEMPERATURE ACTIVATED

SWITCH, NORMALLY OPEN TIME DELAY
SWITCH, SINGLE BREAK

FUSE WITH RATING

NORMALLY CLOSED RELAY CONTACT
NORMALLY OPEN RELAY CONTACT

MOLDED CASE CIRCUIT BREAKER
LOW-VOLTAGE DRAWOUT AIR CIRCUIT BREAKER

HIGH-VOLTAGE OIL CIRCUIT BREAKER
HIGH-VOLTAGE DRAWOUT AIR CIRCUIT BREAKER

O.C.B.

SWITCH AND FUSE UNIT

FUSED DRAWOUT POTENTIAL TRANSFORMER

MOTOR, SINGLE-PHASE
MOTOR, THREE-PHASE

DELTA CONNECTION

TRANSFORMER

WYE CONNECTION

EARTH GROUND

JUNCTION BOX

PULL BOX

PRESSURE SWITCH-CLOSE ON INCREASE

PRESSURE SWITCH-OPEN ON INCREASE

FUSIBLE LINK

TIME CLOCK
GENERATOR, POWERG

BATTERY

CAPACITOR

LIGHTNING ARRESTOR

R
RECTIFIER, CATHODIC PROTECTION SANITARY

INSTANTANEOUS OVERCURRENT RELAY

DISCONNECT SWITCH, FUSED
DISCONNECT SWITCH, UNFUSED

STARTER, COMBINATION WITH DISCONNECT SWITCH
STARTER OR MOTOR CONTROLLER

POTHEAD
STRESS CONE

M METER

A AMMETER

V VOLTMETER

W WATTMETER
WH WATT-HOUR METER

J

PB

R
50

AC-TIME OVERCURRENT RELAYR
51

AC-DIRECTIONAL OVERCURRENT RELAYR
67

LOCKING OUT RELAYR
86

TC

SYMBOL

SWITCH, NORMALLY CLOSED
TEMPERATURE ACTIVATED

DESCRIPTION

ELECTRICAL LEGEND
(DETAILS)

DUCT, CELL FLOOR HEADER

T T DUCT, TROLLEY

DUCT, UNDERFLOOR JUNCTION BOX

RC RIGID CONDUIT LINE = RC

SUBSTATION

DISTRIBUTION PANEL
LIGHTING PANEL
PANELBOARD CABINET, FLUSH MOUNTED
PANELBOARD CABINET, SURFACE MOUNTED

C RECEPTACLE, CLOCK HANGER
RECEPTACLE, DUPLEX
RECEPTACLE, DUPLEX ON EMERGENCY POWER
RECEPTACLE, GFCI DUPLEX
RECEPTACLE, QUADRAPLEX

DB DIRECT BURIAL CABLE = DB
P POWER DUCT = P

HI VOLTAGE SWITCH ON CONCRETE PAD

LOW VOLTAGE SWITCH ON CONCRETE PAD

DUAL POWER AND TELECOMMUNICATIONS MANHOLE

MOTOR, SINGLE-PHASE
MOTOR, THREE-PHASE
TRANSFORMER
WYE CONNECTION

EARTH GROUND

JUNCTION BOX

PULL BOX

J

PB

SYMBOL DESCRIPTION

ELECTRICAL LEGEND
(FLOORPLAN)

C C LADDER CABLE TRAY
BRANCH CIRCUIT HOMERUN.  LINES INDICATE
NUMBER OF CIRCUITS, NEUTRAL, AND SWITCH LEG
CONDUCTORS.  ONE SEPARATE GREEN GROUNDING
CONDUCTOR SHALL BE PROVIDED FOR EACH
HOMERUN; NOT SHOWN

W W WIREWAY

T
P

LVS

HVS

S

B B BUSWAY

LP

DP#__

A

B

C

D

RECEPTACLE, SPECIAL PURPOSE 208V,
20A, 1 PHASE, 2-POLE, 3W, NEMA 6-20R.
RECEPTACLE, SPECIAL PURPOSE 120V,
30A, 1 PHASE, 2-POLE, 3W, NEMA 5-30R.
RECEPTACLE, SPECIAL PURPOSE 208V,
30A, 1 PHASE, 2-POLE, 3W, NEMA 6-30R.

RECEPTACLE, SPECIAL PURPOSE 120V,
20A, 1 PHASE, 2-POLE, 3W, NEMA 5-20R.

VENTILATOR OR FAN COIL UNIT OUTLET

SWITCH, SPST

VARIABLE FREQUENCY DRIVE
TIME CLOCK

R
RECTIFIER, CATHODIC PROTECTION SANITARY

INSTANTANEOUS OVERCURRENT RELAY

DISCONNECT SWITCH, FUSED
DISCONNECT SWITCH, UNFUSED
STARTER, COMBINATION WITH DISCONNECT SWITCH
STARTER OR MOTOR CONTROLLER

R
50

AC-TIME OVERCURRENT RELAYR
51

AC-DIRECTIONAL OVERCURRENT RELAYR
67

LOCKING OUT RELAYR
86

TC

SYMBOL DESCRIPTION

ELECTRICAL STRIP MOLD (OUTLETS ON 2'-0" [610mm]
CENTERS OR AS DESIGNATED ON DRAWINGS), MTD
3'-6" [1067mm] AFF OR AS INDICATED.

VFD

CONDUIT TERMINATED W/COUPLING
(FLUSH W/FINISHED FLOOR) FOR
EXTENSION TO EQUIPMENT AS DIRECTED.

CONDUIT TERMINATED 6" [152mm] AFF IN STANDARD
BOX FOR EXTENSION TO EQUIPMENT AS DIRECTED.

SWITCH, DPST2

SWITCH, FUSEDF

SWITCH, KEY OPERATEDK

SWITCH, LOCKL

SWITCH, LOW VOLTAGE MASTERLM

SWITCH, MANUAL MOTOR STARTINGM

SWITCH, MOMENTARY CONTACTMC

MP

SWITCH, WITH PILOT LIGHTP

SWITCH, PUSH BUTTONPB

SWITCH, REMOTE CONTROLRC

SWITCH, WEATHER PROOFWP

SWITCH, EXPLOSION PROOFX

SWITCH, THREE WAY3

SWITCH, THREE WAY DIMMER3D

SWITCH, THREE WAY OCCUPANCY SENSOR3OS

SWITCH, FOUR WAY4

SWITCH, DIMMERD

SWITCH, DOOR JAMBDOOR

SWITCH, FOUR WAY OCCUPANCY SENSOR4OS

SWITCH, OCCUPANCY SENSOROS

SWITCH, PHOTOCELLPH

SWITCH, OCCUPANCY SENSOR DIMMEROSD

SWITCH, MOTOR SNAP WITH
PILOT LIGHT (THERMAL TYPE)

E
RECEPTACLE, SPECIAL PURPOSE 208V,
60A, 1 PHASE, 3-POLE, 4W, NEMA 14-60R.

CABLE TELEVISION LINE = CATV
CLOSED CIRCUIT TELEVISION LINE = CCTV
FIBEROPTICS LINE = FO

COMMUNICATIONS FLOOR RECEPTACLE

PAGING SPEAKER, CEILING MOUNTED
PAGING SPEAKER, WALL MOUNTED

CATV

CCTV

FO

COMMUNICATIONS WALL RECEPTACLE

COMMUNICATIONS LINE = COMCOM

INTERCOM LINE = II

NURSE CALL LINE = NCNC

NCS NURSE'S CALL MASTER STATION
NCT NURSE CALL TERMINAL CABINET.

NURSE CALL STATION.
D = DUTY STATION. MTD 5' AFF
E = MTD 6' AFF FOR SHOWER LOCATION

MTD 4'-6" AFF FOR TUB LOCATION
MTD 3' AFF FOR TOILET LOCATION

P = PSYCHIATRIC CORRIDOR STATION WITH KEY
SWITCH

S = AUDIO VISUAL STAFF STATION MTD 5' AFF
U = UTILITY CALL STATION, MTD 5' AFF
NURSE CALL STATION.
D = CORRIDOR DOME LIGHT MTD 6" ABOVE DOOR
I = AUXILIARY INTERSECTIONAL DOME LIGHT
TELECOMMUNICATIONS TERMINAL CABINET
TELECOMMUNICATIONS BACKBOARD (WALL MTD)

TELECOMMUNICATIONS MANHOLE

COMMUNICATIONS CEILING RECEPTACLE
TELEVISION FLOOR RECEPTACLE
C = CAMERA (CCTV SYSTEM)
M =MONITOR (CATV SYSTEM).
AV= AUDIO VISUAL (CONFERENCE ROOM

CONNECTION RECEPTACLES)

M

M

M

S

S

AUDIO VISUAL LINE = AVAV

TTB

N
D

N
D

RECEPTACLE, SWITCHED DUPLEXS

F

G

H

RECEPTACLE, SPECIAL PURPOSE 208V,
30A, 3 PHASE, 3-POLE 4W, NEMA 15-30R.
RECEPTACLE, SPECIAL PURPOSE 208V,
50A, 3 PHASE, 3 POLE, 4W, NEMA 15-50R.
RECEPTACLE, SPECIAL PURPOSE 208V,
60A, 3 PHASE, 3 POLE, 4W, NEMA 15-60R.

DROP CORD, SINGLE CONVENIENCE OUTLET, 3-WIRE,
GROUNDING TYPE, 20A, W/#12 CONDUCTORS IN
FLEXIBLE CORD (CENTER LINE OF OUTLET: 6'-6"
[1981mm] AFF.  MINIMUM).

TELEVISION WALL RECEPTACLE
C = CAMERA (CCTV SYSTEM)
M =MONITOR (CATV SYSTEM).
AV= AUDIO VISUAL (CONFERENCE ROOM

CONNECTION RECEPTACLES)
TELEVISION CEILING RECEPTACLE
C = CAMERA (CCTV SYSTEM)
M =MONITOR (CATV SYSTEM).
AV= AUDIO VISUAL (CONFERENCE ROOM

CONNECTION RECEPTACLES)

SYMBOL DESCRIPTION

J
RECEPTACLE, SPECIAL PURPOSE 208V,
20A, 3 PHASE, 3 POLE, 4W, NEMA 15-20R.

EH ELECTRIC POWER HINGE

DC DOOR CONTACT

MID MOTION INTRUSION DETECTOR

SSTV SECURITY SURVEILLANCE TELEVISION

C CAMERA

C 360 CAMERA

CARD ACCESS READER; LETTER INDICATES AS
FOLLOWS:
M=MOUNT
C-CEILING D-DESK F-FLUSH H-HIDDEN
M-MULLION P-PEDESTAL R-RACK S-SURFACE
W-WALL
T=TECHNOLOGY/TYPE
B-BARCODE M-MAG STRIP
F-ELEVATOR FLOOR CALL P-PROXIMITY
H-ELEVATOR HALL CALL S-SMART CARD
T-TOKEN K-BARRELL KEY

DURESS/PANIC ALARM PUSH BUTTON

M

T

M

T

M

T

ELECTROMAGNETIC TYPE DOOR HOLDER OUTLETDH

ELECTRONIC LOCK; LETTER INDICATES AS
FOLLOWS:
M=MOUNT
C-CEILING D-DESK F-FLUSH H-HIDDEN
M-MULLION P-PEDESTAL R-RACK S-SURFACE
W-WALL
T=TECHNOLOGY/TYPE
D-DEADBOLT H-HYBRID L-LATCH SET
M-MAGNETIC S-STRIKE
INTERCOM; LETTER INDICATES AS FOLLOWS:
M=MOUNT
C-CEILING D-DESK F-FLUSH H-HIDDEN
M-MULLION P-PEDESTAL R-RACK S-SURFACE
W-WALL
T=TECHNOLOGY/TYPE
M-MASTER              S-SUBSTATION
VS-VIDEO SUBSTATION

ITEMS SHOWN IN GRAY ARE EXISTING TO REMAIN

DEMOLITION PLANS: SOLID DARK ITEMS ARE TO BE
REMOVED OR MODIFIED.

NEW PLANS: SOLID DARK ITEMS ARE TO BE
ADDED OR MODIFIED.

DASHED ITEMS ARE INSTALLED BELOW REFERENCED
PLAN

DPS

DN DOOR PRESSURE SENSOR NOTIFICATION LIGHT
DOOR PRESSURE SENSOR

KEYED DOOR LOCK OVER-RIDE SWITCHKLO

ANY NEW DATA CABLING INSTALLED TO BE CAT 6A
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A. ON BOARD PHOTO CONTROL.
B. 0-10 V DIMMING..
E. EMERGENCY BACKUP BATTERY ON FIXTURES WITH ADDITIONAL E TAG.

LOCATION
NOTES

MANUFACTURER CATALOG NO. TYPE

LAMPFIXTURE

LIGHTING FIXTURE SCHEDULE

SYMBOL 
DESCRIPTION

LUMINAIRE NOTES:

HEIGHT

CONTROL NOTES:

HYPERLINK

1. LUMINAIRE IS OF ANTI-LIGATURE DESIGN AND MUST BE INSTALLED USING TAMPER PROOF SCREWS AND
SEALED WITH ANTI-PICK CALKING WHERE IT JOINS GYPSUM WALL/CEILING.

2. ALTERNATE "AS EQUAL" OR SIMILAR SELECTIONS ARE NOT ALLOWED FOR NEW EXIT LIGHTING FIXTURES.

LETTER
DESIG.

EXISTING RECESSED LINEAR LUMINAIRE

A

B

- EXISTING RECESSED 2'x4' TROFFER CEILING 4LED 1-8'- -RECESSED

CEILING -LED -8' -RECESSED

C

D

F

TYPE # BULBS WATTS LUMENS

EXISTING 4' SURFACE MOUNT WRAP CEILING -LED8'SURFACE

EXISTING RECESSED CAN CEILING -LED8'RECESSED

EXISTING SURFACE MOUNT VANITY LIGHT CELING/WALL -LEDVARIESSURFACE

G EXISTING WALL MOUNT NIGHT LIGHT WALL -LED48" AFFSURFACE

- EXISTING RECESSED STEP LIGHT CEILING -LED18" AFFSURFACE

J - EXISTING WALL MOUNT EXIT LIGHT CEILING -LED8'SURFACE

H

-

-

-

-

-

K KENALL/LEGRAND NEW CEILING MOUNT EXIT LIGHT CEILING -LED8'SURFACE

-

-

-

-

-

-

-

MMEX-R-DT-1

- -

- -

- -

- -

- -

- -

- -

1

1

1

1

1

1

1

1, 2 SPEC

CIRCUIT BREAKER AND LOAD INFORMATION WITHIN PANEL
SCHEDULE SHOWN IN GRAY IS EXISTING TO REMAIN
WITHOUT MODIFICATIONS.
INFORMATION SHOWN IN BLACK DENOTES PANEL
MODIFICATIONS TO BE PERFORMED.

GENERAL PANEL SCHEDULE NOTE

LIFE SAFETY SWBD 

ATS-LS

CRITICAL BRANCH SWBD

ATS-CR
225A

BUILDING 9 NORMAL POWER SWBD

400A 225A

400A

125A

PANEL E2

100A 100A

PANEL
ES90C2

BASMENT FLOOR

PANEL
ES91N1

PANEL
ES92C6

PANEL
ES93C3

PANEL
ES94C5

PANEL
EC93N1

PANEL
EC94N2

1ST FLOOR

2ND FLOOR

3RD FLOOR

4TH FLOOR

EXISTING FEEDER
CONDUCTORS TO REMAIN.

(4) #1 THHN + #6 CU
GROUND IN 1-1/2 EMT

EXISTING FEEDER
CONDUCTORS TO REMAIN.

(4) #1 THHN + #6 CU
GROUND IN 2" EMT

EXISTING CRITICAL
BRANCH CIRCUIT PANEL

SERVING WING 4B POWER
AND RECEPTACLE

CIRCUITS TO REMAIN.
SEE PANEL SCHEDULE
FOR DETAILED PANEL

MODIFICATIONS TO BE
PERFORMED.

EXISTING LIFE SAFETY
BRANCH CIRCUIT PANEL

SERVING WING 4B.
SEE PANEL SCHEDULE
FOR DETAILED PANEL

MODIFICATIONS TO BE
PERFORMED.

ELECTRICAL SCHEDULES

E0.01
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REMOVE WIRING FOR NURSE CALL SYSTEM
AND MAINTAIN BREAKER AS SPARE.
RE-LABEL CIRCUIT IN PANEL.

REMOVE WIRING FOR NURSE CALL SYSTEM
AND MAINTAIN EXISTING 20-AMP SINGLE POLE
BREAKER AS SPARE.  RE-LABEL CIRCUIT IN
PANEL.

INSTALL NEW SINGLE POLE 20 AMP BREAKER
IN EXISTING SPACE.  CONNECT HOME RUN
WIRING FOR NEW DDC TEMPERATURE
CONTROL PANEL LOCATED IN NURSES
STATION.

INSTALL NEW SINGLE POLE 20 AMP BREAKER
IN EXISTING SPACE.  CONNECT HOME RUN
WIRING FOR POWER TO NEW TEMPORARY
SALLY PORT DOOR ACCESS CONTROL,
INTERCOM AND SECURITY DEVICES.

CIRCUIT LOADS WILL BE MODIFIED TO
INCLUDE NEW DOOR ACCESS CONTROL

DEVICES AT NURSES STATION.

CIRCUIT LOADS WILL BE MODIFIED TO
INCLUDE NEW DOOR ACCESS CONTROL

AND INTERCOM DEVICES WITHIN
EXISTING SALLY PORT.

SCALE:  NTS1 POWER SCHEMATIC DIAGRAM

INSTALL NEW SINGLE POLE 20 AMP BREAKER
IN EXISTING SPACE.  CONNECT HOME RUN
WIRING FOR POWER TO NEW DOOR ACCESS
CONTROL PANEL.

26

https://kenall.com/Kenall-Files/Product-Files/SpecificationSheets/MMEX.pdf


EXISTING ELECTRIC DOOR
STRIKE/LOCK
RETRACTOR TO REMAIN.

EXISTING CABLE TO SECURITY
PANEL TO REMAIN;
POWER CONNECTION TO REMAIN
AND BE CONNECTED TO BOTH
NEW AND EXISTING DOOR ACCESS
CONTROL DEVICES.

JUNCTION BOX

EXISTING JUNCTION BOX
TO REMAIN

EXISTING CONDUIT AND CABLING TO REMAIN

DC

DOOR

ABOVE ACCESSIBLE CEILING

1'' CONDUIT DIVISION 26;
CABLING BY DIVISION 28.

NEW CARD READER OR
KEYPAD PROVIDED BY
DIVISION 28;
IF REQUIRED, 1 - 4'' x 4''
BACKBOX WITH SINGLE
GANG PLASTER RING, BY
DIVISION 26.

F

S

EXISTING DOOR
CONTACT TO REMAIN

EXISTING BARREL-STYLE KEYED
DOOR LOCK OVERRIDE SWITCH BY
DIVISION 28; 1 - 4'' x 4'' BACKBOX WITH
SINGLE GANG PLASTER RING, BY
DIVISION 26.

ES

EXISTING KEYED BARREL
STYLE MECHANICAL

BYPASS MECHANISM

EXISTING MAG LOCK
TO REMAIN.

MAG

EXISTING ELECTRIC DOOR
STRIKE/LOCK
RETRACTOR TO REMAIN.

CABLE TO SECURITY PANEL
BY DIVISION 28 CONTRACTOR;
POWER BY DIVISION 26 TO BE
AT SECURITY PANEL.
COORDINATE POWER REQUIREMENTS
WITH DIVISION 28 CONTRACTOR

JUNCTION BOX

BY DIVISION 26 CONTRACTOR

CONDUIT BY DIVISION 26 CONTRACTOR.
CABLING BY DIVISION 28 CONTRACTOR.

DC

DOOR

ABOVE ACCESSIBLE CEILING

1'' CONDUIT DIVISION 26;
CABLING BY DIVISION 28.

CARD READER OR KEYPAD
PROVIDED BY DIVISION 28;
IF REQUIRED, 1 - 4'' x 4''
BACKBOX WITH SINGLE
GANG PLASTER RING, BY
DIVISION 26.

F

S

EXISTING DOOR
CONTACT TO REMAIN.

BARREL-STYLE KEYED DOOR LOCK
OVERRIDE SWITCH BY DIVISION 28;
1 - 4'' x 4'' BACKBOX WITH SINGLE
GANG PLASTER RING, BY DIVISION 26.

ES

EXISTING KEYED BARREL
STYLE MECHANICAL

BYPASS MECHANISM

EXISTING MAG LOCK TO
REMAIN

MAG

ELECTRIC DOOR
STRIKE/LOCK
RETRACTOR TO
REMAIN.

EXISTING CABLE TO SECURITY
PANEL TO REMAIN;
POWER CONNECTION TO REMAIN
AND BE CONNECTED TO BOTH
NEW AND EXISTING DOOR ACCESS
CONTROL DEVICES.

JUNCTION BOX

EXISTING JUNCTION BOX
TO REMAIN

EXISTING CONDUIT AND CABLING TO REMAIN

DC

DOOR

NOTE: IN THE EVENT OF A
LOSS OF POWER OR A FIRE
ALARM SIGNAL, DOOR
LOCKING MECHANISM TO
DISABLE ALLOWING FREE
ACCESS THROUGH DOOR

ABOVE ACCESSIBLE CEILING

1'' CONDUIT DIVISION 26;
CABLING BY DIVISION 28.

NEW CARD READER OR
KEYPAD PROVIDED BY
DIVISION 28;
IF REQUIRED, 1 - 4'' x 4''
BACKBOX WITH SINGLE
GANG PLASTER RING, BY
DIVISION 26.

F

S

EXISTING DOOR
CONTACT TO REMAIN

EXISTING BARREL-STYLE KEYED
ELECTRONIC DOOR LOCK OVERRIDE

ES

EXISTING MAG LOCK
TO REMAIN.

MAG

THE DOOR LOCKING ARRANGEMENT SHOWN IS PERMITTED
IN ACCORDANCE WITH NFPA 101 19.2.2.2.5 AS THE CLINICAL
NEEDS OF PATIENTS REQUIRE SPECIALIZED SECURITY
MEASURES OR POSE A SECURITY THREAT.  STAFF MUST BE
PROVIDED WITH KEYS TO THE MECHANICAL BYPASS
MECHANISM THAT WILL BE CARRIED WITH THEM AT ALL
TIMES.

DOOR ACCESS CONTROL NOTE

THE DOOR LOCKING ARRANGEMENT SHOWN IS PERMITTED
IN ACCORDANCE WITH NFPA 101 19.2.2.2.5 AS THE CLINICAL
NEEDS OF PATIENTS REQUIRE SPECIALIZED SECURITY
MEASURES OR POSE A SECURITY THREAT.  STAFF MUST BE
PROVIDED WITH KEYS TO THE MECHANICAL BYPASS
MECHANISM THAT WILL BE CARRIED WITH THEM AT ALL
TIMES.

DOOR ACCESS CONTROL NOTE
THE DOOR LOCKING ARRANGEMENT SHOWN IS PERMITTED
IN ACCORDANCE WITH NFPA 101 19.2.2.2.5 AS THE CLINICAL
NEEDS OF PATIENTS REQUIRE SPECIALIZED SECURITY
MEASURES OR POSE A SECURITY THREAT.  STAFF MUST BE
PROVIDED WITH KEYS TO THE MECHANICAL BYPASS
MECHANISM THAT WILL BE CARRIED WITH THEM AT ALL
TIMES.

DOOR ACCESS CONTROL NOTE

ELECTRIC DOOR
STRIKE/LOCK
RETRACTOR, BY
DOOR HARDWARE
VENDOR.

CABLE TO SECURITY PANEL
BY DIVISION 28 CONTRACTOR;
POWER BY DIVISION 26 TO BE
AT SECURITY PANEL.
COORDINATE POWER REQUIREMENTS
WITH DIVISION 28 CONTRACTOR

JUNCTION BOX

BY DIVISION 26 CONTRACTOR

CONDUIT BY DIVISION 26 CONTRACTOR.
CABLING BY DIVISION 28 CONTRACTOR.

DC

DOOR

ABOVE ACCESSIBLE CEILING

1'' CONDUIT DIVISION 26;
CABLING BY DIVISION 28.

CARD READER OR KEYPAD
PROVIDED BY DIVISION 28;
IF REQUIRED, 1 - 4'' x 4''
BACKBOX WITH SINGLE
GANG PLASTER RING, BY
DIVISION 26.

F

S

DOOR CONTACT BY
DOOR HARDWARE

VENDOR, CABLING BY
DIVISION 28. BARREL-STYLE KEYED DOOR LOCK

OVERRIDE SWITCH BY DIVISION 28;
1 - 4'' x 4'' BACKBOX WITH SINGLE
GANG PLASTER RING, BY DIVISION 26.

ES

KEYED BARREL STYLE
MECHANICAL BYPASS

MECHANISM

MAG LOCK BY DOOR
HARDWARE VENDOR

CABLING BY
DIVISION 28.

MAG

EXISTING SALLY PORT DOOR 1 - OPERATIONAL DESCRIPTION:

DOOR IS NORMALLY CLOSED AND LOCKED.

EGRESS THROUGH DOOR WILL BE ALLOWED BY ANY OF THE FOLLOWING:
·  A SWIPE OF A VALID CREDENTIAL AT THE WALL MOUNT CARD READER.
·  A SIGNAL FROM THE DOOR ACCESS CONTROL BUTTON LOCATED WITHIN THE NURSE'S STATION.  ACCESS IS TO BE 
  REQUESTED BY CONTACTING THE NURSE'S STATION VIA THE VIDEO INTERCOM STATIONS LOCATED ADJACENT TO THE
  PASSAGE.

     ·  A SIGNAL FROM THE WALL-MOUNT BARREL STYLE KEYED OVERRIDE SWITCH.

CONTROL OF THE TEMPORARY SALLY PORT ENTRANCE AND EXIT DOORS ARE TO BE ELECTRONICALLY INTERLOCKED SO THAT
IF ONE DOOR IS OPENED, THE SECOND DOOR WILL NOT UNLOCK UNTIL THE FIRST DOOR IS CLOSED AND LOCKED.

THE STATUS OF EACH OF THE TEMPORARY SALLY PORT DOORS IS TO BE MONITORED WITH AN AUDIBLE NOTIFICATION WITHIN
THE NURSE'S STATION IF EITHER DOOR IS LEFT IN THE UNLOCKED POSITION.

UPON A LOSS OF POWER, THE MAGNETIC LOCK AND THE ELECTRIC STRIKE ARE TO RELEASE ALLOWING FREE EGRESS.

OPERATIONAL DESCRIPTION:

DOOR IS NORMALLY CLOSED AND LOCKED.

EGRESS THROUGH DOOR WILL BE ALLOWED BY ANY OF THE FOLLOWING:
·  A SWIPE OF A VALID CREDENTIAL AT THE WALL MOUNT CARD READER.
·  A SIGNAL FROM THE DOOR ACCESS CONTROL BUTTON LOCATED WITHIN THE NURSE'S STATION.  ACCESS IS TO BE 
  REQUESTED BY CONTACTING THE NURSE'S STATION VIA THE VIDEO INTERCOM STATIONS LOCATED ADJACENT TO THE 
  PASSAGE.

     ·  A SIGNAL FROM THE WALL-MOUNT BARREL STYLE KEYED OVERRIDE SWITCH.

CONTROL OF THE TEMPORARY SALLY PORT ENTRANCE AND EXIT DOORS ARE TO BE ELECTRONICALLY INTERLOCKED SO THAT IF ONE
DOOR IS OPENED, THE SECOND DOOR WILL NOT UNLOCK UNTIL THE FIRST DOOR IS CLOSED AND LOCKED.

THE STATUS OF EACH OF THE TEMPORARY SALLY PORT DOORS IS TO BE MONITORED WITH AN AUDIBLE NOTIFICATION WITHIN THE
NURSE'S STATION IF EITHER DOOR IS LEFT IN THE UNLOCKED POSITION.

THE ELECTRIC STRIKE IS TO REMAIN LOCKED UPON LOSS OF POWER, SIGNAL FROM FIRE COMMAND CENTER, OR ACTIVATION OF FIRE
ALARM SYSTEM. THE ELECTRIC STRIKE MUST BE EQUIPPED WITH A MANUAL, MECHANICAL BYPASS MECHANISM TO ALLOW NURSING
STAFF TO RELEASE THE LOCKS USING A BARREL STYLE KEY, THUS ALLOWING SAFE EVACUATION OF PATIENTS IN EVENT OF
EMERGENCY.

ELECTRICAL DETAILS AND SCHEMATIC
DIAGRAMS
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SCALE:  NTS4

EXISTING SALLY PORT DOOR 2
ACCESS CONTROL DETAIL

 SCALE:  NTS6

TEMPORARY SALLY PORT
DOOR T2 ACCESS CONTROL DETAIL

SCALE:  NTS3

EXISTING SALLY PORT DOOR 1
ACCESS CONTROL DETAIL

 SCALE:  NTS5

TEMPORARY SALLY PORT
DOOR T1 ACCESS CONTROL DETAIL

SCALE:  NTS1

DOOR OPERATIONAL DESCRIPTION - EXISTING SALLY PORT
DOOR 1

SCALE:  NTS2

DOOR OPERATIONAL DESCRIPTION - EXISTING SALLY PORT
DOOR 2 AND TEMPORARY SALLY PORT DOORS T1 & T2

27



PERIMETER
CHANNEL

24GA
Z-HOLD DOWN

SECURE CEILING
PANEL
(FIELD CUT AT
PERIMETER
CONDITIONS)

FIELD CUT TEES
AT PERIMETER
CONDITIONS

EXISTING 2' x 4'
RECESSED LUMINAIRE

12 GAUGE
HANGER WIRE COMPRESSION

STRUT ASSEMBLY

CLASS A
POLYETHYLENE

WRAPPED
ACOUSTICAL
INSULATION

(WHERE REQUIRED)

HEAVY DUTY
SECURITY GRID

SYSTEM

CLASS A
POLYETHYLENE WRAPPED

ACOUSTICAL INSULATION
(WHERE REQUIRED)

HEAVY DUTY
SECURITY GRID SYSTEM

LIGHTS ARE TO BE
INDEPENDENTLY
SUPPORTED TO STRUCTURE
BY 12 GAUGE HANGER WIRE

EXISTING RECESSED
LIGHT FIXTURE

SECURITY FASTENERS
(BY CEILING INSTALLER)

SECURE CEILING PANEL

SALLY PORT INTERIOR
INSIDE SALLY PORT ENTRANCE

DOOR 1

OUTSIDE OF LOCKED WARD
OUTSIDE SALLY PORT ENTRANCE

DOOR 1

SALLY PORT INTERIOR
INSIDE SALLY PORT

EAST WALL

SALLY PORT INTERIOR
INSIDE SALLY PORT EXIT

DOOR 2

INSIDE LOCKED WARD
OUTSIDE SALLY PORT EXIT

DOOR 2

IX-DVF

IX-DVF

IX-DVF

IX-DVF

IX-DVF

IX-DVF

EXISTING
SALLY
PORT
DEMO

EXISTING
SALLY
PORT
NEW

CONST.

NEW
TEMP
SALLY
PORT

EXISTING BARREL
STYLE KEYED

OVERRIDE FOR MAG
LOCK & ELECTRIC

STRIKE TO REMAIN.

EXISTING BARREL
STYLE KEYED

OVERRIDE FOR MAG
LOCK & ELECTRIC

STRIKE TO REMAIN.

EXISTING BARREL
STYLE KEYED

MECHANICAL BYPASS
MECHANISM FOR

FOR DOOR LATCH
BOLT TO REMAIN.

EXISTING BARREL STYLE
KEYED OVERRIDE FOR
MAG LOCK & ELECTRIC
STRIKE TO REMAIN.

EXISTING WALL
MOUNT
EMERGENCY
BUTTON.

EXISTING WALL MOUNT
INTERCOM STATION TO BE

REMOVED IN ITS ENTIRETY.

EXISTING WALL MOUNT
INTERCOM STATION TO BE

REMOVED IN ITS ENTIRETY.

EXISTING DYNALOCK WALL-MOUNT
KEYED OVERRIDE FOR DOOR
ALARM TO REMAIN.

EXISTING WALL MOUNT
INTERCOM STATION TO BE

REMOVED IN ITS ENTIRETY.

SALLY PORT INTERIOR
INSIDE SALLY PORT ENTRANCE

DOOR 1

OUTSIDE OF LOCKED WARD
OUTSIDE SALLY PORT ENTRANCE

DOOR 1

SALLY PORT INTERIOR
INSIDE SALLY PORT

EAST WALL

SALLY PORT INTERIOR
INSIDE SALLY PORT EXIT

DOOR 2

INSIDE LOCKED WARD
OUTSIDE SALLY PORT EXIT

DOOR 2

NEW AIPHONE
IX-DVF VIDEO

INTERCOM
STATION.

NEW BARREL STYLE
KEYED OVERRIDE
FOR MAG LOCK &
ELECTRIC STRIKE.

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

EXISTING BARREL
STYLE KEYED

OVERRIDE FOR
MAG LOCK &

ELECTRIC STRIKE.

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

EXISTING
DYNALOCK

WALL-MOUNT
KEYED RESET

SWITCH FOR
DOOR ALARM.

NEW AIPHONE
IX-DVF VIDEO

INTERCOM
STATION.

EXISTING BARREL STYLE KEYED
OVERRIDE FOR MAG LOCK &
ELECTRIC STRIKE.

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

EXISTING BARREL
STYLE KEYED
OVERRIDE FOR MAG
LOCK & ELECTRIC
STRIKE.

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

NEW AIPHONE
IX-DVF VIDEO

INTERCOM
STATION.

NEW BARREL STYLE
KEYED MECHANICAL
BYPASS MECHANISM FOR
DOOR LATCH BOLT.

NEW AIPHONE
IX-DVF VIDEO

INTERCOM
STATION.

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

NEW AIPHONE
IX-DVF VIDEO

INTERCOM
STATION.

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

TEMPORARY SALLY PORT INTERIOR
INSIDE OF SALLY PORT

ENTRANCE DOOR T1

OUTSIDE OF LOCKED WARD AREA
OUTSIDE OF TEMPORARY SALLY PORT

ENTRANCE DOOR T1

TEMPORARY SALLY PORT INTERIOR
INSIDE OF SALLY PORT

SOUTH WALL

TEMPORARY SALLY PORT INTERIOR
INSIDE OF SALLY PORT

EXIT DOOR T2 SOUTH WALL

INSIDE LOCKED WARD
OUTSIDE TEMPORARY SALLY PORT

EXIT DOOR T2

NEW ESSEX
ELECTRONICS

iROX HID SMART
CARD READER.

NEW AIPHONE
IX-DVF VIDEO

INTERCOM
STATION.

NEW ESSEX
ELECTRONICS iROX HID
SMART CARD READER.

LED INDICATOR
LIGHT

NEW
WALL-MOUNT

KEYED RESET
SWITCH FOR

DOOR ALARM.

LED INDICATOR
LIGHT

SALLY PORT DOOR CONTROL AND INTERCOM EQUIPMENT MATRIX

EXISTING BARREL STYLE KEYED
OVERRIDE FOR MAG LOCK &

ELECTRIC STRIKE TO REMAIN.

EXISTING BARREL STYLE
KEYED MECHANICAL BYPASS
MECHANISM FOR DOOR LATCH
BOLT TO REMAIN.

NEW BARREL STYLE KEYED MECHANICAL
BYPASS MECHANISM FOR DOOR LATCH
BOLT.

EXISTING BARREL STYLE KEYED MECHANICAL
BYPASS MECHANISM FOR DOOR LATCH BOLT.

EXISTING BARREL STYLE KEYED MECHANICAL
BYPASS MECHANISM FOR DOOR LATCH BOLT.

MAG

NEW BARREL STYLE KEYED
OVERRIDE FOR MAG LOCK
& ELECTRIC STRIKE.

NEW BARREL STYLE KEYED
OVERRIDE FOR MAG LOCK
& ELECTRIC STRIKE.

NEW BARREL STYLE
KEYED OVERRIDE FOR
MAG LOCK &
ELECTRIC STRIKE.

EXISTING BARREL STYLE KEYED
MECHANICAL BYPASS MECHANISM
FOR DOOR LATCH BOLT.

EXISTING BARREL STYLE
KEYED MECHANICAL BYPASS
MECHANISM FOR DOOR
LATCH BOLT.

EXISTING BARREL
STYLE KEYED
OVERRIDE FOR
MAG LOCK &
ELECTRIC STRIKE.

EXISTING
MAG LOCK
TO REMAIN.

MAG

EXISTING
MAG LOCK

TO REMAIN.

MAG

EXISTING
MAG LOCK.MAG

EXISTING
MAG LOCK.

MAG

EXISTING MAG LOCK.

AIPHONE IX-MV7-W  INDOOR
INTERCOM STATION WITH

TOUCH DISPLAY TO BE
LOCATED AT SECURITY DESK.

OWNER
NETWORK

MICROPHONE

DOOR ACCESS
CONTOL SYSTEM

VIDEO DISPLAY
TOUCH SCREEN

SPEAKER

CAMERA

CAT6A PATCH CABLE

POE SWITCH

AI PHONE IX-DVF VANDAL
RESISTANT INTERCOM STATION

WITH CAMERA.

DYNALOCK KEYED ALARM RESET SWITCH
EXISTING TO REMAIN IN EXISTING SALLY PORT.
NEW KEYED OVERRIDE TO BE PROVIDED FOR
TEMPORARY SALLY PORT DOORS.

IX-DVF

ESSEX ELECTRONICS
iROX HID SMART
CARD READER.

BARREL STYLE KEYED
OVERRIDE FOR MAG LOCK AND
ELECTRIC STRIKE.

DOORTRONICS DOOR
ACCESS CONTROL PANEL
WITH  PUSH BUTTONS TO
ACTIVATE DOOR LOCKS.

CAT6A
CABLE

NEMA 5-20R RECEPTACLE FOR
POWER TO POE SWITCH.

DOOR CONTACT
SWITCH

MAGNETIC DOOR
LOCKING DEVICE

ELECTRICAL DETAILS AND SCHEMATIC
DIAGRAMS
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 SCALE:  NTS
2

LUMINAIRE MOUNTING DETAIL
SECURE CEILING

 SCALE:  NTS3

LUMINAIRE SUPPORT DETAIL
SECURE CEILING

SCALE:  NTS1 SALLY PORT INTERCOM & DOOR ACCESS CONTROL SCHEMATIC
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STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A

TOILET
4B-59A

1 BED
4B-59

TOILET
4B-63A 1 BED

4B-63
DINING /

ACTIVITIES
4B-65

CORRIDOR

4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62 ANTE

4B-64
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PERFORMED WITHIN THE
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AREA DURING THE PHASE 1
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EAST WING ROOMS DURING
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PERIOD.
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ALL PATIENTS WILL BE
MOVED OUT OF THE  EAST
WING DURING PHASE 2
CONSTRUCTION PERIOD.

PHASE 2
CONSTRUCTION ZONE

ALL EXISTING DOOR CONTROL AND
SECURITY CAMERAS IN EXISTING SALLY

PORT WILL REMAIN FUNCTIONAL UNTIL NEW
TEMPORARY SALLY PORT IS FUNCTIONAL.

TEMPORARY SALLY PORT WILL BE CONSTRUCTED AT
DURING THE PHASE 1 CONSTRUCTION PERIOD AND WILL
REMAIN IN PLACE AND BE FULLY FUNCTIONAL UNTIL ALL
WORK TO UPDATE EXISTING SALLY PORT IS COMPLETE.
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WILL BE VIA STAIRWELL #15.
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CONSTRUCTION PERIOD.

NEW ACCESS CONTROL, NEW INTERCOM
AND SECURITY CAMERA UPDATES WILL BE

BE COMPLETED IN EXISTING SALLY PORT
DURING PHASE 2 CONSTRUCTION PERIOD.
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TEMPORARY WALL AND DOOR T1
FOR SALLY PORT AND ASSOCIATED
ACCESS CONTROL EQUIPMENT WILL
BE REMOVED ONLY AFTER EXISTING
SALLY PORT WORK IS COMPLETE
AND NEW SALLY PORT INTERCOM,
SECURITY AND DOOR ACCESS
CONTROLS ARE FULLY FUNCTIONAL.

NEW ACCESS CONTROL, NEW INTERCOM AND
SECURITY CAMERA UPDATES WILL BE BE

COMPLETED IN EXISTING SALLY PORT DURING
PHASE 2 CONSTRUCTION PERIOD AND MUST

BE FULLY OPERATIONAL BEFORE DEMOLITION
OF TEMPORARY SALLY PORT IS PERFORMED.

CARD READER, AND INTERCOM STATIONS WILL
REMAIN AND BE UTILIZED FOR THE DOOR

BETWEEN THE EAST AND WEST WINGS.

PHASE 3
CONSTRUCTION

ZONE

ELECTRICAL CONSTRUCTION
PHASING PLAN
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EXISTING PANEL EC94N3
EXISTING PANEL EC94N2

EXISTING PANEL 94N1
EXISTING PANEL 94N2

EXISTING DOOR ACCESS CONTROL
BUTTONS LOCATED ON WALL TO REMAIN.

ADDITIONAL BUTTONS TO BE ADDED TO
ACCOMMODATE TEMPORARY SALLY

PORT DOOR CONTROLS.

EXISTING NURSE CALL CONTROLLER
TO BE REMOVED IN ITS ENTIRETY.

  MAINTAIN EXISTING POWER
CONNECTIONS FOR DOOR

ACCESS CONTROL SYSTEM AND
SECURITY DEVICES IN SALLY

PORT FOR REUSE.
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4-POST EQUIPMENT RACK WITH DOOR
ACCESS CONTROL AND SECURITY
CONTROL  EQUIPMENT TO REMAIN
WITH MODIFICATIONS.

2 2 2 2

EXISTING DOOR PRESSURE
SENSOR ALARM SYSTEM
CONTROL PANEL TO REMAIN.

EXISTING NURSE CALL
CONTROLLER TO REMAIN.
CONNECTIONS TO NURSE CALL
DEVICES INSIDE WING 4B TO BE
REMOVED FROM SYSTEM.

OI&T
4A-16

AREAS SHOWN
WITH GRAY HATCH
ARE OUTSIDE OF
DESIGNATED AREA
OF WORK.

EXISTING PANEL ES94C5 TO
REMAIN WITH MODIFICATIONS.

REFER TO PANEL SCHEDULE
ON SHEET E0.01 FOR DETAILED

CIRCUIT INFORMATION.

2

EXISTING 120V POWER CONNECTION FOR TERMINAL
UNITS TO BE MAINTAINED FOR FUTURE USE.  EXISTING
PNEUMATIC CONTROL MODULE TO BE REMOVED.

EXISTING ELECTRICAL PANEL TO REMAIN.

KEYED ELECTRICAL NOTES

1

2

RATED WALL LEGEND

ONE-HOUR SMOKE BARRIER

ONE-HOUR FIRE BARRIER

TWO-HOUR FIRE BARRIER

POWER DEMOLITION PLAN

ED1.00

BID DOCUMENTS

12
/2

/2
00

9 
10

:1
1:

29
 A

M

UPDATE WING 4B

FOURFRONT DESIGN, INC.
517 7TH STREET
RAPID CITY, SOUTH DAKOTA 57701
PH: (605) 342-9470
FAX: (605) 342-2377
WWW.FOURFRONTDESIGN.COMFOURFRONT

D  E  S  I  G  N     I  N  C.

Office of
Construction
and Facilities
Management

Project Number

Building Number

Drawing Number

Dwg.

DrawnCheckedDate

Location

Project TitleDrawing Title

Approved: Project Director

ARCHITECT/ENGINEER OF RECORDCONSULTANTS:

DateRevisions:

8A FORM ��§����

Q
P
G
 
G
KI
J
VJ
 
KP
E
J
 
�
 
Q
P
G
 
HQ
Q
V

Q
P
G
 
S
W
C
TV
G
T 
KP
E
J
 
�
 
Q
P
G
 
HQ
Q
V

VJ
TG
G
 
G
KI
J
VJ
U 
KP
E
J
 
�
 
Q
P
G
 
HQ
Q
V

Q
P
G
 
J
C
NH
 
KP
E
J
 
�
 
Q
P
G
 
HQ
Q
V

VJ
TG
G
 
S
W
C
TV
G
TU
 
KP
E
J
 
�
 
Q
P
G
 
HQ
Q
V

Q
P
G
 
KP
E
J
 
�
 
Q
P
G
 
HQ
Q
V

Q
P
G
 
C
P
F
 
Q
P
G
 
J
C
NH
 
KP
E
J
G
U 
�
 
Q
P
G
 
HQ
Q
V

VJ
TG
G
 
KP
E
J
G
U 
�
 
Q
P
G
 
HQ
Q
V

�
�

�
�
�

�
�

�
�

�
�

�
�
�

�
�

�
�

�
�

�
�

�
�

�
�

F

E

D

C

B

A

� � � � � � � � �

F

E

D

C

B

A

� � � � � � � � �

2101 ELM STREET
FARGO, ND 58102

Department of
Veterans Affairsof

437-23-103

9

397/17/2024 WEW JS

Revision Number Associated with Clouded Area#

ESSF IOO NRP ALD EE NR GET INSI EG E

E R

R

RAYMOND
DAWES
PE-9846

DATE

 1/8" = 1'-0"1 WING 4B POWER DEMOLITION PLAN

N
KEY PLAN

PROJECT AREA - WING 4B

N

30

AutoCAD SHX Text
STAIRWELL #9

AutoCAD SHX Text
LIBERTY ELEVATORS (1,2,3)

AutoCAD SHX Text
4B-26

AutoCAD SHX Text
ADDICTION

AutoCAD SHX Text
THERAPY

AutoCAD SHX Text
4B-24

AutoCAD SHX Text
PSYCH.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-23

AutoCAD SHX Text
SATP

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-27

AutoCAD SHX Text
MENTAL HEALTH

AutoCAD SHX Text
4B-35

AutoCAD SHX Text
SATP

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-34

AutoCAD SHX Text
ADMIN.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-33

AutoCAD SHX Text
ADMIN.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-32

AutoCAD SHX Text
ADMIN.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-31

AutoCAD SHX Text
CONF.

AutoCAD SHX Text
4B-30

AutoCAD SHX Text
---

AutoCAD SHX Text
4B-29

AutoCAD SHX Text
PHARM.

AutoCAD SHX Text
RES.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-28

AutoCAD SHX Text
PHARM.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-20

AutoCAD SHX Text
GROUP

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
4A-20

AutoCAD SHX Text
GROUP

AutoCAD SHX Text
ROOM

AutoCAD SHX Text
4B-16

AutoCAD SHX Text
RECEPTION

AutoCAD SHX Text
4B-14

AutoCAD SHX Text
ADMIN.

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4B-12

AutoCAD SHX Text
C&P

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4A-17

AutoCAD SHX Text
HAC

AutoCAD SHX Text
4A-15

AutoCAD SHX Text
WAITING

AutoCAD SHX Text
4A-22

AutoCAD SHX Text
MH NURSE

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4A-23A

AutoCAD SHX Text
4C-28

AutoCAD SHX Text
AUDIO

AutoCAD SHX Text
OFFICE

AutoCAD SHX Text
4C-26

AutoCAD SHX Text
CHIEF

AutoCAD SHX Text
AUDIO

AutoCAD SHX Text
4A-19

AutoCAD SHX Text
MECH/ELEC



UP

DN

STORAGE
4B-55A

LAUNDRY
4B-55

STAIRWELL #14
S14-4

1 BED
4B-57

TOILET
4B-57A

TOILET
4B-59A

1 BED
4B-59

TOILET
4B-63A 1 BED

4B-63
DINING /

ACTIVITIES
4B-65

CORRIDOR

4B-C5

1 BED
4B-58

TOILET
4B-58A

TOILET
4B-60A

1 BED
4B-60

SOILED
4B-62 ANTE

4B-64

TOILET
4B-64B

SECLUSION
4B-64A

NURSE STATION

4B-70

TOILET
4B-70A

NURSE LOUNGE
4B-70B

1 BED
4B-72

TOILET
4B-72A

TOILET
4B-74A

1 BED
4B-74

1 BED
4B-76

TOILET
4B-76A

1 BED
4B-75

TOILET
4B-75A

TOILET
4B-73A1 BED

4B-73

STAIRWELL #15
S15-4

MECH/ELEC

4B-71

CLEAN
4B-49

SOILED
4B-47

CORRIDOR

4B-C4

CORRIDOR
4B-C3

NURSE MANAGER

4B-45

EXAM ROOM

4B-43

MULTI PURPOSE
4B-40

SALLY PORT
4B-C2

NUTRITION
4B-42

PSYCH RES
4B-44

PSYCH OFFICE
4B-46

REPORT
4B-48

HAC
4B-50

STORAGE
4B-66

NOURISH.
4B-67

CORRIDOR

4B-C1

C

EXISTING PANEL EC94N2

HARD LID CEILINGS IN HATCHED AREAS
ARE TO REMAIN.  EXISTING LIGHTING AND
SWITCHING WILL REMAIN. (TYP)

A A A A A A

A A

A A

A

A

A A A

A
A A

A A

A A

A

A A

A

A A

AAA

A A

AA

A

LIGHTING SHOWN IN GRAY IS
EXISTING AND IS TO REMAIN
WITH NO MODIFICATIONS
BEING PERFORMED.  (TYP)
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EXISTING 2'x4' RECESSED TROFFER TO BE
TEMPORARILY TIED UP TO STRUCTURE
DURING DEMOLITION OF EXISTING CEILING.
ALL POWER AND SWITCH WIRING IS TO BE
PRESERVED FOR REUSE. (TYP)

EXISTING LIGHTING IN
OFFICES IS EXISTING AND IS

TO REMAIN.  NEW HOLD
DOWN CLIPS ARE TO BE

INSTALLED.  (TYP)
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4 4
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EXISTING CEILING MOUNT EXIT LIGHT IS
NOT LIGATURE RESISTANT.  REMOVE
EXISTING EXIT LIGHT AND RETURN TO
OWNER.  MAINTAIN POWER CONNECTION
FOR REUSE. (TYP)

J

A

A

EXISTING 2'x4' RECESSED LUMINAIRE TO
BE SHIFTED BY ONE GRID TO
ACCOMMODATE INSTALLATION OF
TEMPORARY SALLY PORT.

EXISTING SURFACE MOUNT VANDAL-RESISTANT,
ANTI-LIGATURE LUMINAIRES ARE TO REMAIN IN AREA
WITH HARD LID CEILING.  ALL POWER AND SWITCHING
CONNECTIONS TO REMAIN.

EXISTING 2x4 RECESSED LUMINAIRE IS TO REMAIN IN
EXISTING CEILING.  ALL POWER AND SWITCHING
CONNECTIONS TO REMAIN.

EXISTING 2x4 RECESSED LUMINAIRE IS TO REMAIN AND
BE TEMPORARILY TIED UP TO STRUCTURE DURING
INSTALLATION OF NEW HOLD DOWN CLIPS IN EXISTING
CEILING.  ALL POWER AND SWITCHING CONNECTIONS
TO REMAIN.

EXISTING 2x4 RECESSED LUMINAIRE IS TO BE
TEMPORARILY TIED UP TO STRUCTURE DURING
INSTALLATION OF NEW HEAVY DUTY SECURE CEILING.
ALL FIXTURES MUST BE INDEPENDENTLY SUPPORTED
AND REINSTALLED INTO NEW SECURE CEILING GRID.
ALL POWER AND SWITCHING CONNECTIONS TO REMAIN.

KEYED ELECTRICAL NOTES
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RATED WALL LEGEND

ONE-HOUR SMOKE BARRIER

ONE-HOUR FIRE BARRIER
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HARD LID CEILINGS IN HATCHED AREAS
ARE TO REMAIN.  EXISTING LIGHTING AND
SWITCHING WILL REMAIN. (TYP)
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LIGHTING SHOWN IN GRAY IS
EXISTING AND IS TO REMAIN
WITH NO MODIFICATIONS
BEING PERFORMED.  (TYP)
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K

INSTALL  NEW LIGATURE-RESISTANT
EXIT LIGHT.  REUSE EXISTING
POWER CONNECTION. (TYP)
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A
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A

A

A

NOTE THAT EXISTING 2'x4' RECESSED
LUMINAIRE MUST BE SHIFTED BY ONE
GRID TO ACCOMMODATE INSTALLATION
OF TEMPORARY SALLY PORT.

EXISTING SURFACE MOUNT VANDAL-RESISTANT,
ANTI-LIGATURE LUMINAIRES ARE TO REMAIN IN AREA
WITH HARD LID CEILING.  ALL POWER AND SWITCHING
CONNECTIONS BE MAINTAINED.

EXISTING 2x4 RECESSED LUMINAIRE IS TO REMAIN IN
EXISTING CEILING.  ALL POWER AND SWITCHING
CONNECTIONS TO BE MAINTAINED.

EXISTING 2x4 RECESSED LUMINAIRE IS TO REMAIN IN
EXISTING CEILING.  NEW HOLD DOWN CLIPS TO BE
INSTALLED IN EXISTING CEILING.  ALL POWER AND
SWITCHING CONNECTIONS BE MAINTAINED.

EXISTING 2x4 RECESSED LUMINAIRE IS TO BE
REINSTALLED INTO NEW HEAVY DUTY SECURE CEILING.
LUMINAIRE IS TO BE INDEPENDENTLY SUPPORTED
FROM BUILDING STRUCTURE AT HEIGHT/LOCATION TO
MATCH NEW SECURE CEILING.  EXISTING LIGHTING IS
TO BE SECURED WITHIN NEW CEILING GRID USING
FLUSH, TAMPER-PROOF SCREWS.  COORDINATE
INSTALLATION WITH SECURE CEILING MANUFACTURER'S
WRITTEN INSTRUCTIONS.  ALL POWER AND SWITCH
WIRING IS TO BE PRESERVED.  REFER TO LUMINAIRE
MOUNTING DETAILS 2 & 3 ON SHEET E0.03.

KEYED ELECTRICAL NOTES

1

2

3

4

RATED WALL LEGEND

ONE-HOUR SMOKE BARRIER

ONE-HOUR FIRE BARRIER

TWO-HOUR FIRE BARRIER

LIGHTING PLAN - NEW CONSTRUCTION
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C WAP
1
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EXISTING PANEL EC94N2

ALL EXISTING DOOR PRESSURE SENSORS
AND NOTIFICATION LIGHTS ARE TO BE

MAINTAINED AND MUST REMAIN
OPERATIONAL DURING CONSTRUCTION.

(TYP)

S

2

WAP

VS
F

VS
F

VS
F

NEW INTERCOM SUBSTATIONS AT
EXISTING SALLY PORT TO HAVE VIDEO

CAPABILITY AND BE LINKED BACK TO
MASTER INTERCOM STATION AT

NURSE STATION.  NURSE STATION TO
HAVE CONTROL OF ELECTRONIC

DOOR OPERATION.

M
W

LOCATION OF DOOR ACCESS
CONTROL BUTTONS .

OI&T
4A-16

EXISTING PANEL ES94C5

3

3

NEW INTERCOM MASTER CONTROL
STATION & VIDEO MONITOR LOCATION.

EXISTING SALLY
PORT DOOR 1

EXISTING SALLY
PORT DOOR 2

TEMPORARY
SALLY PORT

DOOR T2

TEMPORARY
SALLY PORT
DOOR T1

S
F

S
F

S
F

S
F

KLO

KLO

KLO

KLO

INSTALL DATA PORT AT 6"
ABOVE FINISHED COUNTERTOP.

MAG

MAG

EXISTING NURSE CALL
CONTROL EQUIPMENT
TO REMAIN.

EXISTING DATA RACK WITH
SECURITY EQUIPMENT.

4A-16
OI&T

CONTRACTOR TO
INSTALL NEW DOOR
ACCESS CONTROL
PANEL.

CONTRACTOR TO INSTALL NEW
POWER SUPPLY FOR DOOR
ACCESS CONTROL PANEL.

1

REFER TO ENLARGED TEMPORARY SALLY
PORT NEW SPECIAL SYSTEMS PLAN

1/E3.00 FOR DETAILED INTERCOM AND
DOOR ACCESS CONTROL LAYOUT.

MAG

MAG

REINSTALL EXISTING SECURITY CAMERA AT SAME
LOCATION IN NEW SECURITY CEILING.  REUSE EXISTING
DATA AND POWER CONNECTIONS.  COORDINATE WORK
CAREFULLY WITH PHASING PLAN IN ORDER TO MAINTAIN
SECURITY OF LOCKED WARD AT ALL TIMES.

REINSTALL EXISTING SPEAKER AT SAME LOCATION IN
NEW SECURITY CEILING.  EXISTING WIRING TO BE
MAINTAINED.  SPEAKER SYSTEM WILL REMAIN
OPERATIONAL DURING CONSTRUCTION.  COORDINATE
WORK CAREFULLY WITH PHASING PLAN.

NEW  DOOR LOCK SYSTEM AT SALLY PORT MUST BE
PROGRAMMED IN SUCH A WAY THAT WHEN EITHER DOOR
IS OPENED, THE OTHER DOOR MUST REMAIN IN THE
LOCKED POSITION.  ONLY ONE DOOR IS ALLOWED TO BE
OPEN AT A TIME.

KEYED ELECTRICAL NOTES

1

2

3

RATED WALL LEGEND

ONE-HOUR SMOKE BARRIER

ONE-HOUR FIRE BARRIER

TWO-HOUR FIRE BARRIER

DINING /
ACTIVITIES

4B-65
STORAGE

4B-66

NOURISH.
4B-67

S

2

S F
VS F

INSTALL NEW INTERCOM
SUBSTATIONS AT TEMPORARY SALLY

PORT.  STATIONS TO HAVE VIDEO
CAPABILITY AND BE LINKED BACK TO
NEW MASTER INTERCOM STATION AT
NURSE STATION.  NURSE STATION TO

HAVE CONTROL OF TEMPORARY
SALLY PORT ELECTRONIC DOOR

OPERATION VIA NEW DOOR ACCESS
CONTROL BUTTONS ADDED WITHIN
EXISTING DOOR ACCESS CONTROL

PANEL AT NURSE STATION. REFER TO
INTERCOM SCHEMATIC 1/E0.03.

3
KLO

M
AG

KL
O

S
F

S F

KLO

SF
VSF

3

KLO

VS
F

3
3

1

M
AG

NEW MAG LOCK TO
BE INSTALLED AT
TEMPORARY SALLY
PORT DOOR T1.

EXISTING MAG LOCK AT
TEMPORARY SALLY PORT

DOOR T2.  CONTRACTOR TO
VERIFY THAT OPERATION IS IN
ACCORDANCE WITH WRITTEN
SEQUENCE OF OPERATIONS. TEMPORARY SALLY

PORT DOOR T1.
TEMPORARY SALLY

PORT DOOR T2.
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H F/T

FAAP

H F/T

S P

PHOTO-ELECTRIC SMOKE
DETECTOR IS NOT LIGATURE

RESISTANT. REMOVE DEVICE AND
MAINTAIN WIRING FOR REUSE.

1 1

1
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1

OI&T
4A-16
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S P

PHOTO-ELECTRIC SMOKE
DETECTOR IS NOT LIGATURE

RESISTANT. REMOVE DEVICE AND
MAINTAIN WIRING FOR REUSE.

1
1
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1

SYMBOL DESCRIPTION

FIRE ALARM LEGEND

FIRE ALARM STATION, MANUAL PULL

FIRE ALARM AUDIO DEVICE W/ STROBE

MAGNETIC DOOR HOLDER

FIRE SPRINKLER FLOW SWITCHFS

DUCT MOUNTED SMOKE DETECTORSD

ALARM, LAMP LIGHT, SIGNAL LIGHT, STROBE - WALL MOUNT

PHOTOELECTRIC SMOKE DETECTOR AND BASE

FIRE ALARM CONTROL PANELFACP

S P

FIRE ALARM AUDIO DEVICE

FIRE ALARM ANNUNCIATOR PANELFAAP

P

EXISTING FIRE ALARM DEVICE TO REMAIN.  EXISTING
CONNECTIONS TO BUILDING FIRE ALARM SYSTEM ARE TO
BE MAINTAINED.

KEYED FIRE ALARM NOTES

1

RATED WALL LEGEND

ONE-HOUR SMOKE BARRIER

ONE-HOUR FIRE BARRIER

TWO-HOUR FIRE BARRIER

GENERAL CONSTRUCTION NOTE
ALL EXISTING CEILING MOUNT DEVICES THAT ARE NOT
NOTED FOR DEMOLITION ON THESE PLANS ARE TO REMAIN.
DEVICES SHALL BE TEMPORARILY TIED UP TO STRUCTURE
AND THEN REINSTALLED IN NEW SECURE CEILING IN AREAS
WHERE CEILINGS ARE BEING REPLACED.

FIRE ALARM DEMOLITION PLAN

FAD1.00
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• CONTRACTOR TO COORDINATE WITH COR ON 
VA OPERATING HOURS AND WORK HOUR 
RESTRICTIONS FOR SHUTDOWNS TO REPLACE 
SPRINKLER HEADS. FIRE WATCH TO BE 
PROVIDED BY THE CONTRACTOR ANYTIME FIRE 
SPRINKLER SYSTEM IS DOWN FOR MORE THAN 4 
HOURS DURING CONSTRUCTION.

• CONTRACTOR TO COORDINATE WORK WITH 
OTHER DISCIPLINES AND PHASING PLANS PRIOR 
TO STARTING WORK. 

• THE FIRE SPRINKLER CONTRACTOR SHALL BE 
RESPONSIBLE FOR VERIFYING ALL EXISTING 
SPRINKLER SYSTEM COMPONENTS SHOWN ON 
THESE PLANS PRIOR TO BID.

• ALL DEMOLITION AND DISPOSAL OF EXISTING 
SYSTEM COMPONENTS SHALL BE PROVIDED AS 
REQUIRED.

• SPRINKLER HEADS SHOWN IN GREY ARE 
EXISTING TO REMAIN. 

• TEMPORARY UPRIGHT SPRINKLER TO BE 
INSTALLED WITHIN 12" OF THE DECK FROM THE 
TIME WHEN CEILINGS ARE REMOVED UNTIL NEW 
CEILINGS ARE INSTALLED. ONCE NEW CEILINGS 
ARE INSTALLED, THE UPRIGHT SPRINKLERS CAN 
BE REMOVED AND REPLACED WITH THE NOTED 
PENDANT SPRINKLER IN THE NEW CEILING.

GENERAL NOTES

REMOVE EXISTING FIRE SPRINKLER AND 
ESCUTCHEON WITH DEMOLITION OF EXISTING 
CEILING. REFER TO LAST GENERAL NOTE ABOVE 
FOR TEMPORARY UPRIGHT SPRINKLER 
REQUIREMENTS. REFER TO FP1.01 FOR NEW 
SPRINKLER INSTALLATION.

REMOVE  AND RETAIN EXISTING FIRE SPRINKLER 
AND ESCUTCHEON WITH DEMOLITION OF 
EXISTING CEILING. REFER TO LAST GENERAL 
NOTE ABOVE FOR TEMPORARY UPRIGHT 
SPRINKLER REQUIREMENTS. REFER TO FP1.01 
FOR EXISTING SPRINKLER RE-INSTALLATION.

REMOVE EXISTING FIRE SPRINKLER AND 
ESCUTCHEON FOR REPLACEMENT IN EXISTING 
CEILING. REFER TO FP1.01 FOR NEW SPRINKLER 
REPLACEMENT.

KEY NOTES
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INSTALL NEW TYCO RAVEN 5.6K (TY3281-F), OR 
EQUAL, INSTITUTIONAL QUICK RESPONSE 
PENDANT FIRE SPRINKLER AND ESCUTCHEON IN 
NEW CEILING. REFER TO LAST GENERAL NOTE 
ABOVE FOR TEMPORARY UPRIGHT SPRINKLER 
REQUIREMENTS.

RE-INSTALL EXISTING FIRE SPRINKLER AND 
ESCUTCHEON IN NEW CEILING. REFER TO LAST 
GENERAL NOTE ABOVE FOR TEMPORARY 
UPRIGHT SPRINKLER REQUIREMENTS.

REPLACE EXISTING FIRE SPRINKLER WITH NEW 
TYCO RAVEN 5.6K (TY3281-F), OR EQUAL, 
INSTITUTIONAL QUICK RESPONSE PENDANT FIRE 
SPRINKLER AND ESCUTCHEON IN EXISTING 
CEILING.
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• CONTRACTOR TO COORDINATE WITH COR ON 
VA OPERATING HOURS AND WORK HOUR 
RESTRICTIONS FOR SHUTDOWNS TO REPLACE 
SPRINKLER HEADS. FIRE WATCH TO BE 
PROVIDED BY THE CONTRACTOR ANYTIME FIRE 
SPRINKLER SYSTEM IS DOWN FOR MORE THAN 4 
HOURS DURING CONSTRUCTION.

• CONTRACTOR TO COORDINATE WORK WITH 
OTHER DISCIPLINES AND PHASING PLANS PRIOR 
TO STARTING WORK. 

• THE FIRE SPRINKLER CONTRACTOR SHALL BE 
RESPONSIBLE FOR VERIFYING ALL EXISTING 
SPRINKLER SYSTEM COMPONENTS SHOWN ON 
THESE PLANS PRIOR TO BID.

• ALL DEMOLITION AND DISPOSAL OF EXISTING 
SYSTEM COMPONENTS SHALL BE PROVIDED AS 
REQUIRED.

• SPRINKLER HEADS SHOWN IN GREY ARE 
EXISTING TO REMAIN. 

• TEMPORARY UPRIGHT SPRINKLER TO BE 
INSTALLED WITHIN 12" OF THE DECK FROM THE 
TIME WHEN CEILINGS ARE REMOVED UNTIL NEW 
CEILINGS ARE INSTALLED. ONCE NEW CEILINGS 
ARE INSTALLED, THE UPRIGHT SPRINKLERS CAN 
BE REMOVED AND REPLACED WITH THE NOTED 
PENDANT SPRINKLER IN THE NEW CEILING.
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